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ADVERTISEMENT 

 
NOTICE TO CONTRACTORS 

FOR THE CONSTRUCTION OF CONTRACT NO. 1 
 

 
BID REFERENCE NO. ONGOV-128-26 

 
Sealed bids for the construction of The Contract will be received by the Director, Onondaga County Division 

of Purchase, 13th Floor Civic Center, 421 Montgomery Street, Syracuse, New York 13202, until 2:00 P.M. Local 
Time, on November 5, 2026, and at their said office, at said time, publicly opened and read aloud. 

 
The Project consists of storm sewer installation and sewer separation on Fayette Street from Irving Avenue 

to Almond Street, and Forman Avenue from Washington Street to Wellington Place, including restoration of the 
disturbed areas thereof. 

 
A Minority Business Enterprise (MBE) utilization goal of 18% and a Women Business Enterprise (WBE) 

utilization goal of 12% have been established for the project. 
 

1)  MBE Utilization Goal of 18% 
2)  WBE Utilization Goal of 12% 

 
The Division of Purchase is available for consultation with prime contractors and their designated points of 

contact regarding the requirements for the development of M/WBE Utilization and Workforce Participation 
programs.  Questions or concerns related to such programs should be directed to: 

 
Frederick Frempong 
MWBE Compliance Officer 
Onondaga County Office of Diversity and Inclusion  
John H Mulroy Civic Center, 15th Floor 
421 Montgomery Street, Syracuse, New York 13202 
Phone: 315-435-3565 EXT 8462 
frederickfrempong@ongov.net  
 
The Issuing Office for the Bidding Documents is Avalon Document Services, 901 North State Street, 

Syracuse, New York 13208.  Prospective Bidders may examine the Bidding Documents online and may also 
obtain copies of the Bidding Documents from the online planroom: www.avalonsyr-planroom.com. 
If you do not have internet access or have questions on ordering from the site, please contact Avalon Document 
Services at (315) 471-3333.   

 
A non-refundable deposit of Forty Nine Dollars ($49.00) payable to Avalon Document Services will be 

required to download from the Issuing Office website as PDF files or to obtain a compact disc (CD) of the Contract 
Documents (Project Manual, Contract Drawings).  The payment includes shipping and tax.  By submission of the 
$49.00 non-refundable payment, bidder will be registered as an official plan holder.  Only official plan holders 
are eligible to bid on the project.  Subcontractors, suppliers, equipment vendors, etc. will also be required to submit 
the non-refundable payment to receive the Contract Documents. 

    
If bidders wish to purchase printed copies of the Contract Documents, they may be obtained directly through 

Avalon Document Services.  Only official plan holders will be allowed to obtain printed copies of the Contract 
Documents.  Bidders acknowledge that they are responsible for review of all components of the Contract 
Documents, including all specification sections and drawings, regardless of how many drawings they print and in 
which format/size they are printed.  Full-size Contract Drawings are on 22-inch x 34-inch paper.  Bidders 
acknowledge they are responsible for properly scaling drawings if they are printed at any other size. 

 
Each plan holder of record will be notified by an e-mail regarding each addendum issued for the project.  E-

 It is the responsibility of each prospective bidder 
to submit an accurate e-mail address when requesting Bidding Documents.  It is the responsibility of each bidder 

R THE CONSTRUCTION OF CONTRACT NO. 1 
FAYETTE STREET AND FORMAN AVENUE SEWER SEPARATION 



 

 

to check the Public Jobs Planroom on the www.avalonsyr-planroom.com website to ensure that all addenda have 
been received and to download each addendum that is issued. 

 
Copies of the above-described Contract Documents may be examined at no expense at the Division of 

Purchase, 13th Floor Civic Center, 421 Montgomery Street, Syracuse, New York 13202, and at the office of the 
County of Onondaga, Department of Water Environment Protection, 3rd Floor, Administration Building, 650 
Hiawatha Boulevard West, Syracuse, New York 13204.  

 
A pre-bid meeting will be held October 20, 2026, at 9:00 A.M. in the Administration Building at the 

Metropolitan Syracuse Wastewater Treatment Plant, 650 Hiawatha Boulevard West, Syracuse, New York 13204.  
A site tour will follow. Attendance is highly encouraged but is not mandatory.   

 
Each bid must be accompanied by cash, certified check, or bid bond in an amount not less than five percent 

(5%) of the amount of the bid in the form and subject to the conditions provided in the Information for Bidders. 
In addition, the Contractor shall be required to provide a "Statement of Surety's Intent" with his bid.  

 
Bidder shall be prepared to furnish a Performance and Payment Bond for 100% of the Contract amount. 
                                               
The Bidders should not include in their bid the Sales and Compensating Use Taxes on the cost of the 

materials which are to be incorporated into the Project and which are to be separately sold by the Bidder to the 
municipality prior to incorporation into the Project. 

 
The right is reserved to waive any informalities in the Bid and to reject any or all bids. 
 

ONONDAGA COUNTY, NEW YORK 
 
 

BY:  ___________________________________ 
Daniel Hammer, DIRECTOR 
DIVISION OF PURCHASE 

DATE: October 8, 2026                                   
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INFORMATION FOR BIDDERS 

 
 SECTION 1 – PROJECT INFORMATION 
 
 
I-1.01. Commencement and Completion. 
 
Upon execution and delivery of the Contract, and the delivery of the required submittals by the Contractor 
to the Owner and the approval thereof by the Owner's attorney, the Contractor will be notified to proceed 
with the work of the Contract. Such notification will be in the form of the delivery of an executed Notice 
to Proceed to the Contractor. The Notice to Proceed will only be issued when the Contract is fully 
executed and all insurance, bond and M/WBE Utilization submittals are approved. Notification shall be 
presumed to have taken place one (1) day after the date of the Notice to Proceed, addressed to the 
Contractor at the address specified in their Bid. The work of the Contract shall be commenced within ten 
(10) days following such notification. 

 
The Contractor shall notify the Owner, in writing, of their intention to enter upon the site(s) of the work at 
least five (5) days in advance of such entrance. 

 
All work of the Contract shall be completed within the time frame specified in these Contract Documents’ 
Special Project Conditions. Charges for failure to complete the Contract within the time specified are set 
forth in Section 4 of the General Provisions and Section I-6.03 of this Information For Bidders, the 
Special Project Conditions as applicable. 

 
I-1.02. Existing Conditions and Subsurface Conditions 

 
It shall be the Contractor’s obligation to satisfy themselves to the nature, character, quality and quantity of 
subsurface conditions likely to be encountered.  Any reliance upon the subsurface information made 
available by the Owner or the Engineer shall be at the Contractor's risk. 

 
Certain subsurface information may be shown on separate sheets or otherwise made available by the 
Owner or Engineer to Bidders, Contractors, and other interested parties. Neither such information nor the 
documents on which it may be shown shall be considered a part of the Contract Documents or Contract 
Drawings, it being understood that such information is made available only as a convenience, without 
express or implied representation, assurance, or guarantee that the information is adequate, complete, or 
correct, or that it represents a true picture of the subsurface conditions to be encountered, or that all 
pertinent subsurface information in the possession of the Owner or Engineer has been furnished. The 
Contractor must interpret such information according to their own judgement. Subsurface information in 
the possession of the Engineer may be examined by making an appointment with the Engineer. 

 
It shall be the obligation of the Contractor to inquire of the Owner and Engineer whether pertinent 
subsurface information has been obtained by the Owner with respect to the Work. 

 
The Contractor agrees that He/she shall not have nor assert against the Owner or Engineer any claim for 
damages for extra work or otherwise or for relief from any obligation of this Contract based upon the 
failure by the Owner or Engineer to obtain or to furnish additional drawings or information or to furnish 
all drawings and information in the Owner's or Engineer's possession or based upon any inadequacy or 
inaccuracy of the drawings or information furnished, other than the Contract Documents. 
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Any holder of Contract Documents will be permitted to inspect the site of the work; verify existing 
architectural, structural and mechanical systems and finishes; make test borings, test pits, soundings, etc.; 
on the site of the Work if he/she so desires subject to their first obtaining approval from the Owner and 
any necessary permits from applicable agencies. It is understood that the party or parties receiving such 
approval must assume all risks and liabilities contingent thereto and shall restore the area to the 
satisfaction of the Owner.  

 
In the event existing conditions are found to be materially different from those represented in the Contract 
Documents the Contractor shall proceed in accordance with Section 5 - Changes, of the General 
Provisions. 
 
I-1.03. Index of Drawings. 
 
A list of Contract Drawings is given in the Table of Contents, whether bound herein or bound separately. 
 
I-1.04. Contract Drawings Furnished to Bidders. 
 
During the period between Advertisement for Bids and Opening of Bids, each prospective Bidder will be 
furnished, upon payment of the amount specified in the Advertisement, with a set or sets of Contract 
Documents. 
 
Where Contract Drawings have been reduced from the full size tracings, the sets furnished to prospective 
Bidders will be reduced sets. The Bidders are cautioned against scaling distances from such drawings, 
except through the use of graphic scales shown thereon. 
 
I-1.05. Contract Drawings Furnished to Contractors. 
 
Each Prime Contractor will be furnished, free of charge, three (3) sets of full size Contract Drawings. 
 
I-1.06 Geographic Information System (GIS) 
 

Onondaga County Water Environment Protection (WEP) maintains a Geographic Information System 
(GIS) which includes a geometric network of sewer and storm water infrastructure located within the 
County’s sanitary boundary.  A GIS is often thought of simply as a mapping tool, however, this network 
is a critical component to WEP’s asset management system and provides the data necessary to support to 
the City of Syracuse and towns and villages with planning, design, and local code enforcement. 

WEP is routinely acquiring new waste water datasets (piping, manholes, and waste water structures) from 
multiple sources (contractors, design engineers, consultants) and integrating them into the network.  To 
ensure that WEP can seamlessly integrate new infrastructure into the County system and to prevent the 
unnecessary effort of transforming datasets, it is highly important that data received by this department be 
projected into the 'NAD_1983_StatePlane_New_York_Central_FIPS_3102_Feet' coordinate system.  
While WEP understands the benefits of completing projects on a LOCAL design datum (CAD drawings), 
the department stipulates that at a minimum this data be tied back to NAD83 Central 
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I-1.07 Taxes 
 
The County of Onondaga is exempt from the payment of Federal, State and local taxes and Sales and 
Compensating Use Taxes of the State of New York and of cities and counties on all materials, equipment 
and supplies to be incorporated in the work or to be furnished to the Owner pursuant to this Contract, 
whether purchased by the Contractor or their subcontractors or vendors. These taxes are not to be 
included in the Bid. 
 
This exemption does not, however, apply to tools, machinery, equipment, temporary structures, materials, 
fuel and lubricants, supplies or any other items or services purchased, rented or leased by the Contractor 
or their subcontractors and used by him/her for the performance of the work and/or which will not 
become the property of the Owner upon completion of the Contract. The cost of any taxes on these items, 
and all other taxes for which the Contractor is liable, shall be borne by the Contractor and shall be 
included in the Bid and no separate payment will be made therefor.
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     INFORMATION FOR BIDDERS 

 
 SECTION 2 – INSTRUCTIONS TO BIDDERS 
 
 
I-2.01. Qualifications of Bidders. 
 
The Owner may make such investigation as He/she deems necessary to determine the ability of the Bidder 
to perform the work, and the Bidder shall furnish to the Owner all such information and data for this 
purpose as the Owner may request. The Owner reserves the right to reject any bid if the evidence 
submitted by or investigation of such Bidder fails to satisfy the Owner that such Bidder is properly 
qualified to carry out the obligations of the Contract, and to complete the work contemplated therein. 
Conditional bids will not be accepted. 

 
I-2.02. Bidder's Responsibility. 

  
At the time of the opening of bids, each Bidder will be presumed to have inspected the site of the 
proposed work and adjacent areas and to have read and to be thoroughly familiar with the Contract 
Documents. The failure or omission of any Bidder to receive or examine any form, instrument or 
document shall in no way relieve any Bidder from any obligation in respect to their Bid. 

 
I-2.03. Addenda and Interpretation. 

 
No interpretation of the meaning of the Plans, Specifications or other portion of the Contract Documents 
will be made orally. Every request for such interpretation must be addressed to the Engineer identified in 
the Special Project Conditions, and to be given consideration must be received by Him/Her at least nine 
(9) business days prior to the date fixed for the opening of bids. Any and all such interpretations and any 
supplemental instructions will be made in the form of written addenda, which, if issued, will be sent by 
certified mail, with return receipt requested to all holders of Contract Documents at the respective 
addresses furnished for such purposes not later than seven (7) days prior to the date fixed for the opening 
of bids. Addenda may also be sent by FAX, with a follow-up copy sent by mail. Failure of any Bidder to 
receive any such addenda or interpretation shall not relieve said Bidder from any obligation under their 
Bid as submitted. All addenda so issued shall become part of the Contract Documents. 
 
I-2.04. Bid Instructions. 

 
All blank spaces in the Bid Forms must be appropriately filled in with ink and with both words and 
figures, except as provided below and the Bid must be properly and completely executed. 

 
All Bid Forms must be submitted together. Forms may be removed from the Contract Documents and 
compiled for Bid submission. Contract Documents are defined in the Agreement. 

 
A statement of Surety's Intent is required to be submitted by all bidders regardless of the type of bid 
security that is furnished. 
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I-2.05. Bid Security. 
 

Each bid must be accompanied by cash or by the certified check of the bidder or by a bid bond acceptable 
to the County, and such check or bid bond shall be made payable to the County in an amount not less than 
five percent (5%) of the amount of the bid. 

 
Where alternate items are included in the Bid, the amount of bid security shall be not less than five 
percent (5%) of the alternate, or combination of alternates, that results in the highest bid. 
 
The bid security will be returned after the Contract is executed or, if no award is made, after all bids are 
rejected. 

 
I-2.06. Discrepancy in Bids. 

 
In the event there is a discrepancy or arithmetical error in any Bid between the unit prices and the 
extended totals, the unit prices shall govern. In the event there is a discrepancy in any Bid between the 
unit or lump sum prices written in figures and the unit or lump sum prices written in words, the unit or 
lump sum prices written in words shall govern. In the event there is a discrepancy between the 
arithmetically correct sum of the payment items, comprising the total Bid, and the amount entered as the 
total Bid by the Bidder, the arithmetically correct sum shall govern. Consistency between the Total Bid 
Prices written in words and figures will not relieve the bidder from the correction procedures outlined 
herein.   

 
Discrepancies shall be corrected by entries made on the Tabulation of Bids received by the Owner and 
only the corrected Bid will be considered in determining the lowest Bidder.  Discrepancies will be 
corrected in the following order: 

 
1) Unit and lump sum prices bid will be checked.  If the unit or lump sum price written in 

words is not consistent with the price written in figures, the price in figures will be 
corrected to match the price written in words. 

2) Arithmetical errors in the extended totals will be corrected based upon the unit price. 
3) Arithmetical errors in calculating the Total Bid Price will be corrected. 

 
Bids which do not contain a price for every numbered item on the Bid form will not be accepted, except 
that where the Bid form specifically provides for alternate Bids, Bidders are not required to bid on every 
alternate. 

 
I-2.07. Lowest Bidder. 

 
Bids will be compared on the basis of the correct total Bid, after corrections are made in accordance with 
I-2.06 Discrepancies in Bids.  The lowest Bid will be that correct Bid which is for the lowest number of 
dollars. Where the Bid form specifically provides for alternate Bids, the lowest Bid will be the alternate 
selected by the Owner, or combination of alternates selected by the Owner, which is for the lowest 
number of dollars. 
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I-2.08. Award of Contract. 
 

The award of the Contract will be made to the low, responsive, responsible Bidder who, in the opinion of 
the Owner, is qualified to perform the work required and is responsible and reliable. 
 
The Owner may conduct such investigations as the Owner deems necessary to assist in the evaluation of 
any Bid and to establish the responsibility, qualifications and financial ability of Bidders to perform and 
furnish the work in accordance with the Contract Documents, to Owner's satisfaction. The Owner may 
require the lowest Bidder to submit references or other information which will assist in the investigation 
and evaluation. 
 
It is the intention of the Owner that the work will be awarded within forty-five (45) calendar days after 
the opening of bids to the lowest responsible Bidder or combination of lowest responsible Bidders whose 
bids conform to the requirements of the Bidding Contract Documents.  
 
The right is reserved to reject any bid or all bids and to waive any informality in any bid received. 
 
I-2.09. Liquidated Damages for Failure to Execute Contract. 
 
The successful Bidder, upon their failure or refusal to execute and deliver the Contract and required bond, 
together with all policies, certificates of insurance within fourteen (14) days after He/she has received 
notice of acceptance of their bid, shall forfeit to the Owner, as liquidated damages for such failure or 
refusal, the security deposited with the bid. 
 
The contract will not be executed by the County until the M/WBE Utilization Plan is approved by the 
County. If the successful bidder fails or refuses to provide an approvable M/WBE Utilization Plan, such 
bidder shall forfeit to the Owner, as liquidated damages for such failure or refusal, the security deposited 
with the bid. 
 
I-2.10. Prior Approval of Equipment, Methods or Materials 
 
There will be no consideration or approval given by the Owner or Engineer for any methods, materials, 
equipment or system prior to the award of the contract. 
 
The Owner reserves the right to declare informal and to reject any Bid which is conditioned or qualified 
as to the use of a particular method, material, equipment or system, or otherwise. 
 
I-2.11. Estimated Quantities 
 
If the Bid includes unit price items based on estimated quantities, it is understood that the quantities 
shown are included for the purpose of comparing bids only and may not be an accurate representation of 
the actual quantities which may be used during the course of the work. The Bidder, by submitting their 
Bid, agrees that He/she is satisfied with and will at no time dispute the estimated quantities stated in the 
Bid as a proper means of comparing bids. 
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I-2.12. Unbalanced Bids 
 
A bidder shall not submit unbalanced bids. Unbalanced pricing may increase performance risk and/or 
result in payment of unreasonably high prices and/or advanced payments.  A bid is unbalanced if, in the 
County's opinion, the bid prices are materially unbalanced between line items or sub-line items. A bid 
will be deemed to be materially unbalanced when a bid is based on prices that are significantly less than 
the cost for that work, with other prices that are significantly overstated in relation to the cost for other 
work, and if there exists, or there may arise, a reasonable doubt that the bid would result in the lowest 
overall cost to the County, even though the bid may be the apparent low bid.  A bid will also be deemed 
materially unbalanced when a bid is so structured as to be tantamount to allowing advanced payment(s). 
If in the County's opinion an offer is materially unbalanced, the County will (i) consider any risks to the 
County associated with the unbalanced pricing; and (ii) consider whether award of the contract would 
result in payment of unreasonably high prices for contract performance or in advanced payment(s). 
 
I-2.13 Request for Information (RFI). 
 
Each Contractor is responsible for all aspects of the Contract Documents (Drawings, Specifications) that 
pertain to their specific Contract.  In the event that there is confusion in scope of work to be completed by 
the Contractor or discrepancies between the Drawings and Specifications, the Contractor shall submit a 
written Request for Information (RFI) to the Engineer for clarification.  The Engineer shall review the 
RFI and provide a written response to the Contractor.  The Engineer’s response to the RFI shall not 
necessarily result in a change to the contract amount or extension to the contract schedule.  In the event 
that the Engineer’s response to the RFI does result in a change to the contract amount or extension of 
contract schedule, an agreement to the change to contract amount or contract schedule shall be made 
between the Contractor and the Engineer and Owner, and a modification and change order shall be issued 
in accordance with Section 5 – Changes of the General Provisions. 
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INFORMATION FOR BIDDERS 

SECTION 3 – ONONDAGA COUNTY MBE/WBE AND 

MINORITY WORKFORCE REQUIREMENTS 

 

 

I-3.01 Minority/Women Business Enterprise Utilization and Workforce Participation 
Requirements 
 

Onondaga County fosters opportunities for utilizing firms certified as Minority Business Enterprises 
(MBE) and Women Business Enterprises (WBE) (collectively “M/WBE”) in the performance of all 
contracts funded by Onondaga County or eligible to receive grant funding from New York State or the 
Federal government. 
 
Further, Onondaga County promotes a diverse workforce among its vendors, including employees of all 
contractors and subcontractors, providing additional opportunities for minority and women participation 
in contracts. 
 
The following goals for M/WBE Utilization and Workforce Participation (EEO) have been established for 
this project: 

 M/WBE Utilization Goal (as a minimum % of total $ value of work): 
 18% MBE 
 12% WBE 
 30% Combined MBE/WBE 
 

Minority/Women Workforce Participation Goal (as a % of total workforce hours) 
 18% Minority 
 12% Women 
 30% Combined Minority/Women Workforce 
 

The Office of Diversity and Inclusion maintains a listing of MWBE firms and also provides advice and 
assistance to bidders and potential bidders seeking contracts with Onondaga County. 

Questions or concerns related to such programs should be directed to: 

  Herman Howard 

Contract Compliance Officer Onondaga County 
421 Montgomery Street 
15th Floor Civic Center Syracuse, NY 13202 
Phone: (315) 435-3565 
Fax: (315) 435-3424 
hermanhoward@ongov.net 

 

I-3.02 Bid Submission:   
  
Bidders are required to submit with their bid the MWBE and EEO Utilization Plan, attached hereto and 
incorporated herein as Attachment A, to document how they will achieve the above goals.  The MWBE 
and EEO Utilization Plan (Attachment A) must be submitted at the time of bid. The MWBE and EEO 
Utilization Plan shall provide details regarding your firm's good faith plan to achieve the County's stated 
goals. Failure to submit the MWBE and EEO Utilization Plan may render the bid non-responsive and the 
bid could be disqualified.  
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The Onondaga County Office of Diversity and Inclusion is available for consultation with prime 
contractors and their designated points of contact regarding the requirements for the development of 
MWBE and EEO Utilization Plan.   
  
I-3.03 Plan Review and Award:  
  
No contract will be awarded until and unless the bidder demonstrates a plan likely to result in the bidder 
having a program aimed at meeting the percentage MWBE goals, with such plan approved by the County 
upon a determination that such plan is appropriate and showing that the goals are reasonably capable of 
being met. Once the contract is awarded, the successful bidder is contractually bound to the provisions of 
this section regarding MWBE Utilization and Workforce Participation (EEO). The County may reject any 
bid submittal as incomplete or nonresponsive in the event that a bidder fails to submit an approvable plan.  
 
After a contract is awarded, the plan will be implemented in accordance with the Rules and Regulations 
of the Division of Purchase.   
The approved plan will become part of the final contract.  
  
I-3.04 Implementation of Plan:  
  
Failure to comply with either the MWBE and EEO Utilization Plan or the Rules and Regulations of the 
Division of Purchase shall be considered a material breach of the resulting contract. The County retains 
all rights, at law or in equity, to seek any and all remedies or recovery to which the County may be 
entitled. Further, the County shall have the right, in its discretion, to terminate the contract immediately. 
In such event of termination, you, as the contractor, shall be liable to the County for any additional costs 
or expenses incurred by the County in the completion of the project, and for any other recovery, costs 
and expenses to which the County may be entitled.  
  
Further, such failure to comply with either the MWBE and EEO Utilization Plan or the Rules and 
Regulations may render your firm as irresponsible, affecting eligibility for future contracts and work 
with the County.  
  
Upon contract signing, the contractor will be required to submit copies of executed contracts and 
purchase orders with MBE/WBE firms within 30 days of contract execution. The MWBE Monthly 
Utilization Report (MWBE Monthly Report), the Monthly Employment Utilization Report, certified 
payroll (every two (2) weeks via LCPtracker) and copies of canceled checks issued to M/WBE 
subcontractors and suppliers must be submitted with the MWBE Monthly Report and the monthly 
application for payments. Failure to submit the required forms could result in delays in processing 
payments. Please contact the compliance unit with any questions at 315-435-3565  
  
I-3.05 Documenting Compliance with the MWBE and EEO Utilization Plan:  
  
During the term of the contract, the contractor must submit the following to the Contract Compliance 
Officer with copies to the Construction Project Manager on a monthly basis (unless otherwise noted):  
  
- MWBE Monthly Report-- due monthly with each payment request.   
- MBE/WBE Canceled Checks (previous month) -- due monthly with each payment request.  
- Signed Contracts/Purchase Orders with MBE/WBE Firms -- 30 days after contract signing.  
  
Contractors (and subcontractors) are required to electronically submit certified payrolls and supporting 
workforce documentation using LCPtracker (https://www.lcptracker.com/). B2Gnow 
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(ongov.diversitysoftware.com) is the supplier diversity management system for monitoring business 
utilization. These are free, secure, web-based compliance programs that include training and support.  
Various programs for payroll and accounting are capable of interfacing with these programs for upload 
of data.  
  
By submitting a bid, you agree to be bound by the MWBE Utilization and Workforce Participation 
(EEO) reporting requirements stated herein.  
  
All such required forms listed above within this Section are incorporated within and made a part of this 
Agreement and are available at the Onondaga County Division of Purchase website 
(ongov.net/purchase), where such may be updated and revised from time to time.    
  
I-3.06 Notes on MWBE Utilization:  
  
MBE/WBE Certification:  In administering the goals set forth above, the County requires utilization of 
certified MWBEs. Such certification shall be through the New York State Statewide Certification 
Program. Firms currently seeking certification (having a pending application on file with the Empire 
State Development Corporation) may be considered pending a satisfactory desk review of such 
application by the County. Lists of certified MWBE firms shall be made available at the County's 
offices. The County of Onondaga does not certify firms. Certification by other agencies or governments 
will not be acceptable for compliance with the County of Onondaga's MWBE program.  
  
Subcontractors: The goals established for this project can be achieved by MWBE participation as 
subcontractors, lower tier subcontractors, or suppliers subject to the conditions as noted below; provided 
the MWBE firm provides a commercially useful function as defined herein. 
 
Supply Policy: Suppliers shall receive 60 percent (60%) credit if they only provide supplies, and do not 
manufacture or fabricate them.A "supplier" is a business that distributes materials or equipment, and 
which provides a commercially useful function when such activity is traditional in the industry 
producing the material or equipment that is supplied.  
  
Notification of MWBEs by County of Onondaga:  You are advised that the County Contract Compliance 
Officer has provided potentially interested local MWBEs with a copy of the notice to contractors 
published for this contract, together with a supplementary information form describing the project and its 
major components in more detail. Therefore, local potentially interested MWBEs are aware that bids for 
this contract are being solicited.  
  
You are advised that notification of potentially interested MWBEs by the County of Onondaga does not 
constitute as verification of the respective certification status of such firms. Although the County of 
Onondaga reasonably attempts to maintain updated lists, you remain responsible to check the status of 
each potentially interested MWBEs under the Statewide Certification Program. Contact Empire State 
Development, Division of Minority and Women Business Development (518) 292-5250 (Albany) or 
(212) 803-2414 (New York City) to confirm current State Certification status and/or visit 
www.esd.ny.gov/MWBE.html.  
  
Pre-Bid Meeting: A meeting will be scheduled prior to the bid opening to discuss the project and review 
contract requirements with all prospective bidders. This review will describe the County's bid procedures 
including requirements pertaining to the MWBE program and minority and women workforce 
participation.  
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Bidder's Responsibilities/Good Faith Effort: You are responsible to follow the procedures and 
requirements contained in this section of the solicitation. Further, you are responsible for segmenting 
portions of the contract for award to qualified bona fide MWBE contractors and vendors as necessary in 
order to achieve the M/WBE utilization goal stated above.  
  
In soliciting proposals from MWBEs for participation on this contract, you are responsible, as part of the 
good faith effort toward achieving the MWBE utilization goal, to insure that MWBE firms have been 
given every opportunity to submit timely and competitive proposals. The aforementioned can be 
achieved by the following actions.  
  

- Making plans and specifications available to prospective MWBEs in sufficient time to allow 
appropriate review for the purpose of submitting a responsible proposal.  

  
- Utilizing the qualified MWBEs on the list of certified firms maintained by the County Division 
of Purchase and/or the Empire State Development agency for the purpose of soliciting bids for 
sub-contracts.  

  
- Maintaining records, including detailed telephone logs, detailing the efforts made to involve 
MWBEs, including the names and addresses of MWBEs that were contacted, and if not selected, 
reasons for such decisions.  

  
- Making contact with minority and women subcontractors through newspaper ads in minority 
owned and traditional newspapers, letters to minority and women contracting associations, and 
letters to minority and women subcontractors (certified, return receipt requested).  

  
If you demonstrate the conduct of good faith efforts toward achieving the MWBE utilization goal, but 
you were unable to achieve such goals, the County may, at its sole discretion, proceed to award a 
contract.  
  
Demonstration of your good faith efforts shall include submission of a copy of the bidder's original 
worksheet for subcontractor bids received prior to the bid date for the contract which stipulates company, 
date, proposed bid amount, work to be performed, and submitting officer for the subcontracting 
company.  
  
Further, you should show attempts to solicit proposals from all MWBEs in the Central New York area 
available to do the work. MWBE firms shall be given the same specifications and conditions for such 
work as non MWBE firms. You should utilize negotiation to reach an acceptable price. A declaration 
that MWBEs did not provide competitive pricing without attempts at negotiation shall not be considered 
good faith efforts toward achieving the MWBE utilization goals.  
  
If you fail to meet the MWBE goal by using your firm's usual practices, you should modify solicitation 
and price negotiation procedures and/or implement negotiating procedures recommended by the 
County's Contract Compliance Office.  
 
In compiling your bid, it remains your responsibility to insure the MWBE firms to be utilized on this 
contract are capable of satisfactorily performing the subcontracted work and of complying with all 
applicable provisions of the contract documents.  
  
You will be expected to provide all support, assistance and supervision necessary to assure satisfactory 
performance of MWBE's work and completion of the project in accordance with the contract documents.  
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In the event the bidder intends to utilize an MWBE inexperienced in the type of work to be 
subcontracted to it, the bidder shall notify the County Contract Compliance Officer in order to secure 
his/her prior approval.  
  
If you have reason to believe that the price quoted by an MWBE is deficient in some manner, you shall 
not knowingly enter into a subcontract for work. Such deficiencies could arise from estimates of the cost 
of material, cost of labor, insurance and minimum margin of profit on this project.  
  
You are responsible for proposing and utilizing MWBE firms for a commercially useful function on the 
project.  
  
Commercially Useful Function: The MWBE program is intended to increase the utilization of MWBEs 
on construction projects and to provide an opportunity for such firms (whether new or existing) to 
develop experience and business acumen. "Sham" or "brokering" operations are not permitted. No credit 
will be given for an MBE or WBE acting merely as a passive conduit of funds to a non-MWBE.  
  
To this end, MWBE firms utilized in compliance with this program must provide a "commercially useful 
function" on the project, where such is defined as providing goods and/or services which make a tangible 
contribution to the completion of the project in a manner consistent with the standard business and 
construction industry practices and which involves or requires substantial responsibility on the part of 
the provider of the goods or services.  
  
The County Contract Compliance Officer will evaluate the performance of the conditions under which 
MWBEs are providing a commercially useful function. This evaluation will be based upon on-site 
observations and documentation which shall be submitted by the MWBE and/or the contractor, as 
requested by the Contract Compliance Officer.  
  
Among the factors to be evaluated are that the MWBE made the necessary administrative and technical 
preparations to provide the indicated goods or services, and possess the technical, administrative, 
managerial and supervisory capability and the resources to provide the indicated goods or services, 
including necessary labor, material and equipment, or the means of obtaining same in accordance with 
standard industry practices. The determination of commercially useful function will also include an 
evaluation of the MWBE's independence and responsibility for satisfactorily and successfully providing 
the indicated goods or services and whether or not the MWBE will gain meaningful experience in the 
course of providing the indicated goods and services.  
  
Post Bid Meeting: A post bid meeting may be scheduled by the Construction Project Manager a few days 
after the bid opening date to review bid and contract requirements with the apparent low bidder. If you 
are selected as such bidder, you should be prepared to discuss the MWBE Utilization Plan submitted 
with the bid at this meeting.  After this meeting, in the event that any deficiencies are noted within 

your submitted MWBE and EEO Utilization Plan, you will have seven (7) days from the date of 

the Letter of  

Intent to submit a corrected MBE/WBE Utilization Plan, together with such other materials 

deemed necessary by the Contract Compliance Officer.  

  
Each of the MWBE firms listed on the MWBE and EEO Utilization Plan form will be contacted by the 
Contract Compliance Officer to verify that such firms are aware of their intended utilization on the 
contract, for the indicated work, for the indicated amount, and to ascertain that the MBE/WBE will be 
performing a commercially useful function on the project.  
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Any proposed changes must have the prior approval of the County Contract Compliance Officer. An 
amended Utilization Plan shall be prepared by the Contractor and submitted to the County Contract 
Compliance Officer upon County approval of any proposed changes.  
  
Contract Compliance: You shall designate an officer or principal within your firm to keep the company 
informed of all County and State requirements pertaining to the MWBE program and to compile, 
maintain, and submit all required documentation.  
  
As soon as possible after contract execution, you shall submit to the County Contract Compliance 
Officer one (1) fully executed copy of each subcontract and/or purchase order involving an MWBE. 
These documents shall clearly indicate the nature and scope of work to be performed by the MWBE, 
designate the respective responsibilities of your firm and each M/WBE for providing the labor, 
equipment and materials, establish the amounts to be paid and retained, the schedule or method of 
payments, establish actual or projected starting and completion dates for the MWBE's work, and clearly 
state any and all other forms and conditions agreed to by the contractor and MWBE necessary for the 
proper conduct of business.  
  
Such submitted subcontract information shall obtain all agreements, both verbal and written, between 
your firm and the MWBE, and no other agreement shall exist, either expressed or implied, between the 
parties. The County's Contract Compliance Officer shall be informed in writing, with the appropriate 
supporting documentation, of any changes, additions and/or deletions to the executed MBE/WBE 
subcontracts.  
  
The contractor will be required to submit to the Contract Compliance Officer, on a monthly basis, the 
minority and women business enterprise utilization report form supplying all the information requested 
thereon.  
  
The County reserves the right to re-evaluate the utilization of MWBEs during the course of the project to 
ascertain that the MWBE's status and conditions of utilization on the contract remain as originally 
presented.  
  
I-3.07 Promoting Diversity in the Workforce (EEO):   
  
Minority and Women Workforce Goal: The County requires its contractors and their subcontractors to 
promote a diverse workforce, increasing opportunities for "minority/female workforce participation," 
where such term shall mean the aggregate number of person hours worked by minorities/females 
(including supervisory personnel) with respect to any work in connection with this agreement.  
  
For purposes of this goal, "Minority" shall mean:  
  

1. Black persons having origins in any of the Black African racial groups not of Hispanic Origin;  
  

2. Hispanic persons of Mexican, Puerto Rican, Dominican, Cuban, Central or South American of 
either Indian or Hispanic origin, regardless of race;  

  
3. Asian and Pacific Islander persons having origins in any of the Far East, Southeast Asia, the 
Indian Subcontinent, or the Pacific Islands; and  

  
4. American Indian or Alaskan Native persons having origins in any of the original peoples of 
North America and maintaining identifiable tribal affiliations through membership and 
participation or community identification.  
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The minority/female workforce participation percentages shall be determined by dividing the 
minority/female workforce participation by the "total workforce participation," where such term shall 
mean the aggregate number of person hours worked (including training) by all workers in the building 
trades (including supervisory personnel) performing work pursuant to this contract.  
  
The specific goal for each skilled and unskilled building trade shall be no less than eighteen percent 
(18%) minority and no less than twelve percent (12%) female, and in any event, no less than thirty 
percent (30%).  
  
Bidder Responsibilities: You should review the workforce requirements of this project and be prepared 
to demonstrate an intent to comply with this requirement.  
  
The County's Contract Compliance Office shall review the anticipated workforce participation within 
your firm, as documented by your submissions, and determine whether your bid is responsive to the 
goals of this project.  
  
The Workforce Participation Plan shall indicate what positions will be allocated to minorities and 
females in compliance with the percentage goals of this contract. This Form shall be submitted prior to 
or no later than the date indicated on the Letter of Intent. The County may, at its sole discretion, waive 
this requirement in whole or in part if, after evaluation of the contract, it is found to be not conducive to 
providing employment opportunities to the extent required. Contractors may seek consideration of a 
reduction in the goal after all reporting requirement have been satisfied.  
  
I-3.08 Non-Discrimination Requirements:   
 
The Contractor shall include all of the following paragraphs (1) through (5) with respect to the 
performance of its agreement with the County ("Owner" for purposes of this subsection) in every 
subcontract it enters into for labor, services, supplies or equipment in such a manner that such provisions 
shall be binding upon all parties with whom such agreements are entered into:  
  

1. Contractor shall not discriminate against an employee; or applicants for employment because 
of race, creed, color, national origin, ancestry, sex, age, disability, or marital status and shall 
undertake programs of affirmative action to ensure that such employees and applicants are 
afforded equal employment opportunities without discrimination. Such action shall be taken with 
reference to, but not limited to, recruitment, employment, job assignment, promotion, upgrading, 
demotion, transfer, lay-off or termination, rates of pay or other form of compensation, and 
selection for training or retraining, including apprenticeship and on-the-job training.  

  
2. If the Contractor is directed by the Owner or State Agency, contractor shall request each 
employment agency, labor union and authorized representation of workers with which it has a 
collective bargaining or other agreement or understanding, to furnish it with a written statement 
that such employment agency, labor union or representative shall not discriminate because of 
race, creed, color, national origin, ancestry, sex, age, disability or marital status and that such 
union or representatives shall affirmatively cooperate in the implementation of contractor's 
obligation hereunder.  

  
3. Contractor shall state in all solicitations or advertisements for employees placed by or on 
behalf of the contractor that all qualified applicants shall be afforded equal opportunity without 
discrimination because of race, creed, color, national origin, ancestry, sex, age, disability or 
marital status.  
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4. Contractor shall comply with the provisions of the Civil Rights Law of the State, as outlined 
in Article 15A and Section 291- 299 of the Executive Law of New York State. Chapter 198, 
Laws of New York State, Executive Order was 11246, 11375, 11114, 11925 and Chapter I, of 
Title 4OCFR part 8; shall furnish all information and reports deemed necessary by the Owner 
and New York State Agency; and shall permit access to its books, records, and accounts by the 
Owner and New York State Agency; and shall permit access to its books, records, and accounts 
by the Owner and New York State Agency having jurisdiction on this project for the purpose of 
monitoring compliance with these nondiscrimination clauses, Civil Rights Law and such 
sections of the Executive Law.  

 
5. Contractor shall take such action in enforcing the foregoing provisions as the Owner and/or 
State Agency may direct, including sanctions and remedies for non-compliance. If Contractor 
becomes involved in or is threatened with litigation with any party as a result of such direction, 
contractor shall promptly notify the Owner and New York State Agency which has jurisdiction 
of such fact and, thereafter, such parties may interface in such action.  

  
I-3.09 Non-compliance -- Enforcement and Remedies:  
  
Failure to substantially comply with the MWBE and EEO Utilization Plan, the MWBE Workforce 
Participation (EEO) Goals, or the Rules and Regulations of the Division of Purchase shall be considered 
a material breach of the resulting contract.  The County retains all rights, at law or in equity, to seek any 
and all remedies or recovery to which the County may be entitled. Further, the County shall have the 
right, in its discretion, to terminate the contract immediately. In such event of termination, you, as the 
contractor, shall be liable to the County for any additional costs or expenses incurred by the County in 
the completion of the project, and for any other recovery, costs and expenses to which the County may 
be entitled.  
  
Further, such failure may render your firm as irresponsible, affecting eligibility for future contracts and 
work with the County.  
  
Such remedies may include the County's withholding amounts of payments for work completed and/or 
materials otherwise due to the contractor (in whole or in part, depending on the nature and level of the 
deficiency), until such time as your firm demonstrates to the satisfaction of the County's Contract  
Compliance Officer compliance with the MWBE provisions contained herein. If, in the opinion of the 
County's Contract Compliance Officer, your firm is failing to make timely and satisfactory progress 
toward resolving MWBE noncompliance, the County may direct that work on the contract be stopped so 
that opportunities for additional MWBE utilization will not be exhausted.  
  
I-3.10 Waiver of Claims:  
  
Upon submitting a bid in response to this solicitation, you waive any and all claims for damages or extra 
costs or unrealized or lost revenue or profit or interest on monies withheld arising out of the County's 
MWBE program. 
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I-3.11 Contractor Obligations:  
  
In addition to the foregoing, you are specifically advised of the following obligations:  
  
You are made aware that this work may be funded through grants, including, without limitation, those 
made through the NYSDEC Clean Water/Clean Air Bond Act; USEPA State, Tribal and Government 
(STAG) grant; U.S. Army Corps of Engineers; Empire State Development Corporation, and Dormitory 
Authority State of New York. Further, the County may arrange financing through government agencies, 
including, without limitation, the NYSEFC State Revolving Loan Fund. All contractors shall be 
responsible for cooperating with the County to reach compliance with all applicable requirements under 
such grants regarding utilization of minority and women business enterprises and equal employment 
opportunities by promoting diversity within the workforce. In the event that you do not cooperate, you 
are advised that the County may elect to pursue reimbursement from you in connection with costs and  
damages actually incurred by the County from the granting agency as a result of such non-cooperation, 
including, without limitation, fees, fines, penalties, and return of grant funds.  
  
Contractors are advised that if you are either a Minority Business Enterprise (MBE) or a Women 
Business Enterprise (WBE), performing on County projects as a prime contractor, you will be credited 
for your certification only and only required to solicit subcontractors to fulfill the other MBE or WBE 
goals in connection with work awarded through this solicitation.  
  
Contractors are advised that you are responsible for compliance with the MWBE Utilization and 
Workforce Participation (EEO) goals. In the event that a local union either fails, or is unable, to refer 
qualified minority and female applicants in percentages equaling the goals as set forth herein, the 
Contractor may employ qualified minority or female applicants from any other available source.  





 IFB 4-1 
 OCDWEP October 26 
 
 
 

   

 Ver 2.2022 

INFORMATION FOR BIDDERS 

 
 SECTION 4 – INSURANCE, BONDS, DEFENSE, INDEMNIFICATION, AND HOLD HARMLESS, 

AND WORKERS’ COMPENSATION AND DISABILITY BENEFITS 
 
I-4.01. Liability Insurance 
 
Contractor shall obtain, from an insurer authorized by a license in force pursuant to the insurance law of 
the state of New York to do an insurance business in the state of New York and having an A. M. Best 
Company, Inc. financial strength rating of A- or better and an A. M. Best Company, Inc. financial size 
category of XV, personal injury liability insurance, as personal injury liability insurance is defined by 
New York State’s Insurance Law § 1113 (a) (13), and property damage liability insurance, as property 
damage liability insurance is defined by New York State’s Insurance Law § 1113 (a) (14), covering and 
applying to legal liability of the insured for damages, and to loss, damage, or expense incident to a claim 
of such liability, arising out of the death or injury of any person or out of injury to the economic interests 
of any person as the result of negligence in the rendering expert, fiduciary, or professional service or out 
of the loss or destruction of or damage to property, that occurs in the performance of, or in connection 
with, or collateral to, this agreement. 
 
Contractor shall obtain the personal injury liability insurance and the property damage liability insurance 
by insurance contract or contracts, as insurance contract is defined by New York State’s Insurance Law § 
1101 (a) (1), specified and described in this agreement.  Each insurance contract shall name Contractor as 
the insured in its declarations.  Each insurance contract, except a professional liability insurance contract, 
shall be endorsed by the insurer to name, make, and add County as additional insured so as to obligate the 
insurer to provide the personal injury liability insurance and property damage liability insurance covering 
and applying to the legal liability of County for damages, as to the legal liability of the insured for 
damages, and covering and applying to the loss, damage, or expense incident to a claim of the legal 
liability of County for damages, as to loss, damage, or expense incident to a claim of the legal liability of 
the insured for damages.  Each insurance contract, except a professional liability insurance contract, shall 
be endorsed by the insurer to obligate the insurer to provide the personal injury liability insurance and 
property damage liability insurance to County, as primary to, and not seek contribution from, any other 
insurance available to County by any other insurance contract naming County as the insured.  Each 
insurance contract shall be endorsed by the insurer to obligate the insurer to give County written notice of 
any termination or substantive change of the insurance contract, at least 30 days before the termination or 
substantive change, by the insurer’s delivering the notice to County’s Department of Law, John H. 
Mulroy Civic Center, 421 Montgomery Street, Syracuse, NY 13202.  Each insurance contract shall be 
approved and accepted by County.   
 
Contractor shall obtain these insurance contracts: 
 
Commercial general liability insurance contract that shall obligate the insurer to provide personal injury 
liability insurance and property damage liability insurance, covering and applying to the legal liability of 
the insured for damages, and to the loss, damage, or expense incident to a claim of the legal liability of 
the insured for damages, however arising, in a minimum amount $1 million for each occurrence of, and in 
a minimum amount of $2 million for any aggregate of occurrences of, death or injury of any person, or 
injury to the economic interests of any person, or loss or destruction of, or damage to, property, in each 
policy period, and be in effect continuously from the day of the making of this agreement through the day 
which is at least three years after the day of the latest to happen of complete performance, final payment, 
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expiration of any period of warranty, or expiration of any period for correction of work, in the 
performance of, or in connection with, or collateral to, this agreement.  
 
Automobile liability insurance contract that shall obligate the insurer to provide personal injury liability 
insurance and property damage liability insurance, covering and applying to the legal liability of the 
insured for damages, and to the loss, damage, or expense incident to a claim of the legal liability of the 
insured for damages, arising out of the ownership, maintenance, or use of any motor vehicle, as motor 
vehicle is defined by New York State’s Vehicle and Traffic Law § 125, in a minimum amount of $1 
million for each occurrence of death or injury of any person, or injury to the economic interests of any 
person, or loss or destruction of, or damage to, property, in each policy period, and be in effect 
continuously from the day of the making of this agreement through the day which is after the day of the 
latest to happen of complete performance, final payment, expiration of any period of warranty, or 
expiration of any period for correction of work, in the performance of, or in connection with, or collateral 
to, this agreement.  
 
Umbrella liability insurance contract that obligates the insurer to provide personal injury liability 
insurance and property damage liability insurance, in excess of that personal injury liability insurance and 
property damage liability insurance provided by any commercial general liability insurance contract, 
automobile liability insurance contract, and professional liability insurance contract required by this 
agreement, in a minimum amount of $5 million for each occurrence of death or injury of any person, or 
injury to the economic interests of any person, or loss or destruction of, or damage to, property, in each 
policy period, and be in effect continuously from the day of the making of this agreement through the day 
which is at least three years after the day of the latest to happen of complete performance, final payment, 
expiration of any period of warranty, or expiration of any period for correction of work, in the 
performance of, or in connection with, or collateral to, this agreement.  
 
Contractor shall deliver to County’s Department of Law, before this agreement may be made or 
performed, and from time to time as is reasonable, as evidence that Contractor has obtained the insurance 
as required by this agreement, both a form certificate of insurance approved for use by New York’s 
superintendent of insurance which identifies the insurance contracts obtained by Contractor and copies of 
the declarations of each insurance contract referred to in the form certificate of insurance.  At the request 
of County, Contractor shall deliver to County’s Department of Law a copy of any insurance contract 
required by this agreement. 
 
I-4.02. Property Insurance 
 
The County shall obtain, from an insurer authorized by a license in force pursuant to the insurance law of 
the state of New York to do an insurance business in the state of New York, property insurance written on 
a builder’s risk “all-risks” completed value or equivalent policy form in an amount which is not less than 
the amount to be paid in total by County for Project completed, and that shall be in effect continuously 
from the day of the making of Agreement through the day which is after the day of the latest to happen of 
complete performance, final payment, expiration of any period of warranty, or expiration of any period 
for correction of Work. The insurance contract shall name County, Contractor, and Subcontractor in its 
declarations as the insured so as to obligate the insurer to provide to County, Contractor, and 
Subcontractor, as the named insured, such insurance covering and applying to any and all kinds of loss or 
damage to any and all kinds of property, and interests therein, which property is, or intended to be, part of 
or used in Project or Work, or is the subject of, or used in the performance of or in connection with or 
collateral to, Agreement. 
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I-4.03. Performance and Payment Bonds 
 

A. Contractor, at Contractor’s sole cost and expense, shall furnish a Performance Bond as 
security for faithful performance of the Contract, and a separate Labor and Material 
Payment Bond for the payment of all persons performing labor or furnishing materials in 
connection with the Contract. Each bond is to be furnished in five (5) copies.  

 
B. Unless otherwise required in the Special Project Conditions, each bond shall be in an 

amount at least equal to one hundred (100) percent of the accepted Task Order value.  
 
C. The form of the bonds and the surety company(s) on each bond shall be acceptable to the 

Owner. The surety company(s) on each bond shall be authorized to conduct business in 
the State of New York. 

 
D. Unless otherwise required in the Special Project Conditions, each bond shall remain in 

force during the guarantee period for any and all Task Orders authorized by this Contract. 
 
E. The Owner reserves the right to make any additions to, omissions from, or changes in 

Work or material called for in Contract Documents, without notice to the surety(s) on the 
bonds. 

 
F. The Performance Bond and Labor and Material Payment Bond shall each identify 

Contract by Project Name, Contract Number and/or Name and Date of Contract. The 
Date of Contract shall be the date that the agreement is executed by the Onondaga 
County Executive. The contractor will be advised of the Date of Contract after Contract 
is executed and the date is known and shall thereupon promptly submit the required bond. 
The Notice to Proceed with work of the Contract will not be issued to Contractor until the 
required bonds have been reviewed and approved by the Onondaga County Attorney. 

 
G. The bonds shall clearly identify the name, address and telephone number of the Surety's 

office and the name of the individual to whom correspondence concerning Contract may 
be sent. The Owner reserves the right to correspond with Contractor's surety in the event 
that non-performance or non-payment on the part of Contractor appears, in the sole 
judgment of the Owner, to be jeopardizing successful or timely completion of the 
Contract. However, the Owner shall have no obligation to initiate or maintain such 
correspondence or to otherwise notify or apprise Contractor's surety of the progress or 
status of Contract, and failure by the Owner to make such notifications shall not relieve 
Contractor or Contractor's surety from any obligation it may otherwise have. 

 
I-4.04. Other Bonds 
 
In addition to the Performance and Payment Bonds required herein above, the Contractor shall provide at 
the Contractor’s expense such other specific bonds or special guarantees as may be called for in other 
sections of Contract. Examples of special bonds which may be required include, but are not limited to, 
roof bonds, maintenance bonds and bonds posted in lieu of required experience. 
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I-4.05. Additional Security 
 
If at any time the Owner shall be or become dissatisfied with any surety or sureties then upon the surety 
bonds, or if for any other reason such bonds shall cease to be adequate security to the Owner, the 
Contractor shall within five (5) days after notice from the Owner to do so, substitute another bond or 
bonds and surety(s), both of which shall be acceptable to the Owner. No payments on current estimates 
shall be deemed due nor shall be made until the new sureties shall have qualified and been accepted by 
the Owner. 
 
I-4.06. Defense, Indemnification, and Hold Harmless 
 
To the fullest extent permitted by law, Contractor shall defend, indemnify, and hold harmless County and 
any person for whose acts or omissions County is legally responsible (County’s Person) against and from: 
 
any claim that County or County’s Person is legally liable for damages arising from injury to person or 
property which occurred during the performance of this agreement or in connection with or collateral to 
this agreement and was caused in whole or in part by the culpable conduct of Contractor or any person for 
whose acts or omissions Contractor is legally responsible (Contractor’s Person) or any subcontractor of 
Contractor (Contractor’s Subcontractor) or any person for whose acts or omissions Contractor’s 
Subcontractor is legally responsible (Subcontractor’s Person); and 
 
any reasonable and necessary expense, cost, or fee, including attorney’s fee, incurred by County in 
County’s defending County or County’s Person against or incident to any claim that County or County’s 
Person is legally liable for damages arising from injury to person or property which occurred during the 
performance of this agreement or in connection with or collateral to this agreement and was caused in 
whole or in part by the culpable conduct of Contractor or Contractor’s Person or Contractor’s 
Subcontractor or Subcontractor’s Person; and  
 
any damages for which County or County’s Person is legally liable arising from injury to person or 
property which occurred during the performance of this agreement or in connection with or collateral to 
this agreement and was caused in whole or in part by the culpable conduct of Contractor or Contractor’s 
Person or Contractor’s Subcontractor or Subcontractor’s Person. 
 
I-4.07. Workers’ Compensation and Disability Benefits 
 

This agreement shall be void and of no effect unless Contractor and other person or entity making 
or performing this agreement shall secure compensation for the benefit of, and keep insured during the 
life of this agreement, the employees engaged thereon, in compliance with the provisions of the New 
York State workers' compensation law. 
 
Contractor shall show, before this agreement may be made or performed, and at all times during the life 
of this agreement, that Contractor, and other person or entity performing this agreement, is in compliance 
with the provisions of the New York State workers’ compensation law, by Contractor’s delivering to 
County’s Department of Law that New York State Workers’ Compensation Board (Board) form or State 
Insurance Fund (Fund) form described in one of the following subparagraphs numbered 1, 2, 3, or 4, and 
that Board form described in one of the following subparagraphs numbered 5, 6, or 7:   
 
1. Board form C-105.2 (Fund form U-26.3, if the insurer is the State Insurance Fund), subscribed by the 
insurer, showing that Contractor, and other person or entity making or performing this agreement, has 
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secured compensation, as workers’ compensation insurance, for the benefit of all employees, in 
compliance with the provisions of the New York State workers’ compensation law.   
 
2. Board form SI-12, completed by Board’s self-insurance office and approved by Board’s secretary, 
showing that Contractor, and other person or entity making or performing this agreement, has secured 
compensation, as Board approved workers’ compensation self-insurance, for the benefit of all employees, 
in compliance with the provisions of the New York State workers’ compensation law.  
 
3. Board form GSI-105.2, completed by the group self-insurance administrator, showing that Contractor, 
and other person or entity making or performing this agreement, has secured compensation, by being a 
participant in a workers’ compensation group self-insurance plan, for the benefit of all employees, in 
compliance with the provisions of the New York State workers’ compensation law.     
 
4. Board form CE-200 bearing an exemption certificate number issued by Board, showing that 
Contractor, and other person or entity making or performing this agreement or the Work is not required to 
secure compensation for the benefit of all employees, in compliance with the provisions of the New York 
State workers’ compensation law. 
 
5. Board form DB-120.1, subscribed by the insurer, showing that Contractor, and other person or entity 
making or performing this agreement has secured the payment of disability benefits, as disability benefits 
insurance, for the benefit of all employees, in compliance with the provisions of the New York State 
workers’ compensation law.     
 
6. Board form DB-155, completed by Board’s self-insurance office and approved by Board, showing that 
Contractor, and other person or entity making or performing this agreement, has secured disability 
benefits, as Board approved disability benefits self-insurance, for the benefit of all employees, in 
compliance with the provisions of the New York State workers’ compensation law. 
 
7. Board form CE-200 bearing an exemption certificate number issued by Board, showing that 
Contractor, and other person or entity making or performing this agreement is not required to secure 
disability benefits for the benefit of all employees, in compliance with the provisions of the New York 
State workers’ compensation law.
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INFORMATION FOR BIDDERS 

 
 

SECTION 5 – CONFLICT OF INTEREST 
 
 
I-5.01. Conflict of Interest. 
 

A. Affidavit:  At the time the Contract is executed and, prior to performing any services, the 
Contractor shall serve upon the County Attorney the attached Affidavit certifying that the 
Contractor has no interest and will not acquire any interest, direct or indirect, that would 
conflict in any manner or degree with the performance of services to the County. The 
Affidavit shall further state that the Contractor agrees that in the rendering of services to 
the County no persons having any such interest shall be employed by the Contractor. The 
Contractor assumes full responsibility for knowing whether its employees or agents have 
any such interest and in certifying the absence of such conflict to the County. 

 
B. Duty to Disclose:  During the course of performing services for the County, the 

Contractor agrees to disclose immediately to the County, by Affidavit, every known or 
apparent conflict of interest and every ostensible or potential conflict of interest of the 
Contractor, its employees and agents. The duty to disclose is a continuing duty.  The 
Contractor agrees that disclosure is a material obligation of the contract and that failure to 
comply with these provisions affords the County the right to pursue any and all remedies 
for breach of contract. In the event of an apparent or actual conflict of interest during the 
course of performance, the Contractor agrees that all work, services and payments shall 
be suspended pending final approval by the County or the County Board of Ethics. If the 
conflict cannot be resolved to the satisfaction of the County, the County may terminate 
the contract by written notice. Nothing herein shall be construed as limiting or waiving 
the County's right to pursue damages or other remedies. 

 
  A conflict of interest includes any circumstance which might influence or appear to 

influence the judgment of the Contractor, and the Contractor shall disclose the same. The 
Contractor shall disclose further the acceptance of compensation, monetary or otherwise, 
from more than one (1) payor or party for services on the same project or related project. 
The Contractor shall disclose further the direct or indirect solicitation or acceptance of 
financial or other consideration parties other than the County for such work on the project 
to which this contract pertains. If applicable, the Contractor shall disclose further the 
direct or indirect acquisition of any interest in the real estate which is the subject of the 
project, or in the immediate vicinity thereof. A conflict of interest on the part of the 
Contractor's employees or agents shall be deemed a conflict of interest on the part of the 
Contractor, giving rise to the same duty to disclose. 

 
C. Duty to Maintain Confidentiality:  The Contractor agrees not to disclose any data, facts or 

information concerning services performed for the County or obtained while performing 
such services, except as authorized by the County in writing or as may be required by 
law, funding or financing agreements. 
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INFORMATION FOR BIDDERS 

 
SECTION 6 – COUNTY and NEW YORK STATE PROVISIONS 

 
I-6.01  County Provisions 
 
It is the public policy of the County of Onondaga that prevailing wages and supplements in accordance 
with the New York State Labor Law be paid to all workers engaged to perform work under public works 
contracts with the County of Onondaga. The County of Onondaga reserves the right to consider evidence 
of a violation of the New York State Labor Law in connection with the award of contracts for public work 
or the approval of subcontractors in connection with such work. At the discretion of the County of 
Onondaga, a finding by the New York State Department of Labor of one willful violation of a provision 
of the New York State Labor Law shall constitute evidence and sufficient grounds for the denial of the 
award of such contracts. All departments are directed to report to the Department of Law any evidence of 
a violation of the labor laws by the apparent low bidder seeking award of a public contract. 
 
In the event that the contractor shall fail to pay the prevailing wages and supplements in accordance with 
Article 8 of the New York State Labor Law, Section 220 et. seq., and as described in this contract, it shall 
be considered a material breach of contract. 
 
For the breach or violation of this provision, without limiting any other rights, remedies or recovery to 
which the County or any individual may be entitled or any civil or criminal penalty for which any violator 
may be liable, the County shall have the rights, in its discretion  to terminate this agreement immediately 
upon notice. In such event, the contractor shall be liable to the County for any additional costs or 
expenses incurred by the County in the completion of the project, and for any other recovery, costs and 
expenses to which the County may be entitled.  
 
I-6.02 New York State Provisions 
 
The Contractor and every subcontractor shall comply with all applicable provisions of Article 8, Sections 
220-223 of the New York State Labor Law, as amended, in accordance with the New York State 
Department of Labor Contract Requirements and Wage Rate Schedule, which is included herein and 
made a part hereof (Appendix C), including the submission of Certified Payrolls, as described therein, 
whenever work is in progress, and prior to processing of progress payments to the Contractor. Certified 
Payrolls shall be submitted bi-weekly regardless of whether progress payment applications are being 
made. 
 
 In the event the Wage Rates are redetermined by the Department of Labor, the new Prevailing Wage Rate 
Schedule shall become a part of the Contract at no additional cost to the County. It is the responsibility of 
the Contractor to determine appropriate wage rates in compliance with Article 8 of the New York State 
Labor Law. 

 

 The Contractor and every subcontractor shall comply with the provisions of the following New 
York State clauses: “Standard Clauses for all New York State Contracts,” and “Standard Clauses for all 
New York State Department of Environmental Conservation Contracts.” The current published standard 
clauses at the time of the bid are included in Appendix D and E, respectively.   
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SECTION 7 – AMERICAN IRON AND STEEL PROVISIONS 
 
 
I-7.01  American Iron and Steel Provisions 
 
The Contractor acknowledges to and for the benefit of the County of Onondaga (“Purchaser”) and New 
York (the “State”) that it understands the goods and services under this Agreement are being funded with 
monies made available by the Clean Water State Revolving Fund and/or Drinking Water State Revolving 
Fund that have statutory requirements commonly known as “American Iron and Steel;” that requires all 
of the iron and steel products used in the project to be produced in the United States (“American Iron and 
Steel Requirement”) including iron and steel products provided by the Contactor pursuant to this 
Agreement.  The Contractor hereby represents and warrants to and for the benefit of the Purchaser and 
the State that (a) the Contractor has reviewed and understands the American Iron and Steel Requirement, 
(b) all of the iron and steel products used in the project will be and/or have been produced in the United 
States in a manner that complies with the American Iron and Steel Requirement, unless a waiver of the 
requirement is approved, and (c) the Contractor will provide any further verified information, 
certification or assurance of compliance with this paragraph, or information necessary to support a waiver 
of the American Iron and Steel Requirement, as may be requested by the Purchaser or the State. 
Notwithstanding any other provision of this Agreement, any failure to comply with this paragraph by the 
Contractor shall permit the Purchaser or State to recover as damages against the Contractor any loss, 
expense, or cost (including without limitation attorney’s fees) incurred by the Purchaser or State resulting 
from any such failure (including without limitation any impairment or loss of funding, whether in whole 
or in part, from the State or any damages owed to the State by the Purchaser).  While the Contractor has 
no direct contractual privity with the State, as a lender to the Purchaser for the funding of its project, the 
Purchaser and the Contractor agree that the State is a third-party beneficiary and neither this paragraph 
(nor any other provision of this Agreement necessary to give this paragraph force or effect) shall be 
amended or waived without the prior written consent of the State. 
 
A sample letter of certification for AIS compliance has been included on the following page. All products 
provided under this contract, constructed of iron and/or steel, shall comply with this provision. The letter 
of certification shall be submitted to the Engineer during shop drawing review. 
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The following information is provided as a sample letter of certification for AIS compliance. 
Documentation must be provided on company letterhead. 

 
Date 

 
Company Name 

Company Address City, 

State Zip 

Subject: American Iron and Steel Certification for Project (XXXXXXXXXX) 

 
I, (company representative), certify that the following products and/or materials shipped/provided to the 
subject project are in full compliance with the American Iron and Steel requirement as mandated in 
EPA’s State Revolving Fund Programs. 

 
Item, Products and/or Materials: 

 
1. Xxxx 

2. Xxxx 

3. Xxxx 

 
Such process took place at the following location: 
 

 
 
 

If any of the above compliance statements change while providing material to this project, we will 
immediately notify the prime contractor and the Engineer. 

 
Signed by company representative 
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Appendix A

Onondaga County MWBE Forms





MWBE & EEO Utilization Plan

Onondaga County Division of Purchase

Table of Contents

Section I: Vendor Information 2

2Section II: Projected MWBE Summary 

2Section III: Projected EEO Summary 

Section IV: MWBE Subcontractor Information 3

Section V: EEO Summary by Title 4

Section VI: Signed Letter of Intent 5

MWBE- Table of Contents Page 1 of 5 Version Date:06/23/23





Address: 

Telephone:

Section II: Projected MWBE Summary

1. Total Dollar Value of 
the Prime Contract

2. MBE Goal Applied 
to the Contract

to the Contract
3. WBE Goal Applied 

4. MBE/WBE Combined
Totals

1. Total # of Employees/
Work Hours

2. Total Goal for Minority
Employees

3. Total Goal for Female
Employees

4. EEO Workforce
Combined Totals

MWBE- Section I-III Page 2 of 5

% Amount ($)

% # of Employees Work Hours

Section III: Projected EEO Summary

Section I: Vendor Information

100

100

  
 

Version Date:  06/23/23

Prime Contractor Name:

  

City: Zip CodeState:

   
 

Authorized 
Representative 
Name (Print):

Bid 
Number:

Bid 
Description:

Title:

Email:

     

MWBE & EEO Utilization Plan

Instructions:
Prime Contractor must entirely complete  Sections I - VI.  This form  MUST be  included  with 
the bid package.



MWBE Subcontractor Name: Address:

City: State:

Zip Code:

Telephone:

Email:
MBE WBE

Description of Work: 

Project Contract Amount:

$

Estimated Project Start Date: Contract Payment Schedule:

Section IV: MWBE Subcontractor Information

MWBE Subcontractor Name: Address:

City: State:

Zip Code:

Telephone:

Email:
MBE WBE

Description of Work: 

Project Contract Amount:

$

Estimated Project Start Date:

MWBE Subcontractor Name: Address:

City: State:

Zip Code:

Telephone:

Email:
MBE WBE

Description of Work: 

Project Contract Amount:

$

Estimated Project Start Date:

MWBE Subcontractor Name: Address:

City: State:

Zip Code:

Telephone:

Email: MBE WBE

Description of Work: 

Project Contract Amount:

$

Estimated Project Start Date:

MWBE & EEO Utilization Plan

MWBE- Section IV Page 3 of 5

Monthly Weekly

Contract Payment Schedule:

Contract Payment Schedule:

Contract Payment Schedule:

Bi-Weekly

Monthly WeeklyBi-Weekly

Monthly WeeklyBi-Weekly

Monthly WeeklyBi-Weekly

or

or

or

or

Version Date:  06/23/23



MWBE & EEO Utilization Plan

Section V: EEO Summary by Title

Job Categories
Total Work 

Hours of Contract
Males Females Black Asian

Native
American

Hispanic

All Employees Hours Minority Employee Hours

Officials/
Managers

Professionals

Technicians

Sales Workers

Office/Clerical

Craftsmen

Laborers

Service/Workers

Totals

In order to achieve the EEO Goals, Minorities and Females are expected to be employed in the following 
job categories for the specified amount of work hours. The MWBE Goal requirements are 18% for Minority

 and 12% for Women, for a total of 30%. 

MWBE-Section V Page 4 of 5 Version date: 06/23/23



Section VI: Signed Letter of Intent

Owner: Bid Number: 

MBE WBE

Address: City:

State: Zip Code: Telephone:

Email:

MWBE & EEO Utilization Plan

Onondaga County

EEO

Dear Owner:

I, intend to perform

Date of MWBE Certification: Estimated Project Start Date:

will sign a formal contract for the work 
(Name of Subcontractor)

(Name of Subcontractor)

.

I,

Subcontractor Name & Title:

Date:

MBE WBE

Address: City:

State: Zip Code: Telephone:

Email:

EEO

Date:

(If Applicable)

MWBE-Section VI Page 5 of 5

 
 
 

(Description of Work)

 
   
 

(Name of Prime Contractor)
 
 

Subcontractor
Representative Signature:

in the amount of  
(Total Dollar Amount or EEO Hours)   

for

Prime Contractor Name & Title:

Version date: 06/23/23

conditioned upon the approval of your executed contract with the prime contractor.

Prime Contractor 
Representative Signature:



Appendix B

Sample Workers Compensation Forms

































Appendix C

New York State Department of Labor
Contract Requirements and Wage Rate

Schedule (Complete)
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D9-,89/5,4=.I1/-52;<5,1/.D459-.C9/924==:.466=:.51.<1/-52;<5,1/L.29<1/-52;<5,1/L.2964,2L.4=59245,1/L.12.8931=,5,1/.10.1/9.043,=:L.5?1.043,=:L.21?
+1;-,/CL.12.29/54=.5:69.;/,5-.,/59/898.012.29-,89/5,4=.;-9E
A139.2459-.=,-598.,/.5+9.D9-,89/5,4=.I1/-52;<5,1/.D459.A<+98;=9.+479.4.792:.=,3,598.466=,<4K,=,5:.=,-598.4=1/C.?,5+.5+9.2459E.D459-.012
1<<;645,1/-.12.=1<45,1/-./15.-+1?/.1/.5+9.29-,89/5,4=.-<+98;=9.3;-5.K9.1K54,/98.0213.5+9.Q9/924=.I1/-52;<5,1/.D459.A<+98;=9E.B=94-9
<1/54<5.5+9.=1<4=.T;294;.10.B;K=,<.O12@.100,<9.K90129.;-,/C.D9-,89/5,4=.D459.A<+98;=9-L.51.9/-;29.5+45.5+9.621M9<5.3995-.5+9.29>;,298.<2,592,4E

F�����'����%!$�G��W�XYY�ZZ[\�]
	
J4K12.J4?.A9<5,1/.̂̂ _R,.29>;,29-.5+45.<1/524<512-.1K54,/.4.I1/524<512.D9C,-52:.<925,0,<459.10.29C,-5245,1/.62,12.51.K,88,/C.1/.12.<1339/<,/C
?12@.1/.4.6;K=,<.12.62,7459.621M9<5.-;KM9<5.51.62974,=,/C.?4C9.29>;,2939/5-E.A;K<1/524<512-.4=-1.429.621+,K,598.0213.<1339/<,/C.?12@.1/
<179298.936=1:39/5.;/=9--.5+9:.+479.29<9,798.4.I1/524<512.D9C,-52:.<925,0,<459E.I1/524<512-.429.29>;,298.51.-;K3,5.5+9,2.I925,0,<459.10
D9C,-5245,1/.?,5+.5+9,2.K,8.34592,4=-E.̀.6;K=,<.8454K4-9.,-.474,=4K=9.1/=,/9.51.<1/0,23.29C,-5245,1/.45.8454E/:EC17.51.<1/0,23.29C,-5245,1/
74=,8,5:E.a12.488,5,1/4=.,/012345,1/.1/.+1?.51.29C,-592.4/8.5+9.29>;,2939/5-L.7,-,5.+556-Sbb81=E/:EC17b6;K=,<R?12@R<1/524<512R4/8R
-;K<1/524<51229C,-52:R
=4/8,/CE

 �W��##G���)� �W��##�%!'��)G
	
I1/524<512-.4/8.-;K<1/524<512-.429.29>;,298.51.9-54K=,-+L.34,/54,/.4/8.629-9279.4<<;2459.64:21==.29<128-.012.45.=94-5.-,c.def:942-E
.
g=9<521/,<.I925,0,98.B4:21==.dJJ.̂̂ _Rhf
g009<5,79.N9<93K92.ijL.̂_̂kL.4==.<1/524<512-.4/8.-;K<1/524<512-.?+1.6920123.6;K=,<.?12@L.12.<179298.62,7459.?12@.-;KM9<5.51.5+9.62974,=,/C
?4C9L.?,==.K9.29>;,298.51.-;K3,5.<925,0,98.64:21==-.9=9<521/,<4==:.51.5+9.T;294;.10.B;K=,<.O12@.4/8.B2974,=,/C.O4C9.g/012<939/5E.̀88,5,1/4=
,/012345,1/.4K1;5.5+9.9=9<521/,<.<925,0,98.64:21==.-;K3,--,1/.-:-593.?,==.K9.3489.474,=4K=9.1/.5+9.N9642539/5l-.O9K-,59.45
+556-Sbb81=E/:EC17bg=9<521/,<RB4:21==

 ��)�m�#�)�WG
	
B4,8.U1=,84:-.429.84:-.012.?+,<+.4/.9=,C,K=9.936=1:99.29<9,79-.4.29C;=42.84:l-.64:L.K;5.,-./15.29>;,298.51.6920123.?12@E.H0.4/.936=1:99
?12@-.1/.4.84:.=,-598.4-.4.64,8.+1=,84:L.5+,-.293;/9245,1/.,-.,/.488,5,1/.51.64:39/5.10.5+9.29>;,298.62974,=,/C.2459.012.5+9.?12@.4<5;4==:
692012398E

n"!����!
	
5̀.4.3,/,3;3L.4==.?12@.692012398.1/.4.6;K=,<.?12@.621M9<5.,/.9c<9--.10.9,C+5.+1;2-.,/.4/:.1/9.84:.12.3129.5+4/.0,79.84:-.,/.4/:.?12@?99@.,-
17925,39E.*+9.-69<,0,<.17925,39.29>;,2939/5-.012.94<+.52489.12.1<<;645,1/.1/.4.6;K=,<.?12@.621M9<5.34:.8,0092E.A69<,0,<.17925,39
29>;,2939/5-.012.94<+.52489.12.1<<;645,1/.429.<1/54,/98.,/.5+9.62974,=,/C.2459.-<+98;=9-E
.
o7925,39.+1=,84:.64:.,-.5+9.6293,;3.64:.5+45.,-.29>;,298.012.?12@.692012398.1/.-69<,0,98.+1=,84:-E.H5.,-.1/=:.29>;,298.?+929.5+9.936=1:99
4<5;4==:.6920123-.?12@.1/.-;<+.+1=,84:-E
.
*+9.466=,<4K=9.+1=,84:-.429.=,-598.;/892.UoJHǸ pAS.oqgD*HrgE.*+9.29>;,298.2459.10.64:.012.5+9-9.<179298.+1=,84:-.<4/.K9.01;/8.,/.5+9
oqgD*Hrg.B̀ p.-9<5,1/.=,-5,/C-.012.94<+.<=4--,0,<45,1/E

&�ss#!�!���#�t!�!���G
	
B425,<;=42.4559/5,1/.-+1;=8.K9.C,79/.51.5+9.-;66=939/54=.K9/90,5.29>;,2939/5-E..̀=5+1;C+.,/.31-5.<4-9-.5+9.64:39/5.12.6217,-,1/.10
-;66=939/5-.,-.-524,C+5.5,39.012.4==.+1;2-.?12@98L.-139.<=4--,0,<45,1/-.29>;,29.5+9.64:39/5.12.6217,-,1/.10.-;66=939/5-L.12.4.6125,1/.10.5+9
-;66=939/5-L.51.K9.64,8.12.6217,898.45.4.6293,;3.2459.012.6293,;3.+1;2-.?12@98E.A;66=939/5-.34:.4=-1.K9.29>;,298.51.K9.64,8.12.6217,898
1/.64,8.+1=,84:-L.29C428=9--.10.?+95+92.5+9.84:.,-.?12@98E.*+9.o7925,39.I189-.4/8.u159-.=,-598.1/.5+9.6425,<;=42.?4C9.<=4--,0,<45,1/.?,==
,/8,<459.5+9-9.<1/8,5,1/-.4-.29>;,298E

v��!'��"!�w��!G
	
O+9/.:1;.297,9?.5+9.-<+98;=9.012.4.6425,<;=42.1<<;645,1/L.:1;2.4559/5,1/.-+1;=8.K9.8,29<598.51.5+9.8459-.4K179.5+9.<1=;3/.10.2459-E.*+9-9
429.5+9.8459-.012.?+,<+.4.C,79/.-95.10.2459-.,-.9009<5,79E.*+9.2459.=,-598.,-.74=,8.;/5,=.5+9./9c5.9009<5,79.2459.<+4/C9.12.;/5,=.5+9./9?.4//;4=
895923,/45,1/.?+,<+.54@9-.9009<5.1/.h;=:.j.10.94<+.:942E.B=94-9.u159S.x68459-.51.5+9.O4C9.A<+98;=9.-+4==.K9.3489.1/.4.>;42592=:.K4-,-E
.
=̀=.<1/524<512-.4/8.-;K<1/524<512-.429.29>;,298.51.64:.5+9.<;229/5.62974,=,/C.2459-.10.?4C9-.4/8.-;66=939/5-E.H0.:1;.+479.4/:.>;9-5,1/-
6=94-9.<1/54<5.5+9.T;294;.10.B;K=,<.O12@.12.7,-,5.5+9.u9?.p12@.A5459.N9642539/5.10.J4K12.?9K-,59.d???E=4K12E/:EC17f.012.<;229/5.?4C9.2459
,/012345,1/E

&(����y��z
	
H0.5+9.5,39=,/9.10.5+9.<1/524<5.29>;,29-.-+,05.?12@.K9.692012398.51.3995.8948=,/9-L.5+9.TBOg.?,==.9/012<9.5+9.-+,05.?12@.2459.4-.5+9.29>;,298
2459.1/.5+9.621M9<5.?+95+92.12./15.-+,05.?12@.,-.-69<,0,<4==:.48829--98.,/.5+9.<1/524<5E

B4C9.j

B2974,=,/C.O4C9.D459-.012._{b_jb̂_̂e.R._ebi_b̂_̂{ B;K=,-+98.K:.5+9.u9?.p12@.A5459.N9642539/5.10.J4K12
J4-5.B;K=,-+98.1/.o<5._j.̂_̂e
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\PS]�#MM̂ŜP\#O�#_P̀ \S��X#̂M�aPb�SF]�aPOOP[\̂c�[Pbd�Ô�S]M��]OP[�e����	����������f�
"����������a�����������J������	�g�����������L���h�����J������Q��G��J�����	����R������������������!�������	���!
"�E������������������	�����h�����������������������J�������������Q��G������������������!�������	���!
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b̀o ào �̀o
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Y/.802>234�T04.�Q01.=�M</�̀a_̀�_�̀�b���̀b_è_�̀�a Y7A>2=E.G�A9�1E.�P.;�U</J�6101.��.-0/1D.31�<M�N0A</
N0=1�Y7A>2=E.G�<3�,R1�̀���̀�b ,3<3G040�:<7319



�����
�����	�
	���
�����	�
������	��������	����	������	���
�����	����	�������	 ��!"
�	��#����	�����
�	�
�����$	��%%��	�������	 �&�	'&����
����	������	 &��!�
�	'&���	����
�������	��%&�(���	���))
�	��*���	������&	��#	�
������	'&���	����
�������	�
������	���%	���"���	�)�&+,
��
��&&��	)&��+
����	�
������	'���	�-.	
�	
/����	0���*��	0��&	0���	'�/���	1#��/��
��	��
��	1��	�
����	�2	��3	��	4	
/����	�����&&�	5���
�
(��	���������	
�	16��&��	5
�)�	�)"�+���	5
�)�	��(
	
�	�"���	0�����	�
*	�"�����7�
����	�)�&+,+�������	�����������	1�*�����	�)"�+�	���
�����&��	���	���"�����&	�"�+�	0��&&�	����	5
�)��	�����*	���"�����
&�	���	)���&��	����)��	���!��*	���"���	
�	�
&��	8/��"���	�����	�������

�	������&�	������	'�&�	0��/���	'
(��	�������	9��
��	�
���
&&��	�
&�	
�	�����&	���"����	��������	�"
/�&�	����	 

��	�&��	�
��	'�/��	��+
�	)��
��		���	�)	������$	�"��	)"�&&	%�	��	8�&����	�������7�����������	1�*�����	�)"�+�	4	�����&��	�����
�	0��(�	 �&�,����	�
�����	��*
8�����
�	�������	������	�6�������	�#�&������	�����&	�"
/�&3

�����	 
	���
�����	������&	��#	�
������	'&����	 ��!"
�	�����!	�
�����$	��%%��	�������	 ��!"
�	��
�)�����	 ������
�)	��������	���
��#��$	 &��!�
�	'&���	��
�,���
�������	 &�)�	
�	9
����	0��&&	�����!	
�	�����
�	�
�������	 
���*	���"����	��*�	5
�)��	������&	��#	'&�����
�,
���
�������	�&&	�
������	 ���"��*	'&���)�	�
����))
�)	�2	
�	&�))	�#������*	:$;;;	�3+3�3	�
�%����	����������	�
������	'����	���)"���
0��)�&	'
(��	<����	0��&&	9�*)	������
�	�
�������	��
��	1��	�
����	������	2	��3	��3��	�����
	1�
#�	���"����	5
�)�	�8��	0�����	5
�)�	�:	
�	=
����	�
�)�����	>���!&�	 

�	�������&	"���&���	>
&���	'&���	�
����	4	)���&��	����	�
����)	��+	���&
���	��6����)	��
�"��	���)
�	�
	�&���
�"�	)�����	
�	�
	��������	�"�	�6�������$	�"��	)"�&&	%�	��	8�&����	�3�3�3	?
�!	 
��	8�����
��	�
�
�
��/��	�����������	1�*�����	��
�)�����
�����������	����)�	����	��#��	�+
�	)��%�&�@��	%�)�,)�&+,��
��&&����	�
�
���&	���"����	'&���	1�*������	'��)
���&	5
�)��	'���	������
9����	��#	�
������	'&����	9�+��*�����
�	16�������	�+
�	)
�&	)��%�&�@���
���	9
��	?�������	9
&&��	��&&	�%
/�	)�%,*������	���	��&��	�"
������
���"����	�"
/�&	��
�)�����	�����
�	(��"	0
@��	���7
�	'�)"���	�����"���	��**��	5
�)��	�����&	�
�
�
��/��	A�����	���"���	��
�����	
�
�
(����	?�&����	?���"�	?���"	���3

�����	�
	�	�����	����!�	�&&	�������	��&�)�
���*	�������&	5���&���	 �&&�)�	9�*�&��
�	�����,
���	�
����))
�)	�2	�
�	�
	�#����	:$;;;	�3+3�3
�
�%����	���������	
�	=	
�	&�))	(��"	�
��	�"��	B:;;	�3+3�3	%��	�
�	�
	�#����	:$;;;	�3+3�3��	�
����))
�)	����	)�@�$	%��	)�%C���	�
	
�"��
��
/�)�
�)	+
�	�
����))
�)��	0�)�	�
&&���
�)�	�������
�)�	'���)�	?�&���*	���"���)�	��*"�	'&���)	�2	
�	���	����	�
�%�����
���	�
������
'�/�����	��������)	���	����)"��)�	�
�/��
��	0��&&	��
����	0��&&	�(�&&��	1&������	'���	�)��	��	�
�C�����
�	(��"	?�&&	'
���	��)����	����
�����
�	(��"	����))
���)�	����	�����	���"����	�
�!	��+��	��
��	'���	�
/��	D	��3	+�3��	������	���"����	5�����)	�"�����&��,)�&+,��
��&&����
5����,���!��	�����,
���	5����, &�)���	�(������	5���
, &�)����	�
�
��@��	�
��	��������	'
)�	5
&�	0�**��	���	'
)�	0��/���	'
(��	�(������
9
&&��	*����	4	+�&&��	�����+���	�����,
���	����,��(	�����,
���	��%���)�%&�	1&������	'���	�("��	�)��	��	&���	
+	(�&&	�
���)��	������	�����,
���
���,1#�����
�	�����,
��$	���	5���&��	�����,
��$	���	��)�����	�����,
��$	���	������	�����,
���	����!	�����	�����,
���	�����
�	(��"	�
(��
����))
���)�	A�%���
��	�
�����
��	A�%�
	����$	?�&&	'
���3

�����	0
	�**��*���	'&����	������	4	 ��	8�����
��	�
����))
�)	�=	
�	&�))	�
�	�
	�#����	B$:;;	�3+3�3	�
�%����	����������	�
����))
�)
����	)�@�$	%��	)�%C���	�
	
�"��	��
/�)�
�)	+
�	�
����))
�)��	0�)�	�
&&���
�)�	�������
�)�	'���)�	?�&���*	���"���)�	��*"�	'&���)	�=	
�	&�))	
�
���	����	
�	�
�%�����
���	�
������	��(	�)�&+,��
��&&����	�
��	�������		����)�����	5�����&��	'���	�C��!��*	)�)�����	E���
�	1�*������
��*"�	'&���)�	��&�"��*	���"����	8�&���	'������	�
������	
�	'�/�����	��������	'
(��	 �

�	��
(����	'
(��	5��������	�("��	�)��	+
�
��
�����
���	9�/����)	?�������	�"�&&	?������	�����	�&������	�����
�3

'��	"
��
 ;F7;B7:;:G ;F7;B7:;:F ;F7;B7:;:- ;F7;B7:;:H
������
��& ������
��& ������
��&

�����	� I	G;3HD I	=3D2J I	=3GFJ I	=3-BJ
�����	 DH3F= =3D2J =3GFJ =3-BJ
�����	� DG3H2 =3D2J =3GFJ =3-BJ
�����	0 D=3H= =3D2J =3GFJ =3-BJ

J	�
	%�	�&&
�����	��	�	&����	����3

������
��&	ID3;;	���	"
��	+
�	5�@���
�)	?�)��	?
�!	
�	�	)����	
�	+�����&&�	��)�*�����	"�@���
�)	(�)��	)���	("���	�"�	8�������*	1�*�����
�)	��	������	�
�����	(��"	"�@���
�)	�������&	���	("��	���)
��&	��
�����/�	�6�������	�)	��6�����	+
�	��)�����
��$	)!��	���	���	��
�����
�3

�9�K1�

�����	B
	�&&	�
(��	�����)$	���&����*	)�&+,�������*3
�����	:
	�&&	�������	 

�	�����)	���	�&&	
�"��	�����)	(��"	�	����+�������L)	�����*	
+	+�+��	�D;�	�
�	���	
/��3
�����	=
	�&&	"�����&��	�����)	���	������!)	(��"	�	����+�������L)	�����*	
+	+
���	����	�2H�	�
�	���	%�&
($	���&����*	%

�	����!)3

�����	B I	G23HD
�����	: G=3HD
�����	= G:3HD

�MNNO�P�QR�OST�Q�UVR�
'��	"
��


I	:G3;D
				W	B;3-DJ

J	�"�)	�
���
�	
+	�"�	%���+��)	)�%C���	�
	���1	'91��<�	�)	)"
(�	+
�	
/������	(�*�)3

XY�ZRVP�SN�[
���	� $	 :$	1$	\$	]�	
�	8A19���1	'��1

X̂OV_�[

'�*�	=B

'��/��&��*	?�*�	9���)	+
�	;F7;B7:;:G	,	;G7=;7:;:F '�%&�)"��	%�	�"�	K�(	̀
�!	�����	0���������	
+	��%
�
��)�	'�%&�)"��	
�	8��	;B	:;:G 8�
���*�	�
����



����� �����	
����
��������������
��������� �����	
����
��������������
������������
 ���!���  "�
���#���!
����"��  �$��
$"������
��%
���!&

'()*+,('(-./00'(1,*2(+
3�����4����
#����
#� !�����"���������
  
5��6�4��7����6��
��8
#���!5
�9��:"�;�����<�5�6�&

="�����������>?=>>>���"�����������>@
A����������=>>=?A>>>���"������	@
B�����������A>>=?B>>>���"�����C>@
D�����������B>>=?D=>>���"�����C	@

������
�� �E	&>>�4����
#���
����F���
#"�3�"���3
�9�
����"�����
��������  !���"�6��������F���
#"�5�"���"����5����������4������6���6�����
�"��������7��7
���7��5������F���
#"�������� �����5����4��"
�� �4�
��7������G#�4������"���G#������
����"4����
�!
�"9��������!��4�
��7��
�&

�H����%������<���I����4����
#�����������"�8
#���!5
�9��&
C?=	J?JBA��&

0KLMNOP QRSRQSTRTU

VWX.-(+2'*0,*W1..������� -*+,'*2,..B

(1,*'(.2WY1,*(+
�  �6��!
�<�

��
�;������#6#"
�;�!#6�
�;��#��#G#�
�;���#�6
�;�����6

�;
�� ���
��� �5���
�����
�����"��
����9����
�8�����"
�

��5�"
������6"�
�
�%���"
�
�%
��
�
����6���
�������
���
���6�
�������

��� ���"
��"5�6

���"�6

��7�#! ��
�����7�
���&���5���7�

���#$��
���
6�
��
�49��"
�3�!��
�3!
���6
�����"

Z/)(+
�����
#�� >C[>=[A>A�

<���6� E�DC&B\
�#��� DC&B\
���9] D	&B\

I
��<���6���������6�;
����7�"
�����3�̂ _�̂ ��
������
�������$���6�����7 #���6�I �6����������
�$��4�����������:"�̂���̀�����7
����7���#"��$�
������
��<���6���������6&

]���9�������44 ��"��
����

������
#��

�����9"
����9��
5��"
�"����4�4�"
���6�"���"
�5�"���5������������������9"
�7� 
�����
�����9"
���7&
;
���"��  ��!4�"�
�����9"���7 #���6�$#���
�� ��������
�"��� ����9"
�7
�7��������9"
���$��6 �""����9"
���7&

+a*b,.ZW'c
�
������������
�� �E=&	>�4����
#���"���G#�����5��������7
����7���6��6��7!�
��4�
d�7��"4�7���7���
����G#���"���!�"������
�"�����4��
���
���>>��

��������=A�>>��

�&

+Y00e(f(1,/e.X(1(b*,+
�����
#��

E�BA&J=

Wg(',*f(.0/h
�i����
��5
�9�
� !�������<
��A
��D
�I
�̂���
���j�̂ ��%������&
�  �
�����5
�9�������<
�I
�̂���
���j�̂ ��%������&

aWe*-/h
����� �����=��
��������������
��������� �����	
����
��������������

'()*+,('(-./00'(1,*2(+
3�6�"�4����
#��

C	>��
#������"���������
  
5��6�5�6��
="� A�� B�� D�� 	�� ���

E�AD&>> E�A�&>> E�AJ&>> E�B>&>> E�BD&>> E�BJ&>>

�#44 ������ �$������"�4����
#��

="� A�� B�� D�� 	�� ���
E��&�> E��&\	 E�C&B> E�C&�	 E�J&>> E�J&B	

B?D?<���6�
��#��� 
����9

0KLMNOP QRSRQSTRTU

VWX.-(+2'*0,*W1..������� -*+,'*2,..�

��6��BA

������ ��6�3�6��̂���"��
��>C[>=[A>A��?�>�[B>[A>AC �#$ �"����$!�������5��
�9���������4��������
����$
�
��"���#$ �"����
���7��>=�A>A� ��
���6��;
#��!



��������������	

��
�����������������������������������������������

� ��� !��������	
"�#��$����%��&'��(�#��'�)���*����'������&��"�#����"�������"������%��������%���(
��������+��&�(
���,
��&����$��('��
�&������(�#��'�)��*�-���.�,
��#���$����%��&'��(�#��'�)���*�/�0����
���&��&����+�%%����&�#�������������"���,

1 2�	
3���'�
�$ 4564768489

:�����;�&��<:�
�'�=�;�%%> ?�@4,4@
�����3���&��� @4,4@
"����:�����3���&�/0�&����& @4,4@
A��#�%%�(�)��6�B����'�� @7,4@
+�%%��.����� @7,4@
A��#�%%����'�����)���&�� @7,C@
�)��� @4,C@
3�������"�&���#���&��)��� @4,C@
D)�E��<:�
�'F;�%%��> @4,C@
D)�E��<�)���> @4,C@
����0%��&����<�)���&��> @4,C@
:��&�#����
'��� @4,C@
�#�������**�%� @4,C@
�&�
�&
��%��&��% @4,C@
<�E��)&�0��������&������&
���%>

��%�(����)�E� @7,C@
/�0��&���D���)�
%�&��� @8,8@

G�(D�F��DD�:;HA-D�3/HG(D;�;/(D��<��'��
%��@FIF:�������(
���%��(���>�B�;�:;HA-D���(/GJ����;�(KGGD"�,

	L�M��1��N
B��������'�*&�#'��'��&��&��)�����&��9$44�/������*&���@$44�3����%%���)%������#'��#����������%�������
%���#�����'�*&������.������&�%������&��
#�����'�%%�0��)�����������&����%�?�8,44�)���'�
���0�.��&'���))%���0%��#�������%�,

	���!�O��� !�P���M��	
3���'�
�$
Q�
����#����� ?�85,@4

�R����O��� S
����<:��TD8��B��;>�����UD;(H�D�3/-D
T�G�(D�F�����E&������#������%�,

L�!�V S
3���$ ����<7>������"HA/W�3/-D
�.��&���$ ����<C��9>������"HA/W�3/-D
G�(D$�/�'�%�����&'�&�*�%%���������&
�����#�%%�0����%�0��&������&'��)���������B�����,�/�'�%�����&'�&�*�%%��������
�����#�%%�0����%�0��&�����
&'��*�%%�#����������,

��2�	����V� ���������	
+/-D��)���'�
�$
3���&��6A�����&��$�5C4�'�
��&������&�&'��*�%%�#����#������&�$

7�& 8�� @�� I&' C&' 9&' 5&' X&'
?�7X,44 ?�7X,C4 ?�7Y,44 ?�7Y,C4 ?�84,44 ?�87,44 ?�88,44 ?�8@,44

A��#�%%�(�)��6�B����'��$�5C4�'�
��&������&�&'��*�%%�#����#������&�$
7�& 8�� @�� I&' C&' 9&'

?�84,44 ?�84,C4 ?�87,44 ?�87,C4 ?�88,44 ?�8@,44

�K33"D�DG(/"�:DGDBH(��)���'�
�$
3���&��6A�����&��$

7�& 8�� @�� I&' C&' 9&' 5&' X&'
?�9,C4 ?�9,C4 ?�5,C4 ?�5,C4 ?�74,C4 ?�74,C4 ?�7@,44 ?�7@,44

A��#�%%�(�)��6�B����'��$
7�& 8�� @�� I&' C&' 9&'
?�5,C4 ?�5,C4 ?�5,C4 ?�74,44 ?�74,44 ?�78,44

9F@7
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APPENDIX D 

STANDARD CLAUSES FOR ALL 

NEW YORK STATE CONTRACTS 

 
 
The parties to the attached contract, license, lease, amendment 
or other agreement of any kind (hereinafter, "the contract" or 
"this contract") agree to be bound by the following clauses 
which are hereby made a part of the contract (the word 
"Contractor" herein refers to any party other than the State, 
whether a contractor, licenser, licensee, lessor, lessee or any 
other party): 
 
EXECUTORY CLAUSE.  In accordance with Section 41 of 
the State Finance Law, the State shall have no liability under 
this contract to the Contractor or to anyone else beyond funds 
appropriated and available for this contract. 
 
2.  NON-ASSIGNMENT CLAUSE.  In accordance with 
Section 138 of the State Finance Law, this contract may not be 
assigned by the Contractor or its right, title or interest therein 
assigned, transferred, conveyed, sublet or otherwise disposed of 
without the previous consent, in writing, of the State and any 
attempts to assign the contract without the State's written 
consent are null and void. The Contractor may, however, assign 
its right to receive payment without the State's prior written 
consent unless this contract concerns Certificates of 
Participation pursuant to Article 5-A of the State Finance Law. 
 
3.  COMPTROLLER'S APPROVAL.  In accordance with 
Section 112 of the State Finance Law (or, if this contract is 
with the State University or City University of New York, 
Section 355 or Section 6218 of the Education Law), if this 
contract exceeds $10,000 (or the minimum thresholds agreed to 
by the Office of the State Comptroller for certain S.U.N.Y. and 
C.U.N.Y contracts), or if this is an amendment for any amount 
to a contract which, as so amended, exceeds said statutory 
amount, or if, by this contract, the State agrees to give 
something other than money when the value or reasonably 
estimated value of such consideration exceeds $10,000, it shall 
not be valid, effective or binding upon the State until it has 
been approved by the State Comptroller and filed in his office. 
 
4.  WORKERS' COMPENSATION BENEFITS.  In 
accordance with Section 142 of the State Finance Law, this 
contract shall be void and of no force and effect unless the 
Contractor shall provide and maintain coverage during the life 
of this contract for the benefit of such employees as are 
required to be covered by the provisions of the Workers' 
Compensation Law. 
 
5.  NON-DISCRIMINATION REQUIREMENTS.  In 
accordance with Article 15 of the Executive Law (also known 
as the Human Rights Law) and all other State and Federal 
statutory and constitutional non-discrimination provisions, the 
Contractor will not discriminate against any employee or 
applicant for employment because of race, creed, color, sex, 
national origin, age, disability or marital status. Furthermore, in 
accordance with Section 220-e of the Labor Law, if this is a 
contract for the construction, alteration or repair of any public 
building or public work or for the manufacture, sale or 
distribution of materials, equipment or supplies, and to the 

extent that this contract shall be performed within the State of 
New York, Contractor agrees that neither it nor its 
subcontractors shall, by reason or race, creed, color, disability, 
sex, or national origin: (a) discriminate in hiring against any 
New York State citizen who is qualified and available to 
perform the work; or (b) discriminate against or intimidate any 
employee hired for the performance of work under this 
contract. If this is a building service contract as defined in 
Section 230 of the Labor Law, then, in accordance with Section 
239 thereof, Contractor agrees that neither it nor its 
subcontractors shall, by reason of race, creed, color, national 
origin, age, sex or disability: (a) discriminate in hiring against 
any New York State citizen who is qualified and available to 
perform the work; or (b) discriminate against or intimidate any 
employee hired for the performance of work under this 
contract. Contractor is subject to fines of $50.00 per person per 
day for any violation of Section 220-e or Section 239 as well as 
possible termination of this contract and forfeiture of all 
moneys due hereunder for a second or subsequent violation. 
 
6.  WAGE AND HOURS PROVISIONS.  If this is a public 
work contract covered by Article 8 of the Labor Law or a 
building service contract covered by Article 9 thereof, neither 
Contractor's employees nor the employees of its subcontractors 
may be required or permitted to work more than the number of 
hours or days stated in said statutes, except as otherwise 
provided in the Labor Law and as set forth in prevailing wage 
and supplement schedules issued by the State Labor 
Department. Furthermore, Contractor and its subcontractors 
must pay at least the prevailing wage rate and pay or provide 
the prevailing supplements, including the premium rates for 
overtime pay, as determined by the State Labor Department in 
accordance with the Labor Law. 
 
7.  NON-COLLUSIVE BIDDING REQUIREMENT.  In 
accordance with Section 139-d of the State Finance Law, if this 
contract was awarded based upon the submission of bids, 
Contractor warrants, under penalty of perjury, that its bid was 
arrived at independently and without collusion aimed at 
restricting competition. Contractor further warrants that, at the 
time Contractor submitted its bid, an authorized and 
responsible person executed and delivered to the State a non-
collusive bidding certification on Contractor's behalf. 
 
8.  INTERNATIONAL BOYCOTT PROHIBITION.  In 
accordance with Section 220-f of the Labor Law and Section 
139-h of the State Finance Law, if this contract exceeds $5,000, 
the Contractor agrees, as a material condition of the contract, 
that neither the Contractor nor any substantially owned or 
affiliated person, firm, partnership or corporation has 
participated, is participating, or shall participate in an 
international boycott in violation of the federal Export 
Administration Act of 1979 (50 USC App. Sections 2401 et 
seq.) or regulations thereunder. If such Contractor, or any of the 
aforesaid affiliates of Contractor, is convicted or is otherwise 
found to have violated said laws or regulations upon the final 
determination of the United States Commerce Department or 
any other appropriate agency of the United States subsequent to 
the contract's execution, such contract, amendment or 
modification thereto shall be rendered forfeit and void. The 
Contractor shall so notify the State Comptroller within five (5) 
business days of such conviction, determination or disposition 
of appeal (2NYCRR 105.4). 
 
9.  SET-OFF RIGHTS.  The State shall have all of its common 
law, equitable and statutory rights of set-off. These rights shall 
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include, but not be limited to, the State's option to withhold for 
the purposes of set-off any moneys due to the Contractor under 
this contract up to any amounts due and owing to the State with 
regard to this contract, any other contract with any State 
department or agency, including any contract for a term 
commencing prior to the term of this contract, plus any 
amounts due and owing to the State for any other reason 
including, without limitation, tax delinquencies, fee 
delinquencies or monetary penalties relative thereto. The State 
shall exercise its set-off rights in accordance with normal State 
practices including, in cases of set-off pursuant to an audit, the 
finalization of such audit by the State agency, its 
representatives, or the State Comptroller.  
 
10.  RECORDS.  The Contractor shall establish and maintain 
complete and accurate books, records, documents, accounts and 
other evidence directly pertinent to performance under this 
contact (hereinafter, collectively, "the Records"). The Records 
must be kept for the balance of the calendar year in which they 
were made and for six (6) additional years thereafter. The State 
Comptroller, the Attorney General and any other person or 
entity authorized to conduct an examination, as well as the 
agency or agencies involved in this contract, shall have access 
to the Records during normal business hours at an office of the 
Contractor within the State of New York or, if no such office is 
available, at a mutually agreeable and reasonable venue within 
the State, for the term specified above for the purposes of 
inspection, auditing and copying. The State shall take 
reasonable steps to protect from public disclosure any of the 
Records which are exempt from disclosure under Section 87 of 
the Public Officers Law (the "Statute") provided that: (i) the 
Contractor shall timely inform an appropriate State official, in 
writing, that said records should not be disclosed; and (ii) said 
records shall be sufficiently identified; and (iii) designation of 
said records as exempt under the Statute is reasonable. Nothing 
contained herein shall diminish, or in any way adversely affect, 
the State's right to discovery in any pending or future litigation. 
 
11.  IDENTIFYING INFORMATION AND PRIVACY 
NOTIFICATION.  (a) FEDERAL EMPLOYER 
IDENTIFICATION NUMBER and/or FEDERAL SOCIAL 
SECURITY NUMBER.  All invoices or New York State 
standard vouchers submitted for payment for the sale of goods 
or services or the lease of real or personal property to a New 
York State agency must include the payee's identification 
number, i.e., the seller's or lessor's identification number. The 
number is either the payee's Federal employer identification 
number or Federal social security number, or both such 
numbers when the payee has both such numbers. Failure to 
include this number or numbers may delay payment. Where the 
payee does not have such number or numbers, the payee, on its 
invoice or New York State standard voucher, must give the 
reason or reasons why the payee does not have such number or 
numbers. 
 
(b) PRIVACY NOTIFICATION.  (1) The authority to request 
the above personal information from a seller of goods or 
services or a lessor of real or personal property, and the 
authority to maintain such information, is found in Section 5 of 
the State Tax Law. Disclosure of this information by the seller 
or lessor to the State is mandatory. The principal purpose for 
which the information is collected is to enable the State to 
identify individuals, businesses and others who have been 
delinquent in filing tax returns or may have understated their 
tax liabilities and to generally identify persons affected by the 
taxes administered by the Commissioner of Taxation and 

Finance. The information will be used for tax administration 
purposes and for any other purpose authorized by law.  (2) The 
personal information is requested by the purchasing unit of the 
agency contracting to purchase the goods or services or lease 
the real or personal property covered by this contract or lease. 
The information is maintained in New York State's Central 
Accounting System by the Director of State Accounts, Office 
of the State Comptroller, AESOB, Albany, New York 12236. 
 
12.  EQUAL EMPLOYMENT OPPORTUNITIES FOR 
MINORITIES AND WOMEN.  In accordance with Section 
312 of the Executive Law, if this contract is: (i) a written 
agreement or purchase order instrument, providing for a total 
expenditure in excess of $25,000.00, whereby a contracting 
agency is committed to expend or does expend funds in return 
for labor, services, supplies, equipment, materials or any 
combination of the foregoing, to be performed for, or rendered 
or furnished to the contracting agency; or (ii) a written 
agreement in excess of $100,000.00 whereby a contracting 
agency is committed to expend or does expend funds for the 
acquisition, construction, demolition, replacement, major repair 
or renovation of real property and improvements thereon; or 
(iii) a written agreement in excess of $100,000.00 whereby the 
owner of a State assisted housing project is committed to 
expend or does expend funds for the acquisition, construction, 
demolition, replacement, major repair or renovation of real 
property and improvements thereon for such project, then: 
 
(a) The Contractor will not discriminate against employees or 
applicants for employment because of race, creed, color, 
national origin, sex, age, disability or marital status, and will 
undertake or continue existing programs of affirmative action 
to ensure that minority group members and women are afforded 
equal employment opportunities without discrimination. 
Affirmative action shall mean recruitment, employment, job 
assignment, promotion, upgradings, demotion, transfer, layoff, 
or termination and rates of pay or other forms of compensation; 
 
(b) at the request of the contracting agency, the Contractor shall 
request each employment agency, labor union, or authorized 
representative of workers with which it has a collective 
bargaining or other agreement or understanding, to furnish a 
written statement that such employment agency, labor union or 
representative will not discriminate on the basis of race, creed, 
color, national origin, sex, age, disability or marital status and 
that such union or representative will affirmatively cooperate in 
the implementation of the contractor's obligations herein; and 
 
(c) the Contractor shall state, in all solicitations or 
advertisements for employees, that, in the performance of the 
State contract, all qualified applicants will be afforded equal 
employment opportunities without discrimination because of 
race, creed, color, national origin, sex, age, disability or marital 
status. 
 
Contractor will include the provisions of "a", "b", and "c" 
above, in every subcontract over $25,000.00 for the 
construction, demolition, replacement, major repair, 
renovation, planning or design of real property and 
improvements thereon (the "Work") except where the Work is 
for the beneficial use of the Contractor. Section 312 does not 
apply to: (i) work, goods or services unrelated to this contract; 
or (ii) employment outside New York State; or (iii) banking 
services, insurance policies or the sale of securities. The State 
shall consider compliance by a contractor or subcontractor with 
the requirements of any federal law concerning equal 
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employment opportunity which effectuates the purpose of this 
section. The contracting agency shall determine whether the 
imposition of the requirements of the provisions hereof 
duplicate or conflict with any such federal law and if such 
duplication or conflict exists, the contracting agency shall 
waive the applicability of Section 312 to the extent of such 
duplication or conflict. Contractor will comply with all duly 
promulgated and lawful rules and regulations of the Governor's 
Office of Minority and Women's Business Development 
pertaining hereto. 
 
13.  CONFLICTING TERMS.  In the event of a conflict 
between the terms of the contract (including any and all 
attachments thereto and amendments thereof) and the terms of 
this Appendix D, the terms of this Appendix D shall control. 
 
14.  GOVERNING LAW.  This contract shall be governed by 
the laws of the State of New York except where the Federal 
supremacy clause requires otherwise. 
 
15.  LATE PAYMENT.  Timeliness of payment and any 
interest to be paid to Contractor for late payment shall be 
governed by Article XI-A of the State Finance Law to the 
extent required by law. 
 
16.  NO ARBITRATION.  Disputes involving this contract, 
including the breach or alleged breach thereof, may not be 
submitted to binding arbitration (except where statutorily 
authorized), but must, instead, be heard in a court of competent 
jurisdiction of the State of New York. 
 
17.  SERVICE OF PROCESS.  In addition to the methods of 
service allowed by the State Civil Practice Law & Rules 
("CPLR"), Contractor hereby consents to service of process 
upon it by registered or certified mail, return receipt requested. 
Service hereunder shall be complete upon Contractor's actual 
receipt of process or upon the State's receipt of the return 
thereof by the United States Postal Service as refused or 
undeliverable. Contractor must promptly notify the State, in 
writing, of each and every change of address to which service 
of process can be made. Service by the State to the last known 
address shall be sufficient. Contractor will have thirty (30) 
calendar days after service hereunder is complete in which to 
respond. 
 
18.  PROHIBITION ON PURCHASE OF TROPICAL 
HARDWOODS.  The Contractor certifies and warrants that all 
wood products to be used under this contract award will be in 
accordance with, but not limited to, the specifications and 
provisions of State Finance Law Section 165. (Use of Tropical 
Hardwoods) which prohibits purchase and use of tropical 
hardwoods, unless specifically exempted, by the State or any 
governmental agency or political subdivision or public benefit 
corporation. Qualification for an exemption under this law will 
be the responsibility of the contractor to establish to meet with 
the approval of the State. 
 
In addition, when any portion of this contract involving the use 
of woods, whether supply or installation, is to be performed by 
any subcontractor, the prime Contractor will indicate and 
certify in the submitted bid proposal that the subcontractor has 
been informed and is in compliance with specifications and 
provisions regarding use of tropical hardwoods as detailed in 
Section 165 of the State Finance Law. Any such use must meet 
with the approval of the State; otherwise, the bid may not be 
considered responsive. Under bidder certifications, proof of 

qualification for exemption will be the responsibility of the 
Contractor to meet with the approval of the State. 
 
19.  MACBRIDE FAIR EMPLOYMENT PRINCIPLES.  In 
accordance with the MacBride Fair Employment Principles 
(Chapter 807 of the Laws of 1992), the Contractor hereby 
stipulates that the Contractor either (a) has no business 
operations in Northern Ireland, or (b) shall take lawful steps in 
good faith to conduct any business operations in Northern 
Ireland in accordance with the MacBride Fair Employment 
Principles (as described in Section 165 of the New York State 
Finance Law), and shall permit independent monitoring of 
compliance with such principles. 
 
20.  OMNIBUS PROCUREMENT ACT OF 1992.  It is the 
policy of New York State to maximize opportunities for the 
participation of New York State business enterprises, including 
minority and women-owned business enterprises as bidders, 
subcontractors and suppliers on its procurement contracts. 
 
Information on the availability of New York State 
subcontractors and suppliers is available from: 
 

Empire State Development Corp. 
Division of Small Business 
One Commerce Plaza 
Albany, New York 12245 
Phone: (518) 473-0499 
Fax: (518) 474-1512 

 
A directory of minority and women-owned business enterprises 
is available from: 
 

Empire State Development Corp. 
Minority & Women's Business Development Div. 
One Commerce Plaza 
Albany, New York 12245 
Phone: (518) 473-0582 
Fax: (518) 473-0665 
 and 
Empire State Development Corp. 
633 Third Avenue 
New York, NY 10017 
Phone: (212) 803-2414 
Fax: (212) 803-3223 
Internet: http://www.empire.state.ny.us/ 

 
The Omnibus Procurement Act of 1992 requires that by signing 
this bid proposal or contract, as applicable, Contractors certify 
that whenever the total bid amount is greater than $1 million: 
 
(a) The Contractor has made reasonable efforts to encourage 
the participation of New York State Business Enterprises as 
suppliers and subcontractors, including certified minority and 
women-owned business enterprises, on this project, and has 
retained the documentation of these efforts to be provided upon 
request to the State; 
 
(b) The Contractor has complied with the Federal Equal 
Opportunity Act of 1972 (P.L. 92-261), as amended; 
 
(c) The Contractor agrees to make reasonable efforts to provide 
notification to New York State residents of employment 
opportunities on this project through listing any such positions 
with the Job Service Division of the New York State 
Department of Labor, or providing such notification in such 
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manner as is consistent with existing collective bargaining 
contracts or agreements. The Contractor agrees to document 
these efforts and to provide said documentation to the State 
upon request; and 
 
(d) The Contractor acknowledges notice that the State may seek 
to obtain offset credits from foreign countries as a result of this 
contract and agrees to cooperate with the State in these efforts. 
 
21.  RECIPROCITY AND SANCTIONS PROVISIONS.  
Bidders are hereby notified that if their principal place of 
business is located in a state that penalizes New York State 
vendors, and if the goods or services they offer will be 
substantially produced or performed outside New York State, 
the Omnibus Procurement Act 1994 amendments (Chapter 684, 
Laws of 1994) require that they be denied contracts which they 
would otherwise obtain. NOTE: New Mexico, S. Carolina, 
Alaska, W. Virginia, Oklahoma, Montana, Wyoming, 
Louisiana and Hawaii are the states currently subject to this 
provision. 
 
Revised January 1996 
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APPENDIX E 
STANDARD CLAUSES FOR ALL 

NEW YORK STATE DEPARTMENT OF 
ENVIRONMENTAL CONSERVATION 

CONTRACTS 

 
The parties to the attached contract, license, lease, 
amendment or other agreement of any kind (hereinafter "the 
contract" or "this contract") agree to be bound by the 
following clauses which are hereby made a part of the 
contract. The word "Contractor" herein refers to any party to 
the contract, other than the New York State Department of 
Environmental Conservation (hereinafter "Department"). 
 
I. The Department shall have the right to postpone, 
suspend, abandon or terminate this contract, and such actions 
shall in no event be deemed a breach of contract. In the event 
of any termination, postponement, delay, suspension or 
abandonment, the Contractor shall deliver to the Department 
all data, reports, plans, or other documentation related to the 
performance of this contract, including but not limited to 
guarantees, warranties, as-built plans and shop drawings. In 
any of these events, the Department shall make settlement 
with the Contractor upon an equitable basis as determined by 
the Department which shall fix the value of the work which 
was performed by the Contractor prior to the postponement, 
suspension, abandonment or termination of this contract. This 
clause shall not apply to this contract if the contract contains 
other provisions applicable to postponement, suspension or 
termination of the contract. 
 
II. The Contractor agrees that it will indemnify and save 
harmless the Department and the State of New York from 
and against all losses from claims, demands, payments, suits, 
actions, recoveries and judgments of every nature and 
description brought or recovered against it by reason of any 
omission or act of the Contractor, its agents, employees, or 
subcontractors in the performance of this contract. The 
Department and the State of New York may retain such 
monies from the amount due Contractor as may be necessary 
to satisfy any claim for damages, costs and the like, which is 
asserted against the Department and/or the State of New 
York. 
 
III. (a) Conflict of Interest. To the best of the Contractor's 
knowledge and belief, the Contractor warrants that there are 
no relevant facts or circumstances which could give rise to an 
organizational conflict of interest, as herein defined, or that 
the Contractor has disclosed all such relevant information to 
the Department. 
 
 (b) An organizational conflict of interest exists when 
the nature of the work to be performed under this contract 
may, without some restriction on future activities, either 
result in an unfair competitive advantage to the Contractor or 
impair or appear to impair the Contractor's objectivity in 
performing the work for the Department. 
 
 (c) The Contractor agrees that if an actual, apparent, 
or potential organizational conflict of interest is discovered at 
any time after award, whether before or during performance, 

the Contractor will immediately make a full disclosure in 
writing to the Department. This disclosure shall include a 
description of actions which the Contractor has taken or 
proposes to take, after consultation with the Department, to 
avoid, mitigate, or minimize the actual or potential conflict. 
 
 (d) Remedies - The Department may terminate this 
contract in whole or in part, if it deems such termination 
necessary to avoid an organizational or personal conflict of 
interest, or an unauthorized disclosure or information. If the 
Contractor was aware of a potential conflict of interest prior 
to award, or discovered an actual or potential conflict after 
award and did not disclose or misrepresented relevant 
information to the Department, the Department may 
terminate the contract, or pursue such other remedies as may 
be permitted by the terms of Clause I of this Appendix or 
other applicable provisions of this contract regarding 
termination. 
 
 (e) In addition to the requirements of the above 
clauses with respect to "Organizational Conflicts of Interest," 
the following provision with regard to employee personnel 
performing under this contract shall apply until the earlier of 
the termination date of the affected employee(s) or the 
duration of the contract. 
 
 The Contractor agrees to notify the Department 
immediately of any actual, apparent or potential personal 
conflict of interest with regard to any employee, 
subcontractor employee, or consultant working on or having 
access to information regarding this contract, as soon as 
Contractor becomes aware of such conflict. A personal 
conflict of interest is defined as a relationship of an 
employee, subcontractor employee, or consultant with an 
entity that may impair or appear to impair the objectivity of 
the employee, subcontractor employee, or consultant in 
performing the contract work. The Department will notify the 
Contractor of the appropriate action to be taken. 
 
 (f) To the extent that the work under this contract 
requires access to proprietary or confidential business or 
financial data of other companies, and as long as such data 
remains proprietary or confidential, the Contractor shall 
protect such data from unauthorized use and disclosure and 
agrees not to use it to compete with such companies. 
 
 (g) The Contractor shall certify annually that, to the 
best of the Contractor's knowledge and belief, all actual, 
apparent or potential conflicts of interest, both personal and 
organizational, have been reported to the Department. Such 
certification must be signed by a senior executive of the 
Contractor and submitted in accordance with instructions 
provided by the Department. Along with the annual 
certification, the Contractor shall also submit an update of 
any changes in the conflict of interest plan submitted with its 
proposal for this contract. The initial certification shall cover 
the one-year period from the date of contract award, and all 
subsequent certifications shall cover successive annual 
periods thereafter. The certification is to be submitted no later 
than 45 days after the close of the previous certification 
period covered. 
 
 (h) The Contractor recognizes that employees in 
performing this contract may have access to data, either 
provided by the Department or first generated during contract 
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performance, of a sensitive nature which should not be 
released without Department approval. Therefore, the 
Contractor agrees to obtain confidentiality agreements from 
all employees working on requirements under this contract 
including subcontractors and consultants. Such agreements 
shall contain provisions which stipulate that each employee 
agrees that the employee will not disclose, either in whole or 
in part, to any entity external to the Department, Department 
of Health or the New York State Department of Law, any 
information or data provided by the Department or first 
generated by the Contractor under this contract, any site-
specific cost information, or any enforcement strategy 
without first obtaining the written permission of the 
Department. If a contractor, through an employee or 
otherwise, is subpoenaed to testify or produce documents, 
which could result in such disclosure, the contractor must 
provide immediate advance notification to the Department so 
that the Department can authorize such disclosure or have the 
opportunity to take action to prevent such disclosure. Such 
agreements shall be effective for the life of the contract and 
for a period of five (5) years after completion of the contract. 
 
 (i) The Contractor agrees to insert in each 
subcontract or consultant agreement placed hereunder (except 
for subcontracts or consultant agreements for well drilling, 
fence erecting, plumbing, utility hookups, security guard 
services, or electrical services) provisions which shall 
conform substantially to the language of this clause, 
including this paragraph (i), unless otherwise authorized by 
the Department. 
 
 If this is a contract for work related to action at an 
inactive hazardous waste site, the following paragraph shall 
apply: 
 
 (j) Due to the scope and nature of this contract, the 
Contractor shall observe the following restrictions on future 
hazardous waste site contracting for the duration of the 
contract. 
 
  (1) The Contractor will be ineligible to enter into 
a contract for remedial action projects for which the 
Contractor has developed the statement of work or the 
solicitation package. 
 
  (2) The Contractor, during the life of the work 
assignment and for a period of five (5) years after the 
completion of the work assignment, agrees not to enter into a 
contract with or to represent any party with respect to any 
work relating to remedial activities or work pertaining to a 
site where the Contractor previously performed work for the 
Department under this contract without the prior written 
approval of the Department. 
 
  (3) The Contractor agrees in advance that if any 
bids/proposals are submitted for any work for a third party 
that would require written approval of the Department prior 
to entering into a contract because of the restrictions of this 
clause, then the bids/proposals are submitted at the 
Contractor's own risk, and no claim shall be made against the 
Department to recover bid/proposal costs as a direct cost 
whether the request for authorization to enter into the contract 
is denied or approved. 
 

IV. All requests for payment by the Contractor must be 
submitted on forms supplied and approved by the 
Department. Each payment request must contain such items 
of information and supporting documentation as are required 
by the Department, and shall be all-inclusive for the period of 
time covered by the payment request. 
 
V. To the extent that federal funds are provided to the 
Contractor or used in paying the Contractor under this 
contract, the Contractor agrees that it will comply with all 
applicable federal laws and regulations, including but not 
limited to those laws and regulations under which the Federal 
funds were authorized. The Contractor further agrees to insert 
in any subcontract hereunder, provisions which shall conform 
substantially to the language of this clause, including this 
paragraph. 
 
VI. The Contractor shall have the status of an independent 
contractor. Accordingly, the Contractor agrees that it will 
conduct itself in a manner consistent with such status, and 
that it will neither hold itself out as, nor claim to be, an 
officer or employee of the Department by reason of this 
contract. It further agrees that it will not make any claim, 
demand or application to the Department for any right or 
privilege applicable to an officer or employee of the 
Department, including but not limited to worker's 
compensation coverage, unemployment insurance benefits, 
social security coverage, or retirement membership or credit. 
 
VII. The terms contained in this clause shall have the 
definitions as given in, and shall be construed according to 
the intent of Article 15-A of the Executive Law, 9 NYCRR 
Part 540, et. seq., Article 52 of the Environmental 
Conservation Law and 6 NYCRR Part 615, et. seq., as 
applicable, and any goals established by this clause are 
subject to the intent of such laws and regulations. 
 
 (a) If the maximum contract price herein equals or 
exceeds $25,000, and this contract is for labor, services, 
supplies, equipment, or materials; or 
 
 If the maximum contract price herein equals or 
exceeds $100,000 and this contract is for the acquisition, 
construction, demolition, replacement, major repair or 
renovation of real property and improvements thereon; 
 
 The affirmative action provisions and equal 
employment opportunity provisions contained in this 
paragraph and paragraphs b-f of this clause shall be 
applicable within the limitations established by Executive 
Law §§312 and 313 and the applicable regulations. 
 
  (1) The Contractor is requested to make good 
faith efforts to subcontract at least ___% of the dollar value 
of this contract to Minority Owned Business Enterprises 
(MBEs) and at least ___% of such value to Women Owned 
Business Enterprises (WBEs). 
 
  (2) The Contractor is requested to make good 
faith efforts to employ or contractually require any 
subcontractor with whom it contracts to make good faith 
efforts to employ minority group members for at least 10% 
of, and women for at least 10% of, the workforce hours 
required to perform the work under this contract. 
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  (3) The Contractor is requested to make good 
faith efforts to solicit the meaningful participation by 
enterprises identified in the NYS Directory of Certified 
Businesses provided by the Governor's Office of Minority 
and Women's Business Development. 
 
 (b) The Contractor agrees to include the provisions 
set forth in paragraph (a) above and paragraphs (a), (b), and 
(c) of clause 12 of Appendix D in every subcontract in such a 
manner that the provisions will be binding upon each 
subcontractor as to work under such subcontract. For the 
purpose of this paragraph, a "subcontract" shall mean an 
agreement providing for a total expenditure in excess of 
$25,000 for the construction, demolition, replacement, major 
repair, renovation, planning or design of real property and 
improvements thereon in which a portion of the Contractor's 
obligation under a State contract is undertaken or assumed. 
 
 (c) The Contractor is requested to make good faith 
efforts to utilize the MBE/WBEs identified in the utilization 
plan to the extent indicated in such plan, and otherwise to 
implement it according to its terms. The Contractor is 
requested to report on such implementation periodically as 
provided by the contract, or annually, whichever is more 
frequent. The Contractor also agrees to incorporate into any 
contract with subcontractors, provisions applicable to 
recordkeeping, reporting, notice requirements and actions 
suggested by the Department to implement the utilization 
plan, and the intent of the Executive Law Article 15-A, the 
regulations promulgated thereunder, and other applicable law 
and regulations. 
 
 (d) The Contractor hereby agrees to comply with the 
intent of the applicable provisions of Executive Law Article 
15-A and the regulations promulgated thereunder. Executive 
Law §§312 and 316 are hereby incorporated by reference. 
 
VIII. Prior to the commencement of any work under this 
contract, the Contractor is required to meet all legal 
requirements necessary in the performance of the contract. 
This includes but is not limited to compliance with all 
applicable federal, state and local laws and regulations 
promulgated thereunder. It is the Contractor's responsibility 
to obtain any necessary permits, or other authorizations. By 
signing this contract, the Contractor affirmatively represents 
that it has complied with said laws, unless it advises the 
Department otherwise, in writing. The Department signs this 
contract in reliance upon this representation. 
 
 During the term of this contract, and any extensions 
thereof, the Contractor must remain in compliance with said 
laws. A failure to notify the Department of noncompliance of 
which the Contractor was or should have been aware, may be 
considered a material breach of this contract. 
 
IX. The following steps, or as many as are necessary to 
resolve the dispute between the Department and the 
Contractor, are prescribed. 
 
 The Contractor specifically agrees to submit, in the 
first instance, any dispute relating to this contract to the 
designated individual, who shall render a written decision and 
furnish a copy thereof to the Contractor and the Department. 
The Contractor must request such decision in writing no 
more than fifteen days after it knew or should have known of 

the facts which are the basis of the dispute. The decision of 
the designated individual shall be final and conclusive unless 
the Contractor files a written appeal of that decision with the 
designated appeal individual within twenty days of receipt of 
that decision. 
 
 The designated appeal individual shall review the 
record and the decision and confirm or reverse the initial 
decision in writing, in accordance with the Divisional 
contract resolution procedures in effect at that time. 
 
 The decision of the designated appeal individual shall 
be final and conclusive unless the Contractor files a written 
appeal of that decision with the Chair of the Contract Review 
Committee within twenty days of receipt of that decision. 
 
 The designated individual to hear disputes is: 
 
 ___________________________________________ 
     (Name and Title) 
 
 ___________________________________________ 
     (Address) 
 
 ___________________________________________ 
     (Telephone) 
 
 The designated appeal individual to review decisions 
made regarding disputes is: 
 
 ___________________________________________ 
     (Name and Title) 
 
 ___________________________________________ 
     (Address) 
 
 ___________________________________________ 
     (Telephone) 
 
 
 The Chair of the Contract Review Committee is: 
 
  Department of Environmental Conservation 
  Richard K. Randles, Chair 
  Contract Review Committee 
  50 Wolf Road, Room 674 
  Albany, NY 12233-5010 
  Telephone: (518) 457-1141 
 
 The Chair of the Contract Review Committee shall 
convene a fact-finding proceeding in accordance with the 
Committee's established contract dispute resolution 
guidelines. The proceeding will provide the Contractor with 
an opportunity to be heard and to submit additional written 
support of its position. The Committee shall make a 
recommendation to the Division Director who shall render 
the agency determination, subject to the final approval of the 
Deputy Commissioner for Administration. 
 
 This decision shall be subject to review only pursuant 
to Article 78 of the Civil Practice Law and Rules. Pending 
final determination of a dispute hereunder, the Contractor 
shall proceed diligently with the performance of the Contract 
in accordance with the decision of the designated individual. 
Nothing in this Contract shall be construed as making final 
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the decision of any administrative officer upon a question of 
law. 
 
 Notwithstanding the foregoing, the following shall be 
subject to review by the Contract Review Committee, at the 
option of the Contractor: Disputes arising under Article 15-A 
of the Executive Law (Minority and Women Owned Business 
participation), the Department's determination with respect to 
the adequacy of the Contractor's Utilization Plan, or the 
Contractor's showing of good faith efforts to comply 
therewith. A request for a hearing before the Committee 
should be made, in writing, within twenty days of receipt of 
the Department's determination. 
 
 The Committee will promptly convene a hearing in 
accordance with Article 15-A of the Executive Law and the 
regulations promulgated thereunder. 
 
 The decision of the Deputy Commissioner for 
Administration shall be a final agency determination, 
reviewable in accordance with said Article 78 of the Civil 
Practice Law and Rules. 
 
X. (a) When appropriate, the Contractor shall post, in a 
location designated by the Department, a copy of the New 
York State Department of Labor schedules of prevailing 
wages and supplements for this project, a copy of all re-
determinations of such schedules for the project, the Workers' 
Compensation Law Section 51 notice, all other notices 
required by law to be posted at the site, the Department of 
Labor notice that this project is a public work project on 
which each worker is entitled to receive the prevailing wages 
and supplements for their occupation, and all other notices 
which the Department directs the Contractor to post. The 
Contractor shall provide a surface for such notices which is 
satisfactory to the Department. The Contractor shall maintain 
such notices in a legible manner and shall replace any notice 
or schedule which is damaged, defaced, illegible or removed 
for any reason. Contractor shall post such notices before 
commencing any work on the site and shall maintain such 
notices until all work on the site is complete. 
 
 (b) When appropriate, contractor shall distribute to 
each worker for this Contract a notice, in a form provided by 
the Department, that this project is a public work project on 
which each worker is entitled to receive the prevailing wage 
and supplements for the occupation at which he or she is 
working. Worker includes employees of Contractor and all 
Subcontractors and all employees of suppliers entering the 
site. Such notice shall be distributed to each worker before 
they start performing any work of this contract. At the time of 
distribution, Contractor shall have each worker sign a 
statement, in a form provided by the Department, certifying 
that the worker has received the notice required by this 
section, which signed statement shall be maintained with the 
payroll records required by the following paragraph (c). 
 
 (c) Contractor shall maintain on the site the original 
certified payrolls or certified transcripts thereof which 
Contractor and all of its Subcontractors are required to 
maintain pursuant to the New York Labor Law Section 220. 
Contractor shall maintain with the payrolls or transcripts 
thereof, the statements signed by each worker pursuant to 
paragraph (b). 
 

XI. In accordance with State Law (Chapter 55 of the 
Laws of 1992), the Department has the authority to 
administratively offset any monies due it from the Contractor, 
from payments due to the Contractor under this contract. 
 
XII. The contractor agrees that if selected as the lowest 
bidder, the contractor will stipulate concerning adherence to 
the MacBride Fair Employment Principles, as prescribed by 
Chapter 807, of the Laws of 1992. Section 174-B of the State 
Finance Law requires that before entering into certain State 
contracts, persons or entities stipulate that they either (1) 
have no business operations in Northern Ireland or (2), if so 
engaged, will conduct such operations in accordance with the 
MacBride Fair Employment Principles. 
 
 For contracts competitively bid, if the lowest 
responsible bidder fails to stipulate as required by Section 
174-B, and another bidder, whose bid price for goods, 
services or construction of comparable quality is within five 
percent of the lowest bid, has so stipulated, the contracting 
entity shall refer such bids to the Office of General Services. 
The purpose of such referral is a determination by the 
Commissioner of General Services whether it is in the best 
interests of the State to reject the low bid and to award the 
contract to another qualifying bidder. 
 
XIII. Pursuant to Section 167-B of the State Finance Law, 
unless otherwise exempted, any bid, proposal or other 
response to a solicitation for bid or proposal which proposes 
or calls for the use of any tropical hardwood or other tropical 
wood product in performance of the contract shall be deemed 
non-responsive. 
 
XIV. In the event of a conflict between the terms of this 
Appendix E and the terms of the Contract (including any and 
all attachments thereto and amendments thereof, but not 
including Appendix D), the terms of this Appendix E shall 
control. In the event of a conflict between the terms of this 
Appendix E and Appendix D, the terms of Appendix D shall 
control. 
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RIDER TO APPENDIX E 
STANDARD CLAUSES FOR ALL NEW YORK STATE DEPARTMENT 

OF ENVIRONMENTAL CONSERVATION CONTRACTS 
 
 
 The parties to this contract hereby agree that clause II of this Appendix E is hereby revised to read 
as follows: 
 
 II. The Contractor agrees that it will indemnify and save harmless the Department and the State of 

New York from and against all losses from claims, demands, payments, suits, actions, recoveries 
and judgments, of every nature and, description brought or recovered against it by reason of any 
acts or omissions of the Contractor, its agents, employees, or subcontractors in the performance of 
this contract which are shown to have been the result of negligence, gross negligence or reckless, 
wanton or intentional misconduct. 

 
 
 
 
Revised January 1996 
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P: (518) 402-6924 
www.efc.ny.gov 
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INTRODUCTION 
The terms and conditions below must be incorporated verbatim into contracts receiving SRF financial 
assistance. Additional information relating to each of the requirements is included in the companion 
guidance document.  Recipients, Contractors, Subcontractors, and any other involved entities must also 
comply with any and all applicable rules and regulations not listed below or in the companion guidance 
document. 

REQUIRED CONTRACT LANGUAGE 

COMMONLY USED TERMS 

The following commonly used terms are defined herein as follows: 

Broker means a firm that does not itself perform, manage or supervise the work of its contract or 
subcontract in a manner consistent with the normal business practices for contractors or subcontractors in 
its line of business. 

Construction means the process by which a contractor or subcontractor builds, alters, repairs, remodels, 
improves or demolishes infrastructure. 

Contract means an agreement between a Recipient and a Contractor. 

Contractor means all bidders, prime contractors, surety that is completing performance for a defaulted 
contractor pursuant to a performance bond, non-construction service providers, and consultants as 
hereinafter defined, unless specifically referred to otherwise. 

Manufacturer means a firm that operates or maintains a factory or establishment that produces, on the 
premises, the materials, supplies, articles, or equipment required under the Contract and of the general 
character described by the specifications. 

MBO is designated and employed by the Recipient as a Minority Business or Compliance Officer 
responsible for MWBE/DBE/SDVOB/EEO reporting and compliance. 

Non-Construction Provider means any individual or business enterprise that provides one or more of the 
following: legal, engineering, financial advisory, technical, or other professional services, supplies, 
commodities, equipment, materials, or travel. 

Recipient means the party, other than EFC, to a grant agreement or a project finance agreement with EFC 
through which funds for the payment of amounts due thereunder are being paid in whole or in part. 
Responsible through Project Finance Agreement (PFA) to comply with EFC requirements. 

State means the State of New York. 

Subcontract means an agreement between a Contractor and a Subcontractor. 

Subcontractor means any individual or business enterprise that has an agreement, purchase order, or any 
other contractual arrangement with a Contractor. 

Supplier means a firm that owns, operates, or maintains a store, warehouse, or other establishment in which 
the materials, supplies, articles or equipment of the general character described by the specifications and 
required under the contract are bought, kept in stock, and regularly sold or leased to the public in the usual 
course of business. 
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Treatment Works is defined in Clean Water Act (CWA) Section 212. This does not include nonpoint 
source projects as defined in CWA Section 319 and estuary management program projects as defined in 
CWA Section 320. 

SECTION 1 FEDERAL ARCHITECTURAL AND ENGINEERING PROCUREMENT 
REQUIREMENTS 

Any Architectural and Engineering (A/E) services for all CWSRF projects and for DWSRF projects are 
required to be procured in compliance with 40 USC 1101 et. seq., and 48 CFR Part 36 Subpart 36.6.  The 
Recipient must certify compliance to receive financing.  Disregard this section if it does not apply to this 
Contract. 

SECTION 2 REQUIREMENTS AND PROCEDURES FOR BUSINESS 
PARTICIPATION OPPORTUNITIES FOR NEW YORK STATE 
CERTIFIED MINORITY- AND WOMEN-OWNED BUSINESS 
ENTERPRISES AND EQUAL EMPLOYMENT OPPORTUNITIES FOR 
WOMEN AND MINORITY GROUP MEMBERS 

The Equal Employment Opportunities requirements of this section apply to all Contracts and 
Subcontracts, with the exception of: (1) the requirements under Title VII of the Civil Rights Act of 1964 
and 41 CFR Part 60-1 Subpart A which apply only to construction Contracts and Subcontracts; and 
(2) the Federal Affirmative Action Regulations requirements which apply only to construction Contracts 
and Subcontracts greater than $10,000.  

The Minority- and Women- Owned Business Enterprises (“MWBE”) participation requirements of this 
section apply to the Contracts Meeting Article 15-A Thresholds. 

Contracts Meeting Article 15-A Thresholds means Contracts or Subcontracts meeting the 
thresholds under New York State Executive Law Article 15-A as follows: 

a) Non-Construction Provider Contracts greater than $25,000; 
b) Non-Construction Provider Contracts that are initially under $25,000 but subsequent 

change orders or contract amendments increase the Contract value to above $25,000; 
c) Construction Contracts greater than $100,000; and, 
d) Construction Contracts that are initially under $100,000 but subsequent change orders or 

contract amendments increase the Contract value to above $100,000. 

Disregard this section if it does not apply to this Contract or Subcontract. 

I. General Provisions 

A. Contractors and Subcontractors are required to comply with the following provisions: 

1. New York State Executive Law Article 15-A and 5 NYCRR Parts 140-145 (“MWBE 
Regulations”) for all State Contracts meeting Article 15-A thresholds. 

2. Title VI of the Civil Rights Act of 1964 and 40 CFR Part 7 (“Title VI”) for any program or 
activity receiving federal financial assistance, as those terms are defined therein. 

3. Title VII of the Civil Rights Act of 1964 and 41 CFR Part 60-1 Subpart A (“Title VII”) for 
construction Contracts related to any government programs providing federal financial 
assistance, as those terms are defined therein. 

4. 41 CFR Part 60-4 (“Federal Affirmative Action Regulations”) for federal or federally 
assisted construction Contracts in excess of $10,000, as those terms are defined therein. 
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5. Section 504 of the Rehabilitation Act of 1973 (“Section 504”) for any program or activity 
receiving federal financial assistance, as those terms are defined therein. 

6. The Age Discrimination Act of 1975 (“Age Discrimination Act”) for any program or activity 
receiving federal financial assistance, as those terms are defined therein. 

7. Section 13 of the Federal Water Pollution Control Act (“Clean Water Act”) Amendments 
of 1972 (“Section 13”) for any program or activity receiving federal financial assistance 
under the Clean Water Act, as those terms are defined therein. 

B. Upon request from the Recipient and/or EFC, Contractor will provide complete responses to 
inquiries and all MWBE and EEO records available within a reasonable time or as otherwise 
determined by EFC. 

C. Failure to comply with all of the requirements herein may result in a finding by the Recipient 
that the Contractor is non-responsive, non-responsible, and/or has breached the Contract, 
leading to the withholding of funds or such other actions, liquidated damages pursuant to 
subsection III(E) of this section, or enforcement proceedings as allowed by the Contract. 

D. If any terms or provisions herein conflict with Executive Law Article 15-A, the MWBE 
Regulations, Title VI, Title VII, or Federal Affirmative Action Regulations, such law and 
regulations shall supersede these requirements. 

II. Equal Employment Opportunities (EEO) 

A. Each Contractor and Subcontractor performing work on the Contract shall undertake or 
continue existing EEO programs to ensure that minority group members and women are 
afforded equal employment opportunities without discrimination because of race, creed, 
color, national origin, sex, age, disability or marital status. For these purposes, EEO shall 
apply in the areas of recruitment, employment, job assignment, promotion, upgrading, 
demotion, transfer, layoff, or termination and rates of pay or other forms of compensation. 

B. The Contractor shall comply with the provisions of the Human Rights Law (Executive Law 
Article 15), Title VI, Title VII, the Federal Affirmative Action Regulations, Section 504, Age 
Discrimination Act, Section 13, and all other State and Federal statutory and constitutional 
non-discrimination provisions.  The Contractor and Subcontractors shall not discriminate 
against any employee or applicant for employment because of race, creed (religion), color, 
sex, national origin, sexual orientation, military status, age, disability, predisposing genetic 
characteristic, marital status or domestic violence victim status, and shall also follow the 
requirements of the Human Rights Law with regard to non-discrimination on the basis of prior 
criminal conviction and prior arrest. 

C. Contractors and Subcontractors shall have instituted grievance procedures to assure the 
prompt and fair resolution of complaints when a violation of Title VI of the Civil Rights Act of 
1964 or Title 40 CFR Part 7 is alleged. 

D. Pursuant to 40 CFR § 7.95, the Contractor shall display a copy of the EEO notice at the 
project site in a visible location.  The notice shall accommodate individuals with impaired 
vision or hearing and should be provided in languages other than English where appropriate. 
The notice must also identify the employee responsible for its EEO compliance. See 
guidance document for sample notice. 

E. The Contractor will include the provisions of Subdivisions II(A) and II(C) in every Subcontract 
in such a manner that the requirements of these subdivisions will be binding upon each 
Subcontractor as to work in connection with the Contract. 

F. The Contractor and Subcontractor will comply with the requirements of 41 CFR § 60-1.4(b) 
and (c), and such provisions are hereby incorporated by reference. These provisions require, 
in part, that the Contractor and Subcontractor will not discriminate against any employee or 
applicant for employment because of race, color, religion, sex, sexual orientation, gender 
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identity, or national origin. The Contractor and Subcontractor will take affirmative action to 
ensure that applicants are employed, and that employees are treated during employment 
without regard to their race, color, religion, sex, sexual orientation, gender identity, or national 
origin. Such action shall include, but not be limited to the following: employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of 
pay or other forms of compensation; and selection for training, including apprenticeship. 

G. For construction contracts in excess of $10,000, the Contractor and Subcontractor will 
comply with the Affirmative Action Regulations and such provisions are hereby incorporated 
by reference. These provisions require, in part, that the Contractor and Subcontractor place 
affirmative action goals on Contracts and Subcontracts, as established by the United States 
Department of Labor.  See guidance document for goals. 

H. Pursuant to 41 CFR Section 60-1.7 for federally assisted construction Contracts, Contractor 
and Subcontractor will annually file an EEO-1 Report with the Joint Reporting Committee for 
the Office of Federal Contract Compliance Programs (OFCCP) and the Equal Employment 
Opportunity Commission (EEOC) according to the instructions provided at 
https://www.eeoc.gov/employers/eeo-1-survey/eeo-1-instruction-booklet, if Contractor or 
Subcontractor: 

1. Is not exempt from compliance pursuant to 41 CFR § 60-1.5; 
2. Has 50 or more employees; 
3. Is a prime Contractor or first tier Subcontractor; or Subcontractor below the first tier which 

performs construction work at the site of construction; and 
4. Has a Contract, Subcontract, or purchase order amounting to $50,000 or more. 

III. Business Participation Opportunities for MWBEs 
Applicable to Contracts Meeting Article 15-A Thresholds 

A. Contract Goals 

1. New York State certified MWBE participation goals for this contract are 20%. For 
projects funded from the sources listed below, the goals may be achieved through any 
combination of MBE and/or WBE participation. 
a. CWSRF, DWSRF & Green Innovation Grant Program (GIGP). 
b. NYS Water Infrastructure Improvement Act Grants that are also receiving EFC 

financing. 
c. NYS Intermunicipal Grants that are also receiving EFC financing. 

2. For purposes of providing meaningful participation by MWBEs on the Contract and 
achieving the MWBE Contract Goals established in Section III-A hereof, the Contractor 
should reference the directory of New York State Certified MWBEs found at 
https://ny.newnycontracts.com. 

3. The Contractor understands that only sums paid to MWBEs for the performance of a 
commercially useful function, as defined in 5 NYCRR § 140.1, may be applied towards 
achievement of applicable MWBE participation goals. 

a. For construction and construction-related services Contracts or Subcontracts, the 
portion of the Contract or Subcontract with an MWBE serving as a Supplier, and so 
designated in ESD’s Directory, that shall be deemed to represent the commercially 
useful function performed by the MWBE shall be 60% of the total value of the Contract 
or Subcontract. The portion of a Contract or Subcontract with an MWBE serving as a 
Broker, as denoted by NAICS code 425120, that shall be deemed to represent the 
commercially useful function performed by the MWBE shall be the monetary value for 
fees, or the markup percentage, charged by the MWBE. 

b. For Non-Construction Provider Contracts or Subcontracts, the portion of a Contract or 
Subcontract with an MWBE serving as a Broker that shall be deemed to represent the 
commercially useful function performed by the MWBE shall be 25% of the total value 
of the contract. 

Mandatory SRF Terms and Conditions for Contracts Funded with NYS CWSRF or DWSRF 
Page 7 of 20 Revision Date: 2/9/2026 

https://www.eeoc.gov/employers/eeo-1-survey/eeo-1-instruction-booklet
https://ny.newnycontracts.com/


           
       

   
    

       
  

         
  

      
        

 

    

    
        

   

         
     

  

         
       

     
      

     
      

     
      

      
         

     

      
    

    

  

     
    

       
     

       
      

       
     

        
       

      
      

 

       

                  
                

4. Where MWBE Contract Goals have been established herein, pursuant to 5 NYCRR § 
142.8, the Contractor must document “good faith efforts” to provide meaningful 
participation by MWBEs as Subcontractors or Suppliers in the performance of the 
Contract. 

5. In accordance with Section 316-a of Article 15-A and 5 NYCRR § 142.13, the Contractor 
acknowledges that if it is found to have willfully and intentionally failed to comply with the 
MWBE participation goals set forth in the Contract, such a finding constitutes a breach of 
Contract and the Contractor shall be liable to the Recipient for liquidated or other 
appropriate damages, as set forth herein. 

B. MWBE Utilization Plan 

1. The Contractor represents and warrants that Contractor has submitted a completed copy 
of the MWBE Utilization Plan with all required bid forms to the MBO no later than the 
execution date of this Contract. 

2. The Contractor agrees to use such MWBE Utilization Plan for the performance of 
MWBEs on the Contract pursuant to the prescribed MWBE goals set forth in Section III-A 
of this section. 

3. The Contractor further agrees that a failure to submit and/or use such MWBE Utilization 
Plan shall constitute a material breach of the terms of the Contract. Upon the occurrence 
of such a material breach, the Recipient shall be entitled to any remedy provided herein, 
including but not limited to, a finding that the Contractor is not responsive. 

4. The Contractor must report any changes to the Utilization Plan after Contract award and 
during the term of the Contract to the MBO.  The Contractor shall indicate the changes to 
the MBO in the Monthly MWBE Contractor Compliance Report immediately following the 
change. At EFC’s discretion, an updated MWBE Utilization Plan form and good faith 
effort documentation may be required to be submitted.  When a Utilization Plan is revised 
due to execution of a change order, the change order should be submitted to the MBO 
with the Monthly MWBE Contractor Compliance Report or revised Utilization Plan. 

5. The Contractor shall submit copies of all fully executed Subcontracts, agreements, and 
purchase orders that are referred to in the MWBE Utilization Plan to the MBO within 30 
days of their execution. 

C. Request for Waiver 

1. If the Contractor, after making good faith efforts, is unable to comply with MWBE goals, 
the Contractor may submit a Request for Waiver to the MBO documenting good faith 
efforts by the Contractor to meet such goals. If the documentation included with the 
waiver request aligns with the documentation identified on the Request for Waiver form, 
the MBO shall forward the request to EFC for evaluation, and EFC will issue a written 
notice of acceptance or denial within twenty (20) days of receipt. 

2. If the MBO, upon review of the MWBE Utilization Plan and updated Quarterly MWBE 
Contractor Compliance Reports determines that the Contractor is failing or refusing to 
comply with the MWBE Contract Goals and no waiver has been issued in regard to such 
non-compliance, the Recipient may issue a notice of deficiency to the Contractor.  The 
Contractor must respond to the notice of deficiency within seven (7) business days of 
receipt.  Such response may include a request for partial or total waiver of MWBE 
Contract Goals. 

D. Monthly MWBE Contractor Compliance Report (“Monthly MWBE Report”) 

1. The Contractor agrees to submit a report to the MBO by the third business day following the 
end of each month over the term of this Contract documenting the payments made and the 
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progress towards achievement of the MWBE goals of the Contract. The Monthly MWBE 
Report must be supplemented with proof of payment by the Contractor to its Subcontractors 
(e.g., copies of both sides of a cancelled check) and proof that Subcontractors have been 
paid within 30 days of receipt of payment from the Recipient. The final Monthly MWBE 
Report must reflect all Utilization Plan revisions and change orders. 

E. Liquidated Damages - MWBE Participation 

1. In accordance with Section 316-a of Article 15-A and 5 NYCRR §142.13, if it has been 
determined by the Recipient or EFC that the Contractor has willfully and intentionally failed 
to comply with the MWBE participation goals, the Contractor shall be obligated to pay to 
Recipient liquidated damages or other appropriate damages, as specified herein and as 
determined by the Recipient or EFC. 

2. Liquidated damages shall be calculated as an amount not to exceed the difference between: 

a. All sums identified for payment to MWBEs had the Contractor achieved the approved 
MWBE participation goals; and, 

b. All sums actually paid to MWBEs for work performed or materials supplied under this 
Contract. 

3. The Recipient and EFC reserve the right to impose a lesser amount of liquidated damages 
than the amount calculated above based on the circumstances surrounding the Contractor’s 
non-compliance. 

4. In the event a determination has been made by the Recipient or EFC which requires the 
payment of damages identified herein and such identified sums have not been withheld, 
Contractor shall pay such damages to the Recipient within sixty (60) days after they are 
assessed unless prior to the expiration of such sixtieth day the Contractor has filed a 
complaint with the Empire State Development Corporation – Division of Minority and 
Women’s Business Development (“ESD”) pursuant to Subdivision 8 of Section 313 of the 
Executive Law in which event the damages shall be payable if the Director of ESD renders a 
decision in favor of the Recipient. 

SECTION 3 PARTICIPATION OPPORTUNITIES FOR NEW YORK STATE 
CERTIFIED SERVICE-DISABLED VETERAN-OWNED BUSINESSES 

The requirements of this section apply to all Construction Contracts and Subcontracts 

A. New York State Veterans’ Service Law Article 3, and 9 NYCRR Part 252, and/or any other 
related regulations promulgated thereto, provides for more meaningful participation in public 
procurement by certified Service-Disabled Veteran-Owned Businesses (“SDVOBs”), thereby 
further integrating such businesses into New York State’s economy. New York State 
recognizes the need to promote the employment of service-disabled veterans and to ensure 
that certified service-disabled veteran-owned businesses have opportunities for maximum 
feasible participation in the performance of EFC Contracts. 

In recognition of the service and sacrifices made by service-disabled veterans and in 
recognition of their economic activity in doing business in New York State, Contractors are 
strongly encouraged and expected to consider SDVOBs in the fulfillment of the requirements 
of the Contract. Such participation may be as Subcontractors or Suppliers, as protégés, or in 
other partnering or supporting roles. 

B. Contractor is encouraged to make good faith efforts to promote and assist in the participation 
of SDVOBs on the Contract for the provision of services and materials. The directory of New 
York State Certified SDVOBs can be viewed at: https://sdves.ogs.ny.gov/business-search. 

C. Contractor is encouraged to contact the Office of General Services’ Division of Service-
Disabled Veteran’s Business Development at 518-474-2015 or 
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VeteransDevelopment@ogs.ny.gov to discuss methods of maximizing participation by 
SDVOBs on the Contract. 

SECTION 4 AMERICAN IRON AND STEEL (AIS) REQUIREMENT 

The requirements of this section apply to (1) all Construction Contracts and Subcontracts for DWSRF 
projects and CWSRF Treatment Works projects and (2) all Contracts for the purchase of iron and steel 
products for a DWSRF project or CWSRF Treatment Works project.  Disregard this section if it does not 
apply to this Contract or Subcontract. 

The Contractor shall submit with their bid or proposal documents an executed AIS Contractors 
Certification on the form attached hereto as Attachment 2 acknowledging to and for the benefit of the 
Recipient of the Clean Water State Revolving Fund (“CWSRF”) or the Drinking Water State Revolving 
Fund (“DWSRF”) financial assistance that the Contractor understands the goods and services under 
this Agreement are being funded with monies made available by the New York State Environmental 
Facilities Corporation (“EFC”) through the CWSRF or the DWSRF and that such funding is subject to 
certain statutory restrictions requiring that certain iron and steel products used in the project be 
produced in the United States (“American Iron and Steel Requirement”) including iron and steel 
products provided by the Contractor pursuant to this Agreement. 

The Contractor hereby represents and warrants that: 

(a) the Contractor has reviewed and understands the American Iron and Steel Requirement, 
(b) all of the iron and steel products covered by the American Iron and Steel Requirement used 

in the project will be and/or have been produced in the United States in a manner that 
complies with the American Iron and Steel Requirement, unless a waiver of the requirement 
is approved, and 

(c) the Contractor will provide any further verified information, certification or assurance of 
compliance with this paragraph, or information necessary to support a waiver of the 
American Iron and Steel Requirement, as may be requested by the Recipient. 

Notwithstanding any other provision of this Agreement, any failure to comply with this paragraph by the 
Contractor shall permit the Recipient to recover as damages against the Contractor any loss, expense, 
or cost (including without limitation attorney’s fees) incurred by the Recipient resulting from any such 
failure (including without limitation any impairment or loss of funding, whether in whole or in part, from 
the EFC or any damages owed to the EFC by the Recipient). While the Contractor has no direct 
contractual privity with the EFC, as a lender to the Recipient for the funding of this project, the 
Recipient and the Contractor agree that the EFC is a third-party beneficiary and neither this paragraph, 
nor any other provision of this Agreement necessary to give this paragraph force or effect, shall be 
amended or waived without the prior written consent of the EFC. 

SECTION 5 DAVIS-BACON (DB) PREVAILING WAGE REQUIREMENTS 

The requirements of this section apply to all Construction Contracts and Subcontracts greater than 
$2,000 for either DWSRF projects or CWSRF Treatment Works projects.  Disregard this section if it does 
not apply to this Contract or Subcontract. 

For Contracts in Excess of $2,000: 

(a) Required Contract Clauses 

1. Minimum Wages 

(i) Wage rates and fringe benefits 

All laborers and mechanics employed or working upon the site of the work will be paid 
unconditionally and not less often than once a week, and without subsequent deduction or rebate 
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on any account (except such payroll deductions as are permitted by regulations issued by the 
Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona 
fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the Secretary of Labor which is attached hereto 
and made a part hereof, regardless of any contractual relationship which may be alleged to exist 
between the Contractor and such laborers and mechanics. 

As provided in paragraphs (d) and (e) of this section the appropriate wage determinations are 
effective by operation of law even if they have not been attached to the contract.

 Contributions made or costs reasonably anticipated for bona fide fringe benefits under the Davis-
Bacon Act (40 U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are considered wages paid 
to such laborers or mechanics, subject to the provisions of paragraph (a)(1)(iv) of this section; 
also, regular contributions made or costs incurred for more than a weekly period (but not less often 
than quarterly) under plans, funds, or programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such weekly period. Such laborers and 
mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination 
for the classification of work actually performed, without regard to skill, except as provided in 29 
CFR § 5.5(a)(4). Laborers or mechanics performing work in more than one classification may be 
compensated at the rate specified for each classification for the time actually worked therein: 
provided, that the employer’s payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination (including any additional 
classification and wage rates conformed under paragraph (1)(ii) of this section) and the Davis– 
Bacon poster (WH–1321) must be posted at all times by the Contractor and its Subcontractors at 
the site of the work in a prominent and accessible place where it can be easily seen by the 
workers. 

The Davis-Bacon poster (WH-1321) can be found at 
https://www.dol.gov/whd/regs/compliance/posters/davis.htm . Wage determinations may be 
obtained from the US Department of Labor’s website, https:/sam.gov/.

 (ii) Frequently recurring classifications 

(A) In addition to wage and fringe benefit rates that have been determined to be prevailing under 
the procedures set forth in 29 CFR Part 1, a wage determination may contain, pursuant to § 
1.3(f), wage and fringe benefit rates for classifications of laborers and mechanics for which 
conformance requests are regularly submitted pursuant to paragraph (a)(1)(iii) of this section, 
provided that: 

1. The work to be performed by the classification requested is not performed by a 
classification in the wage determination for which a prevailing wage rate has been 
determined; 

2. The classification is used in the area by the construction industry; and, 
3. The wage rate for the classification bears a reasonable relationship to the prevailing wage 

rates contained in the wage determination. 

(B) The Administrator will establish wage rates for such classifications in accordance with 
paragraph (a)(1)(iii)(A)(3) of this section.  Work performed in such a classification must be 
paid at no less than the wage and fringe benefit rate listed on the wage determination for 
such classification.

 (iii) Conformance 

(A) The contracting officer must require that any class of laborers or mechanics, including 
helpers, which is not listed in the wage determination, and which is to be employed under the 
Contract be classified in conformance with the wage determination. Conformance of an 
additional classification and wage rate and fringe benefits is appropriate only when the 
following criteria have been met: 

1. The work to be performed by the classification requested is not performed by a 
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classification in the wage determination; and 
2. The classification is used in the area by the construction industry; and, 
3. The proposed wage rate, including any bona fide fringe benefits, bears a reasonable 

relationship to the wage rates contained in the wage determination. 

(B) The conformance process may not be used to split, subdivide, or otherwise avoid application 
of classifications listed in the wage determination. 

(C) If the Contractor and the laborers and mechanics to be employed in the classification (if 
known), or their representatives, and the contracting officer agree on the classification and 
wage rate (including the amount designated for fringe benefits where appropriate), a report of 
the action taken will be sent by the contracting officer by email to DBAconformance@dol.gov. 
The Administrator, or an authorized representative, will approve, modify, or disapprove every 
additional classification request within 30 days of receipt and so advise the contracting officer 
or will notify the contracting officer within the 30–day period that additional time is necessary. 

(D) In the event the Contractor, the laborers or mechanics to be employed in the classification or 
their representatives, and the contracting officer do not agree on the proposed classification 
and wage rate (including the amount designated for fringe benefits, where appropriate), the 
contracting officer will, by email to DBAconformance@dol.gov, refer the questions, including 
the views of all interested parties and the recommendation of the contracting officer, to the 
Administrator for determination. The Administrator, or an authorized representative, will issue 
a determination within 30 days of receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time is necessary. 

(E) The contracting officer must promptly notify the Contractor of the action taken by the Wage 
and Hour Division under paragraphs (a)(1)(iii)(C) and (D) of this section. The Contractor 
must furnish a written copy of such determination to each affected worker, or it must be 
posted as a part of the wage determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph (a)(1)(iii)(C) or (D) of this section must be 
paid to all workers performing work in the classification under this Contract from the first day 
on which work is performed in the classification. 

(iv) Fringe benefits not expressed as an hourly rate 

Whenever the minimum wage rate prescribed in the Contract for a class of laborers or mechanics 
includes a fringe benefit which is not expressed as an hourly rate, the Contractor may either pay 
the benefit as stated in the wage determination or may pay another bona fide fringe benefit or an 
hourly cash equivalent thereof. 

(v) Unfunded plans 

If the Contractor does not make payments to a trustee or other third person, the Contractor may 
consider as part of the wages of any laborer or mechanic the amount of any costs reasonably 
anticipated in providing bona fide fringe benefits under a plan or program, provided, that the 
Secretary of Labor has found, upon the written request of the Contractor, in accordance with the 
criteria set forth in § 5.28, that the applicable standards of the Davis–Bacon Act have been met. 
The Secretary of Labor may require the Contractor to set aside in a separate account asset for 
the meeting of obligations under the plan or program. 

(vi) Interest 

In the event of a failure to pay all or part of the wages required by the Contract, the Contractor will 
be required to pay interest on any underpayment of wages. 

2. Withholding. 

(i) Withholding requirements 
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The Recipient, Subrecipient at any tier, and/or contracting agency may, upon its own action, or 
must, upon written request of an authorized representative of the Department of Labor, withhold 
or cause to be withheld from the Contractor, so much of the accrued payments or advances as 
may be considered necessary to satisfy the liabilities of the prime Contractor or any 
Subcontractor for the full amount of wages and monetary relief, including interest, required by the 
clauses set forth in paragraph (a) of this section for violations of this contract, or to satisfy any 
such liabilities required by this Contract or any other Federal contract, or federally-assisted 
contract subject to Davis–Bacon labor standards, that is held by the same prime contractor (as 
defined in § 5.2). 

The necessary funds may be withheld from the Contractor under this contract, any other Federal 
contract with the same prime contractor, or any other federally-assisted contract that is subject to 
Davis-Bacon labor standards requirements and is held by the same prime contractor, regardless 
of whether the other contract was awarded or assisted by the same agency, and such funds may 
be used to satisfy the Contractor liability for which the funds were withheld. 

In the event of a Contractor’s failure to pay any laborer or mechanic, including any apprentice or 
helper, working on the site of the work (or otherwise working on construction or development of 
the project under a development statute) all or part of the wages required by the Contract, or 
upon the Contractor’s failure to submit the required records as discussed in paragraph (a)(3)(iv) 
of this section, the Recipient, Subrecipient at any tier, and/or contracting agency may on its own 
initiative and after written notice to the Contractor, sponsor, applicant, or owner, or other entity, as 
the case may be, take such action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have ceased. 

(ii) Priority to withheld funds 

The Department has priority to funds withheld or to be withheld in accordance with paragraph 
(a)(2)(i) or (b)(3)(i) of this section, or both over claims to those funds by: 

(A) A Contractor’s surety(ies), including without limitation performance bond sureties and 
payment bond sureties; 

(B) A contracting agency for its reprocurement costs; 

(C) A trustee(s) (either a court-appointed trustee or a U.S. trustee, or both) in bankruptcy of a 
Contractor, or a Contractor’s bankruptcy estate; 

(D) A Contractor’s assignee(s) 

(E) A Contractor’s successor(s); or 

(F) A claim asserted under the Prompt Payment Act, 31 U.S.C. 3901-3907. 

3. Payrolls and basic records. 

(i) Basic record requirements 

(A) Length of record retention 

All regular payrolls and other basic records must be maintained by the Contractor and any 
Subcontractor during the course of the work and preserved for all laborers and mechanics working 
at the site of the work (or otherwise working in a construction or development of the project under 
a development statute) for a period of at least three years after all the work on the prime contract 
is completed. 

(B) Information required 

Such records must contain the name, Social Security number, last known address, telephone 
number, and email address of each such worker, each worker’s correct classification(s) of work 
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actually performed;, hourly rates of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in 40 
U.S.C. 3141(2)(B) of the Davis–Bacon Act), daily and weekly number of hours actually worked in 
total on each covered contract; deductions made; and actual wages paid. 

(C) Additional records relating to fringe benefits 

Whenever the Secretary of Labor has found under 29 CFR § 5.5(a)(1)(iv) that the wages of any 
laborer or mechanic include the amount of any costs reasonably anticipated in providing benefits 
under a plan or program described in section 40 U.S.C. 3141(2)(B) of the Davis–Bacon Act, the 
Contractor must maintain records which show that the commitment to provide such benefits is 
enforceable, that the plan or program is financially responsible, and that the plan or program has 
been communicated in writing to the laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such benefits. 

(D) Additional records relating to apprenticeship. Contractors with apprentices working under 
approved programs must maintain written evidence of the registration of apprenticeship programs, 
the registration of the apprentices, and the ratios and wage rates prescribed in the applicable 
programs. 

(ii) Certified payroll requirements 

(A) Frequency and method of submission 

The Contractor or Subcontractor must submit weekly, for each week in which any DBA- or Related 
Acts-covered work is performed, a copy of all payrolls to the Recipient. The prime contractor is 
responsible for the submission of all certified payrolls by all Subcontractors. A prime contractor 
may permit or require Contractors to submit certified payrolls through an electronic system, as long 
as the electronic system requires a legally valid electronic signature; the system allows the 
Contractor, the contracting agency, EFC, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the prime contract has been completed; 
and the contracting agency or prime contractor permits other methods of submission in situations 
where the Contractor is unable or limited in its ability to use the electronic system. 

(B) Information required 

The certified payrolls submitted must set out accurately and completely all of the information 
required to be maintained under 29 CFR § 5.5(a)(3)(i)(B), except that full social security numbers 
and home addresses must not be included on weekly transmittals. Instead, the certified payrolls 
need only include an individually identifying number for each worker (e.g., the last four digits of the 
worker’s social security number). The required weekly certified payroll information may be 
submitted using Optional Form WH-347 or in any other format desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division Web site at 
https://www.dol.gov/agencies/whd/government-contracts/construction/forms or its successor 
website. It is not a violation of this section for a prime Contractor to require a Subcontractor to 
provide addresses and social security numbers to the prime Contractor for its own records, without 
weekly submission to the Recipient (or the applicant, sponsor, or owner). 

(C) Statement of Compliance 

Each certified payroll submitted must be accompanied by a “Statement of Compliance,” signed by 
the Contractor or Subcontractor, or the Contractor’s or Subcontractor’s agent who pays or 
supervises the payment of the persons employed under the Contract and must certify the 
following: 

1. That the certified payroll for the payroll period contains the information required to be 
provided under 29 CFR § 5.5(a)(3)(ii), the appropriate information is being maintained 
under 29 CFR § 5.5 (a)(3)(i), and that such information and records are correct and 
complete; 
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2. That each laborer or mechanic (including each helper and apprentice) working on the 
Contract during the payroll period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions have been made either directly 
or indirectly from the full wages earned, other than permissible deductions as set forth in 
29 CFR part 3; and 

3. That each laborer or mechanic has been paid not less than the applicable wage rates and 
fringe benefits or cash equivalents for the classification(s) of work actually performed, as 
specified in the applicable wage determination incorporated into the Contract. 

(D) Use of Optional Form WH-347 

The weekly submission of a properly executed certification set forth on the reverse side of 
Optional Form WH–347 shall satisfy the requirement for submission of the “Statement of 
Compliance” required by paragraph (a)(3)(ii)(C) of this section. 

(E) Signature 

The signature by the Contractor, Subcontractor, or the Contractor’s or Subcontractor’s agent 
must be an original handwritten signature or a legally valid electronic signature. 

(F) Falsification 

The falsification of any of the above certifications may subject the Contractor or Subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 U.S.C. 3729. 

(G) Length of certified payroll retention 

The Contractor or Subcontractor must preserve all certified payrolls during the course of the work 
and for a period of 3 years after all the work on the prime contract is completed. 

(iii) Contracts, Subcontracts, and related documents 

The Contractor or Subcontractor must maintain this Contract or Subcontract and related 
documents including, without limitation, bids, proposals, amendments, modifications, and 
extensions. The Contractor or Subcontractor must preserve these Contracts, Subcontracts, and 
related documents during the course of the work and for a period of 3 years after all work on the 
prime contract is completed. 

(iv) Required disclosures and access 

(A) Required record disclosures and access to workers 

The Contractor or Subcontractor must make the records required under paragraphs (a)(3)(i) 
through (iii) of this section, and any other documents the Recipient, EFC, EPA, or the Department 
of Labor deems necessary to determine compliance with the labor standards provisions of any of 
the applicable statues referenced by 29 CFR § 5.1, available for inspection, copying, or 
transcription by authorized representatives of the Recipient, EFC, EPA, or the Department of 
Labor, and must permit such representatives to interview workers during working hours on the 
job. 

(B) Sanctions for non-compliance with records and worker access requirements 

If the Contractor or Subcontractor fails to submit the required records, make them available, or 
refuses to permit worker interviews during working hours on the job, the federal agency may, 
after written notice to the Recipient, Contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs such workers, take such action as may 
be necessary to cause the suspension of any further payment, advance, or guarantee of funds. 
Furthermore, failure to submit the required records upon request or to make such records 
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available, or to permit worker interviews during working hours on the job, may be grounds for 
debarment action pursuant to 29 CFR § 5.12.  In addition, any Contractor or other person that 
fails to submit the required records or make those records available to WHD within the time WHD 
requests that the records be produced will be precluded from introducing as evidence in an 
administrative proceeding under 29 CFR part 6 any of the required records that were not provided 
or made available to WHD. WHD will take into consideration a reasonable request from the 
Contractor or a person for an extension of the time for submission of records. WHD will 
determine the reasonableness of the request and may consider, among other things, the location 
of the records and the volume of production. 

(C) Required information disclosures 

Contractors and Subcontractors must maintain the full Social Security number and last known 
address, telephone number, and email address of each covered worker, and must provide them 
upon request to the EPA if the agency is a party to the contract, or to the Wage and Hour Division 
of the Department of Labor.  If the federal agency is not such a party to the contract, the 
Contractor, Subcontractor, or both, must, upon request, provide the full Social Security number 
and last known address, telephone number, and email address of each covered worker to the 
applicant, sponsor, owner, or other entity, as the case may be, that maintains such records, for 
transmission to the EPA, Recipient, EFC, or subrecipient at any tier, contracting agency, the 
Contractor, or the Wage and Hour Division of the Department of Labor for purposes of an 
investigation or other compliance action. 

4. Apprentices and trainees. 

(i) Apprentices 

(A) Rate of pay 

Apprentices will be permitted to work at less than the predetermined rate for the work they 
performed when they are employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA) Training, or with a State Apprenticeship Agency 
recognized by the OA, A person who is not individually registered in the program, but who has 
been certified by the OA or a State Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 days of probationary employment as an 
apprentice in such a program., In the event the OA or a State Apprenticeship Agency recognized 
by the OA, withdraws approval of an apprenticeship program, the Contractor will no longer be 
permitted to use apprentices at less than the applicable predetermined rate for the work performed 
until an acceptable program is approved. 

(B) Fringe benefits 

Apprentices must be paid fringe benefits in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe benefits, apprentices must be paid 
the full amount of fringe benefits listed on the wage determination for the applicable classification. 
If the Administrator determines that a different practice prevails for the applicable apprentice 
classification, fringe benefits must be paid in accordance with that determination. 

(C) Apprenticeship ratio 

The allowable ratio of apprentices to journey workers on the job site in any craft classification must 
not be greater than the ratio permitted to the Contractor as to the entire work force under the 
registered program or the ratio applicable to the locality of the project pursuant to paragraph 
(a)(4)(i)(D) of this section. Any worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated in paragraph (a)(4)(i)(A) of this section, must be paid 
not less than the applicable wage rate on the wage determination for the work actually performed. 
In addition, any apprentice performing work on the job site in excess of the ratio permitted under 
the registered program must be paid not less than the applicable wage rate on the wage 
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determination for the work actually performed. 

(D) Reciprocity of ratios and wage rates 

Where a Contractor is performing construction on a project in a locality other than the locality in 
which its program is registered, the ratios and wage rates (expressed in percentages of the 
journey worker’s hourly rate) applicable within the locality in which the construction is being 
performed must be observed. If there is no applicable ratio or wage rate for the locality of the 
project, the ration and wage rate specified in the Contractor’s registered program must be 
observed. 

(ii) Equal employment opportunity 

The use of apprentices and journey workers under this part must be in conformity with the equal 
employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR part 
30. 

5. Reserved 

6. Subcontracts 

The Contractor or Subcontractor must insert in any Subcontracts the clauses contained in 29 CFR § 
5.5(a)(1) through (11) or a link to the DBRA Requirements for Contractors and Subcontractors Under 
EPA Grants documents on EPA’s Contract Provisions for Davis-Bacon and Related Acts webpage, 
along with applicable wage determination(s) and such other clauses or contract modifications as the 
EPA may by appropriate instructions require, and a clause requiring the Subcontractors to include 
these clauses and wage determination(s) in any lower-tier Subcontracts. The prime Contractor and 
any Subcontractor(s) responsible will be liable for any unpaid wages and monetary relief, including 
interest from the date of underpayment or loss, due to any workers of lower-tier Subcontractors, and 
may be subject to debarment, as appropriate. 

7 through 9. Reserved 

10. Certification of eligibility 

(i) By entering into this Contract, the Contractor certifies that neither it nor any person or firm who has 
an interest in the Contractor's firm is a person or firm ineligible to be awarded Government 
Contracts by virtue of 40 U.S.C. 3144(b) or 29 CFR 5.12(a). 

(ii) No part of this Contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of section 40 U.S.C. 6144(b) or 29 CFR 5.12(a). 

(iii) The penalty for making false statements is prescribed in the U.S. Code, Title 18 Crimes and 
Criminal Procedure, 18 U.S.C. § 1001. 

11. Anti-Retaliation 

It is unlawful for any person to discharge, demote, intimidate, threaten, restrain, coerce, blacklist, 
harass, or in any other manner discriminate against, or to cause any person to discharge, demote, 
intimidate, threaten, restrain, coerce, blacklist, harass, or in any other manner discriminate against, 
any worker or job applicant for: 

(i) Notifying any Contractor of any conduct which the worker reasonably believes constitutes a 
violation of the DBA, Related Acts, this part of 29 CFR part 1 or 3; 

(ii) Filing any complaint, initiating or causing to be initiated any proceeding, or otherwise asserting or 
seeking to assert on behalf of themselves or others any right or protection under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 
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(iii) Cooperating in any investigation or other compliance action, or testifying in any proceeding under 
the DBA, Related Acts, this part, or 29 CFR part 1 or 3; or 

(iv) Informing any other person about their rights under the DBA, Related Acts, this part, or 29 CFR 
part 1 or 3. 

For Contracts in Excess of $100,000, in addition to part (a): 

(b) Contract Work Hours and Safety Standards Act (CWHSSA) 

1. Overtime requirements. No Contractor or Subcontractor contracting for any part of the contract work 
which may require or involve the employment of laborers or mechanics shall require or permit any 
such laborer or mechanic in any workweek in which he or she is employed on such work to work in 
excess of forty hours in such workweek unless such laborer or mechanic receives compensation at a 
rate not less than one and one-half times the basic rate of pay for all hours worked in excess of forty 
hours in such workweek.

 2. Violation; Liability for Unpaid Wages; Liquidated Damages. In the event of any violation of the 
clause set forth in paragraph (b)(1) of this section the Contractor and any Subcontractor responsible 
therefor shall be liable for the unpaid wages and interest from the date of the underpayment. In 
addition, such Contractor and Subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such District or to such territory), for 
liquidated damages. Such liquidated damages shall be computed with respect to each individual 
laborer or mechanic, including watchpersons and guards, employed in violation of the clause set forth 
in paragraph (b)(1) of this section, in the sum of $31 for each calendar day on which such individual 
was required or permitted to work in excess of the standard workweek of forty hours without payment 
of the overtime wages required by the clause set forth in paragraph (b)(1) of this section. 

3. Withholding for Unpaid Wages and Liquidated Damages. 

(i) Withholding process 

The EPA, EFC, Recipient, Subrecipient at any tier, and/or contracting agency may, upon its own 
action, or must, upon written request of an authorized representative of the Department of Labor, 
withhold or cause to be withheld from the Contractor so much of the accrued payments or advances 
as may be considered necessary to satisfy the liabilities of the prime Contractor or any Subcontractor 
for any unpaid wages; monetary relief, including interest; and liquidated damages required by the 
clauses set forth in this section, any other Federal contract with the same prime Contractor, or any 
other federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which 
is held by the same prime contractor (as defined in 29 CFR 5.2).  The necessary funds may be 
withheld from the Contractor under this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is subject to the Contract Work Hours and 
Safety Standards Act and is held by the same prime contractor, regardless of whether the other 
contract was awarded or assisted by the same agency, and such funds may be used to satisfy the 
Contractor liability for which the funds were withheld. 

(ii) Priority to withheld funds 

The Department has priority to funds withheld or to be withheld in accordance with paragraph (a)(2)(i) 
or (b)(3)(1) of this section, or both, over claims to those funds by: 

(A) A Contractor’s surety(ies), including without limitation performance bond sureties and payment 
bond sureties; 

(B) A contracting agency for its reprocurement costs; 

(C) A trustee(s) (either a court-appointed trustee or a U.S. trustee, or both) in bankruptcy of a 
contractor, or a contractor’s bankruptcy estate; 
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(D) A Contractor’s assignee(s); 

(E) A Contractor’s successor(s); or 

(F) A claim asserted under the Prompt Payment Act, 31 U.S.C. 3901-3907 

4. Subcontracts. The Contractor or Subcontractor must insert in any Subcontracts the clauses set forth 
in paragraphs (1) through (5) of this section and also a clause requiring the Subcontractors to include 
these clauses in any lower-tier Subcontracts. The prime contractor is responsible for compliance by 
any Subcontractor or lower-tier subcontractor with the clauses set forth in paragraphs (1) through (5). 
In the event of any violations of these clauses, the prime contractor and any Subcontractor(s) 
responsible will be liable for any unpaid wages for monetary relief, including interest from the date of 
the underpayment or loss, due to any workers of lower-tier subcontractors, and associated liquidated 
damages and may be subject to debarment, as appropriate. 

5. Anti-Retaliation 

It is unlawful for any person to discharge, demote, intimidate, threaten, restrain, coerce, blacklist, 
harass, or in any other manner discriminate against, or to cause any person to discharge, demote, 
intimidate, threaten, restrain, coerce, blacklist, harass, or in any other manner discriminate against, 
any worker or job applicant for: 

(i) Notifying any Contractor of any conduct which the worker reasonably believes constitutes a 
violation of the Contract Work Hours and Safety Standards Act (CWHSSA) or its implementing 
regulations in this part; 

(ii) Filing any complain, initiating or causing to be initiated any proceeding, or otherwise asserting or 
seeking to assert on behalf of themselves or others any right or protection under CWSSA or this 
part; 

(iii) Cooperating in any investigation or other compliance action, or testifying in any proceeding under 
CWHSSA or this part; or 

(iv) Informing any other person about their rights under CWHSSA or this part. 

SECTION 6 REQUIREMENTS REGARDING SUSPENSION AND DEBARMENT 

The requirements of this section apply to all Contracts and Subcontracts. 

Contractor and any Subcontractors shall comply with, Subpart C of 2 CFR Part 180 as implemented and 
supplemented by 2 CFR Part 1532. The Contractor is not a debarred or suspended party under 2 CFR 
Part 180 or 2 CFR Part 1532, or 29 CFR § 5.12.  Neither the Contractor nor any of its Subcontractors 
have contracted with, or will contract with, any debarred or suspended party under the foregoing 
regulations. 

The Contractor and any Subcontractors have not been debarred from or deemed ineligible for 
Government Contracts or federally assisted Construction Contracts pursuant to Executive Order 12549. 

The Contractor and any Subcontractors have not been deemed ineligible to submit a bid on or be 
awarded a public contract or subcontract pursuant to Article 8 of the State Labor Law, specifically Labor 
Law § 220-b. In addition, neither the Contractor nor any Subcontractors have contracted with, or will 
contract with, any party that has been deemed ineligible to submit a bid on or be awarded a public 
contract or subcontract under Labor Law § 220-b. 

In addition, the Contractor and any Subcontractors have not been deemed ineligible to submit a bid and 
have not contracted with and will not contract with any party that has been deemed ineligible to submit a 
bid under Executive Law § 316. 
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SECTION 7 RESTRICTIONS ON LOBBYING 

The requirements of this section apply to all Contracts and Subcontracts greater than $100,000.  
Disregard this section if it does not apply to this Contract or Subcontract. 

The Contractor and any Subcontractor bidding or proposing a Contract or Subcontract in excess of 
$100,000 shall submit with their bid or proposal documents an executed Certification Regarding Lobbying 
pursuant to 40 CFR Part 34 (“Lobbying Certification”) in the form attached hereto as Attachment 3, 
consistent with the prescribed form provided in Appendix A to 40 CFR Part 34. 

SECTION 8 CONSTRUCTION SIGNS 

The requirements of this section apply to all EFC projects. Additional permanent signage is required for 
projects receiving funding from the NYS Bond Act. 

If Contractor is expected to provide an EFC Construction Sign, a specification will be included in the 
enclosed contract documents. 
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NYS Environmental Facilities Corporation 
Minority- & Women- Owned Business Enterprise (MWBE) Utilization Plan 

Instructions for Contractors & Service Providers: 

Contractors and Service Providers must complete Sections 2 and 3. Submit the completed (electronic signature box checked and dated) form to the Recipient’s 
Minority Business Officer (MBO) no later than the date of contract execution. Incomplete forms will be found deficient. If more than 10 subcontractors are used, 
additional pages for Section 3 can be found on EFC’s website. 

If the prime contract is being performed by the parties to a Joint Venture, Teaming Agreement, or Mentor-Protégé Agreement that includes a certified MWBE, 
please contact EFC for assistance. 

MWBE firms must be certified by the NYS Empire State Development Corporation (ESD) in order to be counted towards satisfaction of MWBE participation goals. The 
utilization of certified MWBEs for non-commercially useful functions may not be counted towards utilization of certified MWBEs in the Utilization Plan. Please note 
whether a firm is serving as a broker or supplier on the contract. A broker is denoted by NAICS code 425120 and is designated as a broker in ESD’s MWBE Directory. 
A supplier is denoted by a NAICS code beginning with 423 or 424, or a NIGP code that does not begin with the number 9 and is designated as a supplier in ESD’s 
MWBE Directory. If a firm is serving as a broker, please additionally provide the percentage of the broker’s commission on the contract. 

See the Mandatory Terms and Conditions or consult your designated MBO for further guidance. 

Instructions for Minority Business Officers (MBO): 

The MBO must complete Section 1. Email the completed (electronic signature box checked and dated) to your EFC Program Compliance Specialist. 

The subject heading of the email to the EFC Program Compliance Specialist should follow the format “UP, Project Number, Contractor.” EFC will review the Utilization 
Plan and email the MBO an acceptance or denial. 

https://ny.newnycontracts.com/FrontEnd/searchcertifieddirectory.asp
https://efc.ny.gov/terms-conditions


    
         

                             

 

  

      

    

  

   
              

     

          

                      
           

      

   

       

         
     
       

 
                      

NYS Environmental Facilities Corporation 
Minority- & Women- Owned Business Enterprise (MWBE) Utilization Plan 

SECTION 1: MUNICIPAL INFORMATION 

Recipient/Municipality:  County: 

Project No.: Program ID: Contract ID: Registration No. (NYC only): 

Minority Business Officer: Email: Phone #: 

Address of MBO: 

Electronic Signature of MBO: 
I certify that the information submitted herein is true, accurate and complete to the best of my knowledge and belief. 

Date: 

SECTION 2: PRIME CONTRACTOR / SERVICE PROVIDER INFORMATION 

Firm Name: Contract Type: Construction  Other Services 

Prime Firm is Certified as: MBE  WBE  N/A  Other:  
If yes, please include Prime information in Section 3. If dual certified, you must select either MBE or WBE. 

Address: Phone #: Fed. Employer ID #: 

Description of Work: Email: 

Award Date: Start Date: Completion Date: MWBE GOAL Total PROPOSED MWBE Participation 

Total Contract Amount: $ 
MWBE Eligible Contract Amount: $ 
(MWBE Goals are applied to this amount and includes all change orders, 
amendments, & specialty waivers) 

Total: % $ Total: % $ 

MWBE Utilization Plan Revision Date: February 2026 2 



    
         

                             

 

                     

      
 

   

  

   

            

              

 

   

  

   

            

           

 

   

  

   

            

           

 

   

  

   

            

           

 

NYS Environmental Facilities Corporation 
Minority- & Women- Owned Business Enterprise (MWBE) Utilization Plan 

SECTION 3: MWBE SUBCONTRACTOR INFORMATION 

This Submittal is: The First/Original Utilization Plan Revised Utilization Plan #: 

NYS Certified M/WBE Subcontractor Info Contract Amount: 
For EFC 
Use: 

Business Name: Fed. Employer ID#: 

Address: Phone #: 

Scope of Work: Email: 

Select Only One: MBE WBE Other: Start Date: 

Select Only One: Broker %___ Supplier N/A Completion Date: 

Full Contract Amount: $ 

Business Name: Fed. Employer ID#: 

Address: Phone #: 

Scope of Work: Email: 

Select Only One: MBE WBE  Other: Start Date: 

Select Only One: Broker % ___  Supplier  N/A Completion Date: 

Full Contract Amount: $ 

Business Name: Fed. Employer ID#: 

Address: Phone #: 

Scope of Work: Email: 

Select Only One: MBE WBE  Other: Start Date: 

Select Only One: Broker % ___  Supplier  N/A Completion Date: 

Full Contract Amount: $ 

Business Name: Fed. Employer ID#: 

Address: Phone #: 

Scope of Work: Email: 

Select Only One: MBE WBE  Other: Start Date: 

Select Only One: Broker % ___  Supplier  N/A Completion Date: 

Full Contract Amount: $ 

MWBE Utilization Plan Revision Date: February 2026 3 



    
         

                             

   

   

  

   

            

           

 

   

  

   

            

           

 

   

  

   

            

           

 

   

  

   

            

           

 

 

           
    

  

NYS Environmental Facilities Corporation 
Minority- & Women- Owned Business Enterprise (MWBE) Utilization Plan 

SECTION 3: M/WBE SUBCONTRACTOR INFORMATION continued 

Business Name: Fed. Employer ID#: 

Address: Phone #: 

Scope of Work: Email: 

Select Only One: MBE WBE  Other: Start Date: 

Select Only One: Broker % ___  Supplier  N/A Completion Date: 

Full Contract Amount: $ 

Business Name: Fed. Employer ID#: 

Address: Phone #: 

Scope of Work: Email: 

Select Only One: MBE WBE  Other: Start Date: 

Select Only One: Broker % ___  Supplier  N/A Completion Date: 

Full Contract Amount: $ 

Business Name: Fed. Employer ID#: 

Address: Phone #: 

Scope of Work: Email: 

Select Only One: MBE WBE  Other: Start Date: 

Select Only One: Broker % ___  Supplier  N/A Completion Date: 

Full Contract Amount: $ 

Business Name: Fed. Employer ID#: 

Address: Phone #: 

Scope of Work: Email: 

Select Only One: MBE WBE  Other: Start Date: 

Select Only One: Broker % ___  Supplier  N/A Completion Date: 

Full Contract Amount: $ 

SIGNATURE 

Electronic Signature of Contractor: I certify that the information submitted herein is true, accurate and complete to the best of my 
knowledge and that all MWBE subcontractors will perform a commercially useful function. 

Name (Please Type): 
Date: 

MWBE Utilization Plan Revision Date: February 2026 4 
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AIS CONTRACTOR CERTIFICATION 

FOR CONSTRUCTION CONTRACTS FUNDED THROUGH 
THE NYS CLEAN WATER STATE REVOLVING FUND, OVERFLOW AND STORMWATER GRANTS 

OR 
THE NYS DRINKING WATER STATE REVOLVING FUND VIA THE 

NYS ENVIRONMENTAL FACILITIES CORPORATION 

Project Title: ________________________________ 

Contractor’s Name: ____________________________ 

Contract ID: _________________________________ 

SRF Project No.: _______________________________ 

SRF Recipient Name: __________________________ 

I certify that the iron and steel products permanently incorporated into the public water system or 
wastewater treatment works project under this construction contract will be and/or have been produced in 

the United States or have been waived by the United States Environmental Protection Agency (EPA), in 
accordance with the requirements of the EPA and 33 U.S.C. § 1388, 42 U.S.C. § 300j-12(a)(4) and any 
regulations promulgated thereunder.  I will develop and maintain necessary documentation to 

demonstrate that the iron and steel products permanently incorporated into the project were produced in 
the United States, and make such documentation available to The New York State Environmental 

Facilities Corporation or their authorized representatives, upon request. 

Signature: __________________________________________ 

Name (print): __________________________________________ 

Title: __________________________________________ 

Date: __________________________________________ 
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CERTIFICATION REGARDING LOBBYING 
FOR 

CONTRACTS, GRANTS, LOANS, AND 
COOPERATIVE AGREEMENTS 

40 CFR Part 34 

SRF Project No.: _________________________________ 
Recipient: _________________________________ 
Project Description: _________________________________ 

The undersigned certifies, to the best of his or her knowledge and belief, that: 

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or employee 
of an agency, a Member of Congress, an officer or employee of Congress, or an employee 
of a Member of Congress in connection with the awarding of any Federal contract, the 
making of any Federal grant, the making of any Federal loan, the entering into of any 
cooperative agreement, and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or cooperative agreement. 

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any 
person for influencing or attempting to influence an officer or employee of any agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, 
the undersigned shall complete and submit Standard Form-LLL, “Disclosure Form to 
Report Lobbying,” in accordance with its instructions. 

(3) The undersigned shall require that the language of this certification be included in the 
award documents for all subawards at all tiers (including subcontracts, subgrants, and 
contracts under grants, loans, and cooperative agreements) and that all subrecipients shall 
certify and disclose accordingly. 

This certification is a material representation of fact upon which reliance was placed when this transaction 
was made or entered into. Submission of this certification is a prerequisite for making or entering into this 
transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each 
such failure. 

Signature: 

Name: 

Title: 

Company Name: 

Date: 

Contract ID: 

Lobbying Certification 
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FOR THE CONSTRUCTION OF CONTRACT NO. 1  

FAYETTE STREET AND FORMAN AVENUE SEWER SEPARATION 

 

BID REFERENCE NO.: ONGOV-128-26  

 

TO THE COUNTY OF ONONDAGA, NEW YORK: 

 

The Signer of this Bid declares: 

 

That he/she has carefully examined the annexed form of the Agreement and all Contract Documents. 

 

B-1.01     Certificate of Non-Collusion. 

 

Pursuant to Section 103-d of the General Municipal Law, by submission of this bid or proposal, 

the bidder certifies that:  a)  This bid or proposal has been independently arrived at without collusion with 

any other bidder or with any competitor or potential competitor; b)  This bid or proposal has not been 

knowingly disclosed and will not be knowingly disclosed, prior to the opening of bids or proposals for 

this Project, to any other bidder, competitor or potential competitor; c)  No attempt has been or will be 

made to induce any other person, partnership or corporation to submit or not to submit a bid or proposal; 

d)  The person signing this bid or proposal certifies that he/she has fully informed himself regarding the 

accuracy of the statements contained in this certification, and under the penalties of perjury, affirms the 

truth thereof, such penalties being applicable to the bidder as well as to the person signing in its behalf; e)  

That attached hereto (if a corporate bidder) is a certified copy of the resolution authorizing the execution 

of this certificate by the signator of this bid or proposal in behalf of the corporate bidder. 

 

B-1.02     Bidder's Examination of Documents and Work Site 

 

The undersigned Bidder hereby declares that he/she has carefully examined all Bidding and 

Contract Documents and that he/she has personally inspected the actual location of the Work, together 

with the local sources of supply, has satisfied himself as to all the quantities and conditions, and 

understands that in signing this Bid he/she waives all rights to plead any misunderstanding regarding the 

same. 

 

B-1.03     Bidder's Acknowledgment of Contract Time and Liquidated Damages. 

 

The undersigned Bidder agrees that, if the Bid is accepted, all work of the Contract will be 

completed within the time(s) specified in these Contract Documents.  The undersigned also understands 

and agrees that, should the work not be completed within the specified time(s) or formal extension(s) 

thereof, the Owner may impose the herein agreed-upon liquidated damages as stipulated in the 

Information For Bidders and the General Provisions. 

 

B-1.04     Bidder's Offer. 

 

Pursuant to and in compliance with the Advertisement for bids and the Documents relating thereto, the 

Bidder hereby offers to furnish all plant, labor, materials, supplies, equipment and other facilities and 

things necessary or proper for, or incidental to the construction and completion of this Contract, as 

required by and in strict compliance with the applicable provisions of all Contract Documents for the 

following unit and/or lump sum prices. 
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B-1.05 BID FORM 
 
 BID 

FAYETTE STREET AND FORMAN AVENUE SEWER SEPARATION 

 

 CONTRACT NO. 1 – GENERAL CONSTRUCTION 

 

 
Payment 

Item 
No. 

 
 

Estimated 
Quantity 

 
Payment Item 
Description 

Unit Price In Words 

 
 

Unit Price 
In Figures 

 
Extended Total 

In Figures 

 
1A 

 
Lump Sum 

 
Project Construction, for  
 
  
 Dollars 
 Cents/L.S. 
 

 
 
 
 
$ 

 
 
 
 
$ 

 
1B 

 
Lump Sum 

 
Field Order Contingency 
Allowance, for  
 
One Hundred and Fifty 
Thousand Dollars 
Zero Cents/L.S. 
 

 
 
 
 
$150,000.00 

 
 
 
 
$150,000.00 

TOTAL BID AND PRICE 
(Sum of Payment Items 1A and 
1B) 

 
  
 Dollars 
 Cents (Total Price in 
Words) 
 

$____________________ 
Total Price in Figures 
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B-1.06     Bid Acceptance. 
 

If written notice of acceptance of this Bid in the form of a Letter of Intent to award the Contract is 
mailed, faxed or delivered to the undersigned within forty-five (45) days after the date of opening of the 
Bids, the undersigned will accept award of the Contract, provide the required insurance and bond 
documents and sign the Agreement contained in the Contract Documents. 
 

The undersigned hereby declares that he has received and reviewed Addenda Numbered (if any) 
_________________________________ and has considered this (these) Addenda in preparation of his 
bid. 
 

The undersigned hereby designates as his office to which such notice of acceptance may be mailed, 
telegraphed or delivered: 
 

NAME AND ADDRESS OF CONTACT PERSON: 

 

 ____________________________________________ 

 

______________________________________ PHONE:________________ FAX:_______________  
 
B-1.07     Bidder's Acknowledgement of Labor Law Requirements. 
 
The undersigned agrees to comply with the requirements as to the conditions of employment, wage rates 

and hours of labor set forth in the Contract Documents  and the New York State Department of Labor.  

The undersigned bidder hereby states that in the 5 years immediately preceding the submission of this bid, 

the bidder 

HAS   HAS NOT    (Cross Out One) 

been found in willful violation of the New York State Labor Law for failure to pay prevailing wages and 
supplements, as those terms are defined in the New York State Labor Law. 
 
B-1.08     Bid Withdrawal. 
 

The Bid may be withdrawn at any time prior to the scheduled time for the opening of bids or any 
authorized postponement thereof. 
 
B-1.09     Bid Security. 
 

Accompanying this proposal is a certified check, checks or bid bond for the sum of    
        ($            ) Dollars, which shall become the property of the 
Owner, if, in case this proposal shall be accepted by the Owner, the undersigned shall fail to execute a 
Contract with and give the required bonds and insurance to the Owner within fourteen (14) days after the 
date of said mailing, faxing or delivering of said notice of acceptance. If the undersigned fails or refuses 
to provide an approvable M/WBE Utilization Plan, such bidder shall forfeit to the Owner, as liquidated 
damages for such failure or refusal, the security deposited with the bid. 
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B-1.10     Bid Signature Block. 
 
Name of Bidder:*    
 
Address of Bidder:    
 
Telephone Number:    
 
Facsimile Number:    
 
Federal Identification Number:    
 
Signature, Printed Name & Title of Person Signing on Behalf of Bidder:   
 
  
 
Date of Signature:    
 
 
*Insert bidder's name; if a corporation, give the exact official corporate name and affix the Corporate seal; 
if a partnership or an individual doing business under an assumed name, give the exact official name as it 
appears on the Assumed Name Certificate. 
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 RESOLUTION 
 
 (Corporate Bidders Only) 
 
 
 
Resolved that____________________________________________________________________ 
 
be authorized to sign and submit the bid or proposal of this corporation for the 
 
following project________________________________________________________________ 
 
_________________________________________________________________________________ 
                                (Describe Project) 
 
and to include in such bid or proposal the certificate as to non-collusion 
  
required by Section one hundred three-d of the General Municipal Law as the act 
 
and deed of such corporation, and for any inaccuracies or misstatements in such 
 
certificate this corporate bidder shall be liable under the penalties of perjury. 
 
                                   ____________ 
 
 
The foregoing is a true and correct copy of the resolution adopted by 
 
______________________________________________________________________________ 
 
corporation at a meeting of its board of directors held on the 
 
__________day of _________________________, 20______. 
 
 
(SEAL OF THE CORPORATION) 
 
 
 
                                        _________________________________________ 
                                                                        Secretary 
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 ATTACH 
 
 BID SECURITY 
 
 TO THIS SHEET 
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 STATEMENT OF SURETY'S INTENT 
 
To: _____________________________________________________________________________ 
 
    We have reviewed the Bid of__________________________________________________ 
                                                (Contractor) 
 
of_______________________________________________________________________________                                       
(Address) 
 
for______________________________________________________________________________ 
 
_________________________________________________________________________________ 
                                        (Project) 
Bids for which will be received on_______________________________________________ 
                                                          (Bid Opening Date) 
 
and wish to advise that should this Bid of the Contractor be accepted and the Contract awarded to him, it 
is our present intention to become surety on the performance bond and labor and material bond required 
by the Contract. 
 
 Any arrangement for the bonds required by the Contract is a matter between the Contractor and ourselves 
and we assume no liability to you or third parties if for any reason we do not execute the requisite bonds. 
 
 We are duly authorized to do business in the State of New York. 
 
Attest: 
 
______________________________     __________________________________________ 
 
                                     __________________________________________ 
                                                    Surety's Authorized Signature(s) 
 
 
Attach Power of Attorney 
 
Corporate seal if any.  If 
no seal, write "No Seal: 
across this place and sign.) 
 
                        (This Form Must Be Completed Prior 
                           To the Submission of the Bid) 
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CERTIFICATION OF NONSEGREGATED FACILITIES 
 
 
By submission of this bid, the bidder, offeror, applicant, or subcontractor certifies that he does 
not maintain or provide for his employees any segregated facilities at any of his establishments, 
and that he does not permit his employees to perform their services at any location, under his 
control, where segregated facilities are maintained.  He certifies further that he will not maintain 
or provide for his employees any segregated facilities at any of his establishments, and that he 
will not permit his employees to perform their services at any location, under his control, where 
segregated facilities are maintained.  Provided that separate or single user restrooms and 
necessary dressing or sleeping areas shall be provided to assure privacy between the sexes.  The 
bidder, offeror, applicant, or subcontractor agrees that a breach of this certification is a violation 
of the Equal Opportunity clause in this contract.  As used in this certificate, the term “segregated 
facilities” means any waiting rooms, work areas, rest rooms and wash rooms, restaurants and 
other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation and entertainment areas, transportation, and housing facilities 
provided for employees which are segregated by explicit directive or are in fact segregated on 
the basis of race, creed, color, or national origin, because of habit, local custom, or otherwise.  
He further agrees that (except where he has obtained identical certifications from proposed 
subcontractors for specific time periods) he will obtain identical certifications from proposed 
subcontractors prior to the award of subcontracts exceeding $10,000 which are not exempt from 
the provisions of the Equal Opportunity clause; that he will retain such certifications in his files, 
and that he will forward the following notice to such proposed subcontractors (except where the 
proposed subcontractors have submitted identical certifications for specific time periods).   
 
 
 
 

___________________________________ 
(Signature)                        (Date) 

 
 

____________________________________ 
(Name and Title of Signer-Please Type) 

 
 

 
 
 



 A-1 

  OCDWEP October 26 

 

 AGREEMENT 
 

Ver 6.2019 

 
 

 THIS CONTRACT, in five (5) copies, made and entered into this _____ day of _______________, 

20___, by and between the County of Onondaga, by ________________________, County Executive of 

said County, 

party of the first part, and_____________________________________________________ 

 

__________________________of_____________________________________________________ 

 

County of _________________________ State of_____________________________________ 

hereinafter designated as the CONTRACTOR, party of the second part. 

 

WITNESSETH:  That the parties hereto, each in consideration of the Agreements on the part of the 

other herein contained, have mutually agreed and hereby mutually agree, the party of the first part for 

itself and its successors, and the party of the second part for itself, himself or themselves and its 

successors, his or their executors, administrators and assigns as follows: 

 

Article 1.  DESCRIPTION.  Under this Agreement and Contract, the Contractor shall construct storm 

sewers for sewer separation along Fayette Street from Almond Street to Irving Avenue, and Forman 

Avenue from Washington Street to Wellington Place. 

 

Article 2.  PERFORMANCE.  In consideration of the payments to be made as hereinafter provided, and 

of the performance by the Owner of all of the matters and things to be performed by the Owner as herein 

provided, the Contractor agrees, at his own sole cost and expense, to perform all of the labor and services, 

and to furnish all the labor and materials, plant and equipment necessary to complete, and to complete in 

good, substantial, workmanlike and approved manner, the work described under Article 1 hereof, within 

the time specified and in accordance with the terms, instructions, orders and direction of the Owner made 

in accordance with this Contract. 

 

Article 3.  COMPENSATION.  The Owner agrees to pay and the Contractor agrees to accept as full 

compensation for all work done and materials furnished, and also for all costs and expenses incurred, and 

loss or damages sustained by reasons of the action of the elements or growing out of the nature of the 

work, or from any unforeseen obstructions or difficulty encountered in the prosecution of the work, and 

for all risks of every description connected with the work, and for all expenses incurred by, or in 

consequence of, the suspension or discontinuance of the work as herein specified, and for faithfully 

completing the work, and the whole thereof, as herein provided, and for maintaining the work in good 

condition until the final payment is made, the prices stipulated in the Bid hereto attached. 

 

Article 4.  CONTRACT DOCUMENTS.  The following documents shall constitute integral parts of this 

Agreement, the whole to be collectively known and referred to as the Contract Documents; the Table of 

Contents and the sections and items referred to therein; the Contract Drawings, whether bound into the 

Contract book or bound separately; and any written addenda issued by the Owner or the Engineer prior to 

the opening of bids as identified in Article 6, below. 

 

Subsequent to the execution of this Agreement by the parties, the Contract Documents can only be 

changed as provided for in Section 5 of the General Provisions. 

 

Article 5.  FAILURE TO COMPLY.  If the Contractor shall fail to comply with any of the terms, 

conditions, provisions or stipulations of these Contract Documents, according to the true intent and 

meaning thereof, then the Owner may make use of any or all remedies provided in that behalf in the 
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Contract Documents and shall have the right and power to proceed in accordance with the provisions 

thereof. 

 

Article 6.  ADDENDA.  The following alterations and addenda have been made and included in this 

Contract before it was signed by the parties hereto: 

 

________________________________________________________________________________ 

 

________________________________________________________________________________ 

 

Article 7.  GOVERNING LAW.  This Agreement shall be governed and interpreted pursuant to the laws 

of the State of New York. 

 

Article 8.  REMEDIES.  All claims, counterclaims, disputes and other matters in question between the 

Owner and Contractor arising out of or relating to this Agreement or the breach thereof will be decided by 

arbitration if the parties mutually agree, or in the New York State Supreme Court located in Onondaga 

County or the United States District Court located in the Northern District of the State of New York.  

 

Article 9.  APPROPRIATIONS.  It is understood by and between the parties hereto that this Agreement 

shall be deemed executory only to the extent of the monies appropriated and available for the purpose of 

this Agreement, including but not limited to monies appropriated and made available from the 

Appropriations Act Grant from the U. S. Environmental Protection Agency, and the New York State 

Water Pollution Control  Revolving Fund, and no liability on account thereof shall be incurred by the 

Owner beyond monies appropriated and available for the purpose thereof. 

 

Article 10.  SEVERABILITY.  If any term or provision of this Agreement shall be held invalid or 

unenforceable, the remainder of the Agreement shall not be affected thereby and every other term and 

provision of this Agreement shall be valid and enforced to the fullest extent permitted by law. 

 

IN WITNESS WHEREOF, the parties to this Agreement have hereunto set their hands and seals 

and have executed this Agreement, in five copies the day and year first above written. 

 

 

                                      COUNTY OF ONONDAGA (Owner) 

 

 

(SEAL)                                By:_______________________________________ 

                                                  J. RYAN MCMAHON, II, County Executive 

 

(SEAL)                                     __________________________________________ 

                                                  Contractor 

 

                                              By:_______________________________________ 
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ACKNOWLEDGEMENT OF OFFICER OF OWNER ATTESTING CONTRACT 
 

 

State of New York ) 

 ) 

County of Onondaga )  ss: 

 

 

 On                         , 20    , before me, the undersigned, a Notary Public in and for said State, 

personally appeared J. RYAN MCMAHON, II, Onondaga County Executive                                                             

as                                                  , personally known to me or proved to me on the basis of satisfactory 

evidence to be the individual whose name is subscribed to the within instrument and acknowledged to me 

that (s)he executed the same in his/her capacity, and that by his/her signature on the instrument, the 

individual, or the person upon behalf of which the individual acted, executed the instrument. 

 

 

    

  Notary Public 

 

 

 

 

 
 

ACKNOWLEDGEMENT OF CONTRACTOR 
 
 
State of New York ) 

     ) 

County of  _________ ) ss: 

 

 

 On ________, 20__, before me, the undersigned, a Notary Public in and for said State, personally 

appeared _____________________________ as ____________________________, personally known to 

me or proved to me on the basis of satisfactory evidence to be the individual whose name is subscribed to 

the within instrument and acknowledged to me that (s)he executed the same in his/her capacity, and that 

by his/her signature on the instrument, the individual, or the person upon behalf of which the individual 

acted, executed the instrument. 

 

 

    

  Notary Public 
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FAIR EMPLOYMENT CLAUSE 

 

 

"During the performance of this contract, the Contractor or Vendor agrees: 

 

     a)   That he will not discriminate against employee or applicant 

          for employment because of race, religion, age, color, sex 

          or national origin. 

 

     b)   That he will cooperate with the Human Rights Commission of 

          Syracuse and Onondaga County in implementing the Fair 

          Employment Program adopted pursuant to Resolution No. 282, 

          adopted by the Onondaga County Legislature on June 4, 1973, 

          a copy of which is on file in the office of the Director of 

          Purchase of the County of Onondaga. 

 

     c)   That he will provide to said Commission relevant information 

          or reports required under said resolution or administrative 

          regulations adopted pursuant thereto." 

 

 

 

   ___________________________________     ___________________________________                

   (Signature)                                                                      (Date) 

 

 

 

   ___________________________________ 

                  (Firm) 
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CONFLICT OF INTEREST 

 

 

AFFIDAVIT 

 

 

 

State of New York ) 

 ) 

County of Onondaga )  ss: 
 
 

 

______________________________________________, being duly sworn, deposes and says that: 

 

1. I, ___________________________________________________, am an independent contractor, 

and have this date signed a contract to provide services to the County of Onondaga. 

 

 

2. I certify that, as the Contractor, I have no interest nor will I acquire any interest, direct or indirect, 

which would conflict in any manner or degree with the performance of these services to the 

County. 

 

 

3. I agree that in the rendering of services to the County, no persons having any such interest shall be 

employed by me.  I assume full responsibility for knowing whether my employees or agents have 

any such interest and hereby certify that no such interest exists. 

 

 

 

 

Dated: ________________ 20___    BY:____________________________________________ 

 

 

 

 

 

 

Sworn before me this ________ day of 

 

_________________________________________, 20____. 

 

 

__________________________________________________ 

             NOTARY PUBLIC 
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 AGREEMENT 
 

Ver 6.2019 

 
 

PREVENTION OF SEXUAL HARASSMENT 

 

Section 201-g of the New York State Labor Law requires employers to adopt a sexual harassment 

prevention policy, make such policy available to its employees, and provide sexual harassment training to 

its employees, consistent with model policies, guidance, and regulations developed by the New York 

State Department of Labor.  (https://www.ny.gov/combating-sexual-harassment-workplace/employers)   

 

By submission of this bid, each bidder and each person signing on behalf of any bidder certifies, 

and in the case of a joint bid each party thereto certifies as to its own organization, under penalty of 

perjury, that the bidder has and has implemented a written policy addressing sexual harassment 

prevention in the workplace and provides annual sexual harassment prevention training to all of its 

employees. Such policy shall, at a minimum, meet the requirements of section two hundred one-g of the 

labor law. 

 

Such certification is consistent with the requirements of New York State Finance Law Section 

139-L, which provides that a bid shall not be considered for award nor shall any award be made to a 

bidder who has not completed this certification; provided, however, that if the bidder cannot make the 

foregoing certification, such bidder shall so state at the time of bid submission and shall furnish with the 

bid a signed statement which sets forth in detail the reasons therefor. 

 

By signing below, this bid shall be deemed to have been authorized by the board of directors of 

such bidder, and such authorization shall be deemed to include the signing and submission of such bid 

and the inclusion therein of such statement as the act and deed of the corporation. 

 

******* 

 

Under penalty of perjury, by signing below, I submit this bid on behalf of the firm, and certify 

that the firm has and has implemented a written policy addressing sexual harassment prevention in the 

workplace and provides annual sexual harassment prevention training to all of its employees.  

 

 

Firm Name:  ________________________________  Date: _________________________ 

 

 

Signature of Authorized Person: ________________________________________________________ 

 

 

Printed Name and Title   

of Authorized Person:   ________________________________________________________ 

 

 

 

 

BID PROPOSAL 

 

 BID TITLE: ______________________________ 
 

   BID NUMBER: #___________________________ 
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 SPECIAL PROJECT CONDITIONS 

 

 

 

P-001. Location and Description of Project. 

 

 The project consists of sewer separation along Fayette Street from Almond Street to Irving 

Avenue, and Forman Avenue from Washington Street to Wellington Place.  

 

P-002. Receipt and Opening of Bids. 

 

 The County of Onondaga (herein called the Owner) invites bids on the forms attached hereto.   Bid 

instructions are given in the Advertisement, Bid, and Information to Bidders sections of these Contract 

Documents. 

 

The envelopes containing the Bids must be sealed and addressed to the Director, Onondaga County 

Division of Purchase, 13th Floor Civic Center, 421 Montgomery Street, Syracuse, New York 13202.  The 

outside of the envelopes must bear the name and address of the Bidder, and "Bid for the construction of the 

CSO 027 Sewer Separations.  

 

The Owner may consider informal any Bid not prepared and submitted in accordance with the 

provisions hereof and may waive any informalities in or reject any or all Bids. Any Bid may be withdrawn 

prior to the scheduled time for the opening of the Bids or authorized postponement thereof.  No Bidder may 

withdraw a Bid within forty-five (45) days after the actual date of the opening thereof. 

 

P-003.  Pre-Bid Meeting/Site Visit. 

 

 An informational pre-bid meeting will be held on October 20, 2026   at 9 A.M. in Conference Room 

#2 at the offices of the Owner at 3rd Floor, Administration Building, Metropolitan Syracuse Wastewater 

Treatment Plant, 650 Hiawatha Boulevard West, Syracuse, New York 13204. 

 

 Following the pre-bid meeting, a site visit will be conducted for interested parties. A tour of the 

site will be conducted by a representative of the Owner at this time. Due to limited access to the site, no 

other site visits will be allowed without prior authorization and coordination with the Owner. 

 

P-004. Owner's Engineer. 

 
 The technical specifications and drawings were prepared by Jacobs Civil Consultants, Inc., 2 

Clinton Square, Suite 325, Syracuse, NY 13202. T: 315-401-7110. Questions concerning the Contract 

Documents should be addressed to Colin O’Neill, P.E. in writing at Colin.ONeill @jacobs.com.  

 

P-005. Time is of the Essence. 

 

Milestone #1: All contract work is required to be substantially complete within 365 calendar days of written 

notice to proceed and fully complete and ready for final payment within 425 calendar days of written notice 

to proceed.  

 

Contractor is advised that the majority of contract work is within City of Syracuse streets and that paving 

work will only be allowed to be completed during weather conditions defined in the technical specifications. 

Contractor shall plan for potential adverse weather conditions within their project schedule in meeting the 

Contract Milestone #1 completion dates.   
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Failure by the Contractor to meet this schedule will result in the assessment of fines and penalties outlined 

in Section GP-4.0 “Time Provisions,” and other applicable contract provisions.  The Contractor shall be 

liable for all assessments. It is the Contractor’s sole responsibility to monitor the rate of progress of the 

work to ensure all contract times are met. Activities including, but not limited to, the following are to be 

conducted by the Contractor to maintain the required rate of progress of the work: performance of 

appropriate planning, scheduling of work force (including additional hours, days and/or shifts), the 

necessary application of resources, and coordination with other ongoing contracts; any and all of which 

shall be at no additional cost to the Owner. 

 
P-006. Order of Work. 

 

 The Contractor shall submit a schedule and sequence of construction for Owner review. The schedule 

shall be updated with each monthly payment application submitted by the Contractor.  

 

P-007. Collateral Work. 

 

 Other projects will be under construction during the same construction season as this project. It will 

be the responsibility of the Contractor to coordinate all work of this contract with that of the other 

Contractors, including the City of Syracuse and NYSDOT. No additional compensation will be granted for 

delays that occur due to other Contractor’s construction procedures. 

 

P-008. Project Funding Agencies. 

 

The Owner may fund this project utilizing NYS CWSRF funds. Refer to Appendix F of the Information for 

Bidders for contractor requirements that must be complied with during the completion of this project.  

  

P-009. Contractor’s Insurance. 

 

 Include as additional insured on all policies, in addition to those identified in Paragraph I-4.01A of 

the Information For Bidders, the following: 

 

  Jacobs Civil Consultants, Inc.  

   

  City of Syracuse 

 

P-010. Hold Harmless, Defense and Indemnification 

 

 In addition to those identified in Paragraph I-4.06 of the Information For Bidders, the Contractor 

shall indemnify, defend and hold harmless the following parties in accordance with said paragraph: 

 

  Jacobs Civil Consultants, Inc.  

 

  City of Syracuse 

 

P-0011. Site Safety Responsibilities and Roles.  

 

 It is the objective of the Owner that the Contractor maintain all construction worksites administered 

by the OCDWEP in a safe, neat and orderly condition, and free from human hazard.  It is the policy of the 

Owner that if an unsafe condition is encountered, the affected activity shall be suspended until the unsafe 

condition is corrected.  
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 As clearly stated in the Contract Documents, the Contractor has the sole responsibility for ensuring 

that the construction worksite is safe, neat and maintained in an orderly condition, and is free from human 

hazard. The Contractor is also solely responsible by law for compliance, and regulatory reporting 

requirements, for all workplace and employee safety issues. 

 

 The Contractor’s designated On Site Safety Representative will be the sole point-of-contact for all 

safety issues and shall have the authority to stop work and implement corrective procedures. 

 

 The Contractor is required to submit a Project Specific Safety Plan. The Project Specific Safety 

Plan shall outline the Contractor’s actions that will ensure that the project site is maintained in a safe, neat 

and orderly condition, and is free from human hazard. The Project Specific Safety Plan shall also contain 

written procedures for the Contractor’s compliance with governmental safety laws and associated reporting 

requirements. 

 

 At a minimum, the Project Specific Safety Plan shall include the following: 

 

• Project Safety Objective Statement 

• Safety Responsibilities and Roles within the Contractor’s Organization 

• The Contractor’s Safety Policy Requirements for Subcontractors 

• Mandatory Guidelines for the use of Personal Protective Equipment 

• Emergency Response Procedures including routes to nearest Hospitals 

• Procedures for Reporting Accidents 

• Site Security Procedures 

• Procedures for Governmental Agency Compliance Reporting 

• Procedures for the Protection of the General Public 

• Procedures for the Protection of Project Site Visitors 

• Safety Procedures related to the Maintenance and Protection of Traffic 

• Hazard Communication Program 

• Confined Space Program 

• Lockout and Ground Fault Protection Procedures 

• Identification of the proposed Site Safety Representative and Competent Person, including 

credentials. 

• Hazard Analysis for all major work items. 

• Rigging and Crane Safety Procedures 

• Statement acknowledging that the Contractor is solely responsible for construction worksite 

safety issues. 

 

 The Contractor is required to hold weekly safety meetings with their personnel to teach and enforce 

the Contractor’s safety policies as outlined in the Project Specific Safety Plan.  Records of these meetings, 

including a list of attendees, shall be transmitted to the Construction Project Manager and shall become part 

of the project record. 

 

 Failure of the Contractor to provide an appropriate Project Specific Safety Plan, or failure of the 

Contractor to provide a record of the weekly safety meetings, may result in the withholding of payments to 

the Contractor. 
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P-012. Specific Permit Information. 

 

1. General 

 

 All permits required shall be the responsibility of the Contractor. In all cases, for all permits 

the Contractor shall be responsible for payment of all required fees, charges, maintenance, bonds, 

insurance, and penalties or fines for non-compliance, associated with all required permits. It shall 

be the Contractor’s responsibility to obtain the appropriate permits from the City of Syracuse 

(Street Cut Permit and General Site Permit) on Onondaga County (Plumbing Permit) for this 

project. Note: County of Onondaga Plumbing permits will be required to be completed, submitted 

and accepted by the County of Onondaga; however, all fees will be waived. Within 7 days of receipt 

of the Notice of Intent to Award, the Contractor shall submit all required insurances, traffic control 

plans, etc. to the City of Syracuse for the road cut permit for this project.  

 

2. SPDES General Permit for Storm Water Discharges From Construction Activities 

 

  The Owner intends and requires that all work undertaken by the Contractor shall be in full 

accordance with the State Pollutant Discharge Elimination System (SPDES) General Permit for 

Stormwater Discharges. 

 

  In accordance with the SPDES General Permit, the Contractor shall provide certification 

regarding compliance with the requirements and the conditions of the SPDES General Permit prior 

to undertaking and work at the site. 

 

  For the Contractor’s reference, a copy of the SPDES General Permit is located at 

https://dec.ny.gov/sites/default/files/2025-01/permit_swdischargesfromconst.pdf.   

 

3. Discharge Permit for Groundwater and Other Contaminated Wastewater 

  

  The Contractor shall procure a permit from Onondaga County for all work which involves the 

discharge of groundwater and other contaminated wastewater, either directly or indirectly, to the 

Onondaga County Sanitary Sewer System. This shall include, but is not limited to, groundwater 

encountered during excavation for new construction. All requirements described herein must be 

satisfied, and written permission from this department must be received prior to the discharge of 

this water to the County Sanitary Sewer System. 

 

P-013. Maintenance of Sewer Service 

 

 It shall be the Contractor’s responsibility to maintain wastewater flows during excavation of the 

Work and to protect their equipment and materials from damage therefrom, as well as to protect public and 

private property from any damage therefrom.  
 

P-014. Contaminated Materials Requirements. 

 

 The Owner is not aware of any contaminated materials (soils or groundwater) at the project site.  

However, in the event any contaminated materials are encountered in the performance of work on this 

Project, such materials (soils and groundwater) cannot be redeposited on site, but must be disposed of at an 

approved landfill or treatment facility. Responsibility for removal and disposal of such material will be 

determined by the Owner in accordance with the requirements of the General Specifications, Section S-

026, Existing Features Found Different. 
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P-015. Storage of Equipment and Materials. 

 

 The Contractor shall provide temporary storage facilities for all materials and equipment delivered 

to the site and required to complete the work of this Contract. 

 

 For the benefit of the Contractor, the Owner hereby makes it known that the available area for 

materials and equipment storage along the route of the project is limited and off-site storage of materials 

and equipment may be required to be provided at no additional cost to the Owner. All temporary storage 

facilities at the site are subject to the approval of the Owner and Engineer. 

 

 Due to the above, the Contractor is prohibited from storing equipment and materials on any part of 

the site except immediately in advance of the portion of the work for which the equipment and materials 

are required. All material to be stored on site shall be contained within safety fencing. 

 

P-016. Non-Working Hours Construction Noise Limits 

 

 The maximum allowable sound levels generated by construction activities outside of normal 

working hours (Weekdays, 7:00 a.m. to 6:00 p.m.) shall not exceed the following: 

 

 55 decibels (dBA) at 50 feet distance from source. 

 

 All construction equipment and activities shall conform with these maximum allowable noise levels 

outside of normal working hours. 

 

P-017. Air Quality/Dust Control/Site Maintenance 

 

 The Contractor is responsible form minimizing and controlling windblown dust from the site.  The 

Contractor shall be responsible for maintaining the site in a neat, clean condition.  This shall include 

sweeping all excess dirt and dust around the Work Area at the end of each work day. 

 

P-018. Protection of Existing Facilities 

 

 The Contractor shall be responsible for protecting the existing utilities, structures, facilities, etc. 

not scheduled to be replaced as part of this project.  The Contractor shall be responsible for repairing and/or 

replacing, to the Owner’s satisfaction, any facility damaged by them during the completion of the project, 

at no additional cost or expense to the Owner. 

 

P-019. Site Security 

 

 The Contractor shall be responsible for securing the Contractor’s Staging and Laydown Area at the 

end of each work day, weekends and holidays to prevent access to the site by unauthorized persons.  This 

shall include a 6-foot high temporary chain link fence with lockable gate.  The gate shall be secured by a 

chain and double locked with one lock provided by the Contractor and the second lock provided by the 

Owner. 

 

P-020. Disposal of Excavated Materials. 

 

 All material removed as part of the project shall become the property of the Contractor and shall 

be disposed of in accordance with all applicable regulations. 
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P-021. As-Built Survey 

 

 The requirements of the record measurement survey (as-built survey) are detailed in S-015. 

 

P-022. Work Zone Traffic Control 

 

 The Contractor shall be responsible for maintenance and protection of traffic as specified in S-031 

of the General Specifications and as required by the Owner of the construction site.  All costs for 

maintenance and protection of traffic, including any labor, materials, or equipment required, shall be paid 

by the County of Onondaga incrementally as required, and as shown on the Contract Drawings and as 

required by the City of Syracuse Dept. of Public Works.  Each incremental payment for maintenance and 

protection of traffic shall be included in the schedule of values, substantiated to the satisfaction of the 

Owner/Engineer, and agreed upon by the Owner/Engineer prior to Contract Authorization. 

 

P-023. Iranian Divestment 

 

 By Submission of this bid, each bidder and each person signing on behalf of any bidder certified, 

and in the case of a joint bid each party thereto certifies as to its own organization, under penalty of perjury, 

that to the best of their knowledge and belief that each bidder is not on the list created pursuant of paragraph 

(b) of subdivision 3 of section 165-a of the state finance law. 

 

 In the absence of the list created pursuant to paragraph (b) of subdivision 3 of section 165-a of the 

state finance law each bidder and each person signing on behalf of any bidder certifies that to the best of 

their knowledge the vendor: 

 

(a) Does not provide goods or services of twenty million dollars or more in the energy 

section of Iran, including a person that provides oil or liquefied natural gas tankers, or 

products used to construct or maintain pipelines used to transport oil or liquefied 

natural gas, for the energy sector of Iran; AND 

(b) Is not a financial institution that extends twenty million dollars or more in credit to 

another person, for forty-five days or more, if that person will use the credit to provide 

goods or services in the energy sector of Iran. 

 

P-024. Adjustments in Contract Price 

 

 For changes in the contract scope that result in a net increase in contract price, the Contractor may 

add fifteen percent to the total cost of material, equipment, plant rentals, and direct labor, as his only 

compensation for profit and overhead, except that the fifteen percent shall not be applied to the premium 

portion of overtime pay. 

 

P-025. Shop Drawing Submittals 

 

 A submittal register for this project is included in the Appendix to the Special Project Conditions 

In addition to the provisions of General Specification S-013, Shop Drawings, the Contractor shall comply 

with the following shop drawing submittal procedures: 

 

1. Transmit each submittal with the following format.  Each submittal shall include all required 

information required for that specification. Procore shall be utilized for all submittals. Incomplete 

submittals will be returned “Not Reviewed.”   
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2. Sequentially number the transmittal forms.  Resubmittals are to have original number with an 

alphabetic suffix (i.e. 1, 1A, 1B, etc.). 

 

3. Identify project, contractor, subcontractor, supplier, and pertinent Contract Drawing sheet and detail 

number(s) and Specification section number(s), as appropriate. 

 

4. Apply Contractor’s stamp, signed or initialed, certifying that review, verification of products 

required, field dimensions, adjacent construction work, and coordination of information, is in 

accordance with the requirements of the Work and the Contract Documents.  Contractors shall show 

the following information: 

 

a. Shop Drawing Submittal Number   

b. Deviations:  None:___________ ; As listed   

c. Reference Specification Number(s)   

d. Reference Drawing Number(s)   

e. Space Requirement:  As Designed___________  Different, As listed   

f. Representation is made to the Owner and Engineer that the Contractor has determined and 

verified all field measurements and quantities, field construction criteria, materials, catalog 

numbers and similar data, that he has reviewed and coordinated the information in each shop 

drawing with the requirements of the Work and the Contract Documents, and hereby approves 

this submittal. 

Contractor  

Signature  

Date    

 

5. Schedule submittals to expedite the Project, and deliver to the Engineer.  Coordinate submission of 

related items. 

 

6. Identify deviations from Contract Documents and product or system limitations, which may be 

detrimental to successful performance of the completed Work.  Identify space requirements that differ 

from those designed or shown on Contract Documents. 

 

7. Provide space for Contractor and Engineer review stamps. 

 

8. Revise and resubmit submittals as required, identify all changes made since previous submittal.  

Resubmit in a timely manner. 

 

 Superseding paragraph 5 of article S-013, shop drawings shall be submitted electronically, by a 

method determined by the Engineer, unless when submitting a sample. 

 

P-026. Onondaga County Technical Standard Details and Specifications 

 

 This project shall follow the Onondaga County technical standard details and specifications, where 

applicable. 

 

These are available on the Save the Rain website (https://savetherain.us/resources/technical-

resources/) published as Onondaga County Green Infrastructure Program 2022 Annual Green Structures 

Contract at Various Locations, Volumes I & II, by CH2M Hill (Jacobs) dated February 2022. The 

following is a list of pertinent specifications, details and payment items that should be reviewed by the 

Contractor prior to bidding and used during the construction of the project. Compiled standard details and 

specifications are attached to these Special Project Conditions. Other standard specifications, details, and 
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payment items may be required for the construction of this project, and the list below should not be 

considered as all inclusive or restrictive. These are labeled as “payment items” but not the payment items 

for this Contract. Refer to the Bid section for this project’s payment items.  

 

Standard Specifications  
PI-1.01 Site Clearing and Disposal 

PI-1.02 Sawcutting Pavement 

PI-1.03 Pavement Excavation and Disposal 

PI-1.04 Asphalt Milling 

PI-1.05B Common Excavation, Grading, and Backfill (or Disposal) 

PI-1.05C Scarify Subgrade 

PI-1.07A Subbase Course NYSDOT “Type 1” “Run-of-Crusher” (Compacted) 

PI-1.07D NYSDOT No.2 Crushed Stone 

PI-1.07G Rip Rap – NYSDOT Light Stone Fill 

PI-1.12 Topsoil 

PI-1.14A City of Syracuse Standard Catch Basin – Type A 

PI-1.14D 48” Round Precast Concrete Manhole (Up to 12” Height) 

PI-1.15C Riser Ring – Precast Concrete Manhole 

PI-1.16F Drop Connection Inside Manhole  

PI-1.17A Catch Basin Filter Insert – City of Syracuse Standard Catch Basin – “Bag” Style 

PI-1.23A 6” Solid or Perforated Dual Wall Pipe 

PI-1.23B 8” Solid or Perforated Dual Wall Pipe 

PI-1.23C 10” Solid or Perforated Dual Wall Pipe 

PI-1.23D 12” Solid or Perforated Dual Wall Pipe 

PI-1.23E 15” Solid or Perforated Dual Wall Pipe 

PI-1.23F 18” Solid or Perforated Dual Wall Pipe 

PI-1.23G 24” Solid or Perforated Dual Wall Pipe 

PI-1.23H 30” Solid or Perforated Dual Wall Pipe 

PI-1.36A Pipe Connection to Existing Structure/Manhole 

PI-1.36B Pipe Connection to Existing Sewer Main 

PI-1.36C Rehabilitation of Existing City Standard Manhole or Catchbasin 

PI-1.36D Demolish Existing City Standard Catch Basin or Manhole 

PI-1.36E Plug Existing Catch Basin Lateral 

PI-1.36G Reset Manhole Frame and Cover 

PI-1.36H Abandon Existing Manhole or Catch Basin 

PI-1.36I Furnish and Install CLSM Flowable Fill 

PI-1.41 Reset Granite Curb 

PI-1.47A PCC Concrete Sidewalks 

PI-1.47B PCC Concrete Driveways 

PI-1.48A Concrete Road Foundation 

PI-1.51A Asphalt Top Course – NYSDOT Type 9.5 

PI-1.51C Asphalt Binder Course – NYSDOT Type 19 

PI-1.51E Asphalt Tack Coat 

PI-1.58 Establishing Turf 

PI-1.65A Air Test for 8”-12” Pipe 

PI-1.65B Air Test for 15”-30” Pipe 

PI-1.67 Tree Protection Fence 

PI-1.68 Silt Fence 

PI-1.69 Stabilized Construction Fence 

PI-1.75 Straw Bale Dike 

PI-1.76 Watering Vegetation 

PI-1.77 Concrete Washout 

PI-1.80B 6’ Chain Link Fence with Posts 
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PI-1.82A Sign Post Foundation - New 

PI-1.82B Sign Post Foundation - Reset 

PI-1.84C Solid Double Markings – 4” 

 

Standard Details  

PS.05A Street Cut Section A 

PS.05B Street Cut Section B 

PS.05D Street Cut Plan B 

PS.05N Street Cut – MH or Structure 

PS.11 Concrete Sidewalk or Driveway - Restoration 

PS.14 Beveled Granite Curb 

PS.20 Concrete Encasement or Reinforcement of Pipe  

 

DR.04 City Standard Catch Basin Type A with Frame and Grate 

DR.07A Precast Concrete Manhole with Frame and Lid or Grate 

DR.07B Sanitary Sewer Precast Manholes 

DR.08 Cast Iron Trap 

DR.17 Pipe Connection to Existing Structure/Manhole 

DR.25 Drop Connection Inside Manhole 

DR.27 Plug Existing Catch Basin Lateral 

 

TU.06 Sign Post Foundation 

TU.23 Concrete Washout 
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APPENDIX A  

 

Submittal Register 
 

 

 

 

 



PACK Project Schedule X

PACK Environmental Health and Safety Plan X

PACK List of Subcontractors X

PACK Schedule of Values X

1.01 PACK Erosion and Sediment Control Plan X

1.07A PD

Subbase Course NYSDOT "Type 1" "Run-of-Crusher" 

(Compacted) - Product data and gradation analysis

1.07D PD

NYSDOT No. 2 Crushed Stone - Product data and 

gradation analysis

1.07G PD

Rip Rap - NYSDOT Light Stone Fill - Product data and 

gradation analysis

1.12 PD Topsoil

1.14A SD/PD Syracuse Standard Catch Basin - Type A

1.14D SD/PD 48" Round Precast MH

1.15C SD/PD Riser Ring - Precast Concrete MH

1.16F PD MH Connection Products (Sanitary and Storm)

1.17A PD Catch Basin Filter Insert "Bag" Style

1.23A-H PD Solid or Perforated HDPE Pipe 6" - 30"

1.36A PD Pipe Connection to Existing Structure/Manhole

1.36C SD

Rehabilitation of Existing MH or CB - shop drawings of 

extent of rehabilitation where applicable

1.36E PD Plug for Existing CB Lateral

1.36I PD Furnish and Install CLSM Flowable Fill

1.41 PD Reset Granite Curb - granite curb backing mix design

1.47AB PD/SAM PCC Concrete Sidewalks/Driveways

1.48A PD/SAM Concrete Road Foundation

1.51A PD Asphalt Top Course - NYSDOT Type 9.5

1.51C PD Asphalt Binder Course - NYSDOT Type 19

1.51E PD Asphalt Tack Coat

1.58 PD Turf - seed mix

1.65A/B TR Air Tests for 8"-24" Pipe

1.67 PD Tree Protection Fence

1.68 PD Silt Fence

1.69 PD Stabilized Construction Entrance

1.75 PD Straw Bale Dike

1.8 PD 6' Chain Link Fence with Posts

1.82AB PD Sign Post Foundation - New/Reset

General 

Provisions CCS Record Drawings

General 

Provisions CCS Project Closeout/Final Payment Checklist

StatusSubmittal #

SCHEDULE OF SUBMITTALS

PROJECT NO.: C-305ab Fayette Street and Forman Avenue Sewer Separation

    Contractor's Projected Dates                                               

Allow 10 days for Approval

(allows time for any resubmission)

 Transmittal 

Date:

 Approval 

Date:

Critical 

Submittals

Mark "X" 

for all 

that apply

SUBMITTALS FOR APPROVAL
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Section

Jacobs
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Syracuse, New York 13202
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G-1.01.   Contractor's Work. 
 

The Contractor shall furnish all labor, materials, installed equipment, tools, scaffolding, shoring, 
bracing, appliances and equipment necessary to properly and safely complete the work under the Contract, 
and within the time specified.  He shall also provide all necessary machinery and plant for the proper and safe 
execution of the work under this Contract, and shall cover and protect the work from damage due to any cause 
whatsoever. 
 

The Contractor alone shall be responsible for the safety, efficiency and adequacy of his plant, 
appliances and methods, for the performance of the work and for the supervision and performance of his 
personnel, subcontractors and vendors. 
 
G-1.02.   Representations of Contractor. 
 

The Contractor represents and warrants: 
 

A. That he is financially solvent and that he is experienced in and competent to perform the type of 
work or to furnish the plant, materials, supplies or equipment, to be so performed or furnished 
by him; and 

 
B. That he is familiar with all Federal, State, County and Municipal Laws, ordinances and 

regulations, which may in any way affect the work or those employed therein, including, but 
not limited to, any special acts relating to the work or to the project of which it is a part; and 

 
C. That such temporary and permanent work required by the Contract Documents as is to be done 

by him can be satisfactorily constructed and used for the purpose for which it is intended, and 
that such construction will not injure any person or damage any property; and 

 
D. That he has carefully examined the Contract Documents and the site of the work, and that, from 

his own investigations, he has satisfied himself as to the nature and location of the work, the 
character, quality and quantity of surface and sub-surface materials and structures likely to be 
encountered, the character of equipment and other facilities needed for the performance of the 
work, the general and local conditions, and all other materials which may in any way affect the 
work or its performance. 

 
G-1.03.   Permits, Laws and Regulations. 
 

Except as otherwise noted in the Special Project Conditions, the Contractor shall take out, at his own 
expense, all necessary permits from the County, State, Town, municipal or other public authorities; shall give 
all notices required by the laws or municipal ordinances and shall pay all fees and charges incidental to the 
due and lawful execution of the work done under this Contract.  He shall keep himself fully informed of all 
laws, municipal ordinances, and regulations in any manner affecting those engaged or employed in the work, 
or the materials used in the work, or in any way affecting the conduct of the work, and of all orders, decrees 
and instructions of bodies or tribunals having any jurisdiction or authority over the same.  If any discrepancy 
or inconsistency should be discovered in the Contract Documents in relation to any such permits, laws, 
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ordinances, regulations, orders, decrees, or instructions, he shall forthwith report the same in writing to the 
Owner's Representative. 

 
The Contractor shall at all times observe and comply with and shall cause all his agents and employees 

to observe and comply with all such existing and future laws, ordinances, regulations, orders, decrees and 
instructions and the conditions of all permits. 
 
G-1.04.   Contractor's Address. 
 

Unless the Contractor notifies the Owner in writing to the contrary, the Contractor's address given in 
the Bid shall be the address to which official communications concerning the Contract shall be mailed or 
delivered.  In addition, official communications may be personally delivered to the Contractor's on-site 
representative and such personally delivered communications shall have the same force and effect as those 
mailed or delivered to the Contractor's address. 
 
G-1.05.   Emergency Calls. 
 

The Contractor shall maintain telephone service twenty-four (24) hours a day, seven (7) days a week to 
responsible personnel who shall be in a position to dispatch personnel and machinery to any point on the work 
site in the event of an emergency and to clear conditions creating any hazard to life, limb or property. 
 

The telephone number shall be supplied to the Owner's Representative not less than five (5) days prior 
to the commencement of work. 
 
G-1.06.   Contractor's Agents, Superintendents and Foreman. 
 

The Contractor shall at all times have a competent superintendent, foreman, or other representative on 
the work, who shall have full authority to act for the Contractor and to receive and execute orders from the 
Owner's Representative, and who shall receive shipments of material to the Contractor and who shall see that 
the work under the Contract is executed in accordance with the Contract Documents and the instructions of 
the Owner's Representatives thereunder.  The Contractor shall be responsible for the acts of his agents, 
superintendents, and employees during the life of the Contract. The Contractor’s authorized agent, 
superintendent or foreman shall not be replaced without prior written notification to the Owner, except under 
extraordinary circumstances. 

 
Neither the Owner, the Owner's Representative or the Engineer will be responsible for the acts or 

omissions of the Contractor, or subcontractors, or any of his or their superintendents, supervisory staff, agents 
or employees. 

 
G-1.07.   Contractor's Personnel. 
 

The Contractor shall be solely responsible for the supervision, conduct and safety of his personnel.  
 
The Contractor shall be solely responsible for ensuring that his personnel and his subcontractors' 

personnel are properly trained, equipped and certified if applicable, to perform the work and operate the 
required tools and equipment. 
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The Contractor shall restrict his personnel to only those areas of the facility necessary for the 
performance of the work of this contract.  The Contractor shall instruct his personnel to observe extreme 
caution when working in the vicinity of mechanical equipment and open tankage.  Personnel should be 
advised that equipment may start automatically and without warning or may be started from a remote 
location.  The Contractor shall instruct his personnel on the hazards and precautions associated with sewage, 
sludges and chemicals, which may be present in the facility.  Personnel should be cautioned that surfaces may 
be wet or slippery and that physical, chemical, electrical and biological hazards are present.  The Contractor's 
personnel shall not operate or tamper with any valve or switches or other devices or equipment.  The 
Contractor shall be solely responsible for any damage or disruption caused by his personnel. 
 
G-1.08.   Safety and Accident Prevention. 
 

The Contractor shall be responsible for complying with the requirements of all applicable Federal and 
State Occupational Safety and Health Act provisions and the requirements of any and all other laws, rules and 
regulations pertaining to employee health, safety and accident prevention. 

 
In addition, all employees of the Contractor, and employees for any and all subcontractors performing 

work for the Contractor, are required to possess and wear the following approved personal safety equipment 
while present at the Owner’s Project Site.  

1. Hard hat 
2. Steel toed safety shoes, minimum 6” high 
3. Reflectorized safety vest or jacket 
4. Safety glasses 
5. Hearing protection device (as needed for the work being performed) 

 
This safety equipment shall meet the most recent requirements of the agency regulating the 

requirements of that piece of equipment. 
 

The Contractor shall be solely responsible and liable for the safety and protection of all property and 
persons, both on the site of the work and adjacent thereto. The Contractor shall designate a qualified and 
experienced safety representative at the site whose duties and responsibilities shall be the prevention of 
accidents and the maintaining and supervising of safety precautions and programs. 
 

If the work of this Contract requires entry into or activities within areas which are considered to be 
"confined spaces" or which may otherwise contain hazardous atmospheres, the Contractor shall be responsible 
for providing all necessary personnel instructions, monitoring and safety equipment, as required by all 
applicable codes and regulations.  Such areas include, but are not limited to, any space containing sewage, 
sludge, chemicals, fuels or combustibles, poor ventilation or limited access. 
 

If the work of the Contract involves excavation, the Contractor shall designate, and identify to the 
Owner's Representative, a "competent person" as defined in applicable OSHA Regulations concerning 
excavation and trench protection and safety.  The Contractor's designated competent person shall be present at 
the site at all times during the performance of excavations and shall be solely responsible for the conduct of 
safe excavation in accordance with applicable OSHA Regulations. 
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Any accident involving personal injury requiring more than simple, on-site first aid or property 
damaged in excess of $100 shall be reported by the Contractor's on-site representative to the Owner's 
Representative within 24 hours of occurrence, complete with all pertinent details. 
 

The Owner, Owner's Representative or Owner's Engineer shall not have any obligation or 
responsibility for supervising, directing, inspecting, monitoring, overseeing, enforcing or otherwise ensuring 
the Contractor's compliance with and performance of safety requirements or procedures.  If the Owner's 
Representative happens to observe or become aware of a failure to comply with safety requirements or 
procedures by the Contractor, its employees or subcontractors, the Owner's Representative may, at his 
discretion, so notify the Contractor's on-site representative.  If, in the judgement of the Owner's 
Representative, the observed failure to comply constitutes an immediate threat to persons or property, or 
prevents the Owner's Representative from safely gaining access to the work or otherwise performing his 
duties, the Owner's Representative may order the work stopped until the problem is rectified, and the 
Contractor, or subcontractor, shall immediately comply with such order.  The Contractor shall have no claim 
for delay or damages against the Owner, nor shall the Contractor be entitled to an extension of contract time 
due to any work stoppage arising from the Contractor's failure to comply with safety requirements or 
procedures. 
 
G-1.09.   Hazardous Communication Standard Compliance. 
 

If applicable to the work of this Contract, pursuant to the requirements of the Hazardous 
Communication Standard, 29 CFR 1910.1200, prior to commencing the work of the Contract, the Owner's 
Representative will provide the Contractor with information concerning the County's Hazardous 
Communication Program, a list of hazardous substances known to be present in the work area, including 
suggested safety precautions that should be followed, an explanation of the County's hazardous labeling 
procedure and information on the availability of Material Safety Data Sheets.  The Owner's Representative 
may also conduct the Contractor's Representative on a walk-through of the work area to identify specific 
hazards which may be present.  The Contractor will be required to sign a statement acknowledging receipt of 
this information.  The Contractor's employees will not be permitted to enter the site until this statement is 
signed. 
 

The Contractor shall be responsible for informing and instructing his employees and subcontractors as 
to the County's Hazardous Communication Program and procedures and the existence of hazardous materials 
or conditions in the work area.  The Contractor shall be responsible for providing his employees and 
subcontractors with all information and training required under, and otherwise complying with, OSHA's 
Hazardous Communication Standard, 29 CFR 1910.1200 and New York State's Toxic Substance Act, Labor 
Law Article 28. 
 

The Contractor shall inform the Owner's Representative of any and all hazardous materials which the 
Contractor may cause to be present at the site and shall provide to the Owner's Representative Material Safety 
Data Sheets for any and all such materials at least 72 hours prior to the introduction of any such materials to 
the site. 

 
The Contractor shall designate a qualified and experienced safety representative at the site whose 

duties and responsibilities shall be the prevention of accidents and the maintaining and supervising of safety 
precautions and programs. 
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The Contractor must submit a detailed work plan, including a sequence of operation (and/or 
installation), and detailed procedures for all work to be performed in hazardous areas, including but not 
limited to, work involving gas systems. The Contractor must submit this plan for approval by the County and 
Engineer within two weeks of the proposed start of work. The Contractor cannot proceed with work in 
hazardous areas without an approved work plan. Installation, purging if applicable, and testing, shall be in 
accordance with the requirements of the National Fire Protection Association (NFPA) standards. 
 
G-1.10.   Patents. 
 

The Contractor shall pay all license fees and royalties and assume all costs incident to the use in the 
performance of the work or the incorporation in the work of any invention, design, process, product or device 
which is the subject of patent rights or copyrights held by others. If a particular invention, design, process, 
product or device is specified in the Contract Documents for use in the performance of the work and if to the 
actual knowledge of the Owner or the Engineer its use is subject to patent rights or copyrights calling for the 
payment of any license fee or royalty to others, the existence of such rights shall be disclosed by the Owner in 
the Contract Documents. The Contractor shall indemnify, keep and save harmless the Owner from all 
liabilities, judgments, costs, damages and expenses which may in any way come against the Owner by reason 
of the use of any patented material, machinery, devices, equipment or processes furnished or used in the 
performance of the work under the Contract or by reason of the use of patented designs furnished by the 
Contractor and accepted by the Owner. 
 
G-1.11.   No Claims Against Individuals. 
 

No claim whatsoever shall be made by the Contractor against any officer, agent or employee of the 
Owner for, or on account of anything done or omitted to be done in connection with the Contract. 
 
G-1.12.   Contractor's Title to Material. 
 

The Contractor warrants that he has good title, free and clear, to all materials, supplies and equipment 
used by him in the work. 
 

All materials and equipment incorporated in the work shall become the property of the Owner. 
 
G-1.13.   One-Year Guarantee. 
 

All work of this Contract shall be guaranteed by the Contractor for a period of one (1) year. 
 
For work taken under beneficial occupancy prior to issuance of a Certificate of Substantial Completion, 

the one-year guarantee period shall commence on the date of beneficial occupancy of that work, unless noted 
otherwise on the Notice of Beneficial Occupancy. 
 

Otherwise, the one-year guarantee period shall commence with the date of Substantial Completion, as 
determined by the Owner, for all work accepted as substantially complete.  Items of work which are 
uncompleted as of the date of Substantial Completion, or which subsequently become defective, shall be 
guaranteed for one (1) year from the date of their respective completion or correction. 
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Under this guarantee the Contractor agrees to promptly repair, replace or otherwise make good to the Owner's 
satisfaction, and at the Contractor's expense, any and all items of work of the contract which fail to perform in 
accordance with the Contract Documents, and also to make good any damage caused by such failure. 
 
This guarantee is a part of the Contractor's obligations under this Contract and, as such, shall be covered by 
the Contractor's Performance Bond. 
 
G-1.14.   Underground Utilities. 

 
The information and data shown or indicated in the Contract Documents with respect to existing 

underground utilities at or contiguous to the site is based on information and data furnished to the Owner by 
the owners of such underground utilities, or by others. The Owner shall not be responsible for the accuracy or 
completeness of any such information or data.  

 
The Contractor shall be responsible for safe excavation practices and the protection of all underground 

utilities at the site in accordance with 16 NYCRR Part 73 (also referred as Industrial Code 53 or Code Rule 
53).  Prior to commencing any excavation operations either on or adjacent to the Project site, the Contractor 
shall be responsible for contacting Dig Safely New York (www.digsafelynewyork.com or 1 (800) 962-7962)). 

 
The cost of all of the following will be included in the Contract Price, and the Contractor shall have 

full responsibility for: (i) reviewing and checking all such information and data shown or indicated in the 
Contract Documents, (ii) locating all underground utilities shown or indicated in the Contract Documents, (iii) 
coordination of the work with the owners of such underground utilities during construction, and (iv) the safety 
and protection of all such underground utilities and repairing any damage thereto resulting from the work.” 
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G-2.01.   Assignment. 
 

The Contractor shall not assign, transfer, convey, or otherwise dispose of this Contract, or of his right, 
title or interest therein, or his power to execute such Contract, to any other person or corporation without the 
previous consent in writing of the Owner. 
 

The provisions of this Section shall not hinder, prevent, or affect an assignment by the Contractor for 
the benefit of creditors made pursuant to law, nor is it intended to prohibit subcontracting a portion of the 
work of the Contract in accordance with the provisions of the law. 
 
G-2.02.   Subcontracts. 
 

In the event that the Contractor desires to subcontract any part of the work, he shall first submit to the 
Owner a statement showing the character and amount of the work to be subcontracted and the party or parties 
to whom it is proposed to subcontract the same.  If requested by the Owner, he shall also furnish a statement 
as to his or their experience, financial ability, or other qualifications for properly performing the work 
proposed to be subcontracted.  
 

The proposed subcontractor shall not perform any work nor enter upon the site of the work until 
written approval has been granted by the Owner and acceptable Certificates of Insurance for the subcontractor 
have been submitted to the Owner. 
 

Notwithstanding the Contractor's use of subcontractors, and the Owner's approval thereof, the 
Contractor shall be solely responsible for the satisfactory and entire completion of the work of the Contract in 
accordance with these Contract Documents and for the performance and conduct of his subcontractors. Any 
work performed by subcontractors which is determined by the Owner to be unacceptable shall be corrected or 
replaced at no additional cost to the Owner.  In the event a subcontractor consistently fails or refuses to 
perform in accordance with the Contract Documents, the Owner may require the Contractor to remove that 
subcontractor from the site and to complete the work by other acceptable means, at no additional cost to the 
Owner. 
 

The Contractor shall be responsible for the coordination of all subcontractors engaged upon his work. 
 
G-2.03.   Subcontractor's Wage Rates. 
 

In accordance with Article 8 - Section 220 of the New York State Labor Law, the New York State 
schedule of prevailing wages and supplements, as included in this Contract or as subsequently redetermined 
by the New York State Department of Labor, shall be specifically included in each and every subcontract, 
regardless of tier, awarded by the Contractor or his subcontractors. 
 

Subcontractors, regardless of tier, shall provide to the Contractor a verified statement attesting that the 
subcontractor has received and reviewed the prevailing wage rate and supplement schedule and agreeing that 
it will pay its employees the applicable wages and will pay or provide the supplements specified therein.  The 
Contractor shall submit to the Owner copies of all such verified statements. 
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The Owner will not reduce retainage or make final payment to the Contractor unless and until the 
Contractor has submitted to the Owner the verified statements concerning wage rates from each and every 
subcontractor, regardless of tier, utilized in the performance of the work of this Contract. 

 
In the event it is determined by the New York State Commissioner of Labor that the wages and/or 

supplements of any employees of the Contractor's subcontractors, regardless of tier, have not been paid of 
provided pursuant to the appropriate schedule of wages and supplements, the Contractor shall be responsible 
for payment of such wages or supplements. 
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G-3.01.   Owner. 
 

The term "Owner", as used in these Contract Documents, shall refer to the County of Onondaga, 
New York.  The Contract Agreement can be executed on behalf of the Owner only by the Onondaga County 
Executive. Similarly, changes to the Contract Documents subsequent to Contract execution can only be 
accomplished pursuant to a Change Order signed by the County Executive, in accordance with Section 5 of 
these General Provisions. 
 

This Contract shall be administered on behalf of the Owner by the Onondaga County Department of 
Water Environment Protection whose designated employees shall have the authority to act on behalf of the 
Owner and represent the Owner on all matters concerning this Contract, except changes thereto, as noted 
above. 
 
G-3.02.   Engineer. 
 

The Materials and Performance (Technical) Specifications and Contract Drawings portions of these 
Contract Documents may have been prepared either by the Owner's in-house engineering personnel or by a 
consulting engineer or architect retained by the Owner under a separate contract.  If the Owner utilized the 
services of a consulting engineer or architect, the name of the consulting engineer or architect will be shown 
on the cover of the Contract book and on each sheet of the Contract Drawings.  Furthermore, the name, 
address and telephone number of the Owner's consulting engineer or architect, if any, will be indicated in the 
Special Project Conditions. 
 

The term "Engineer," as used in these Contract Documents, shall refer to the Owner's consulting 
engineer or architect, if any.  If no consulting engineer or architect was utilized by the Owner, the term 
"Engineer" shall refer to the Owner's in-house engineering personnel. 
 
G-3.03.   Owner's Representative. 
 

Routine communication between the Owner and the Contractor shall be through the Owner's 
Representative.  The Owner's Representative may be either an employee of the Owner or an employee of the 
Engineer, as designated in the Special Project Conditions.  The designation of the Owner's Representative 
may be changed at any time by the Owner.  Such a change in the designation of the Owner's Representative 
shall not be construed to be a change to the Contract Documents and shall not affect the validity or 
enforceability of the Contract Documents. 
 

The Owner's Representative is not authorized to make changes in the Contract Documents, to direct or 
authorize the performance of extra work or to otherwise modify the Contract.  Such changes can only be 
effected by a Change Order issued pursuant to Section 5 of these General Provisions. 

 
G-3.04.   Inspection of the Work. 
 

Inspection of the work of this Contract will be performed by the Owner's Representative.  The 
Owner's Representative is empowered by the Owner to determine the amount, quality, acceptability and 
fitness of all parts of the work, and to interpret the Contract Documents and any changes thereto, but this 
authority shall not give rise to any duty or responsibility of the Owner, the Owner's Representative or the 
Engineer to the Contractor, subcontractors or any of their agents or employees. 



 GP 3-2 
 OCDWEP October 26 
 GENERAL PROVISIONS 
 
 SECTION 3 – OWNER’S REPRESENTATIVES 
 

Ver 1.2018 

 
 

Inspection services performed by the Owner pursuant to this Contract, whether of material or work, 
and whether performed prior to, during or after completion of construction, are performed solely for the 
purpose of determining general conformity of the work with the Contract Documents. 

 
No matter how extensive the Owner's inspection services, neither the Owner, the Owner's 

Representative or Engineer will be responsible for the Contractor's failure to furnish materials or equipment or 
to perform the work of the Contract in accordance with the Contract Documents. 

 
Nothing contained herein shall create, or be deemed to create: (1) any duty upon the Owner, the 

Owner's Representative, or the Engineer, to supervise or be responsible for construction means, methods, 
techniques, sequences or procedures or for safety precautions and programs followed or required to be 
followed by any Contractor or subcontractor or their employees or by any other persons at the job site; (2) any 
liability whatsoever by the Owner, the Owner's Representative or the Engineer to any employees or any 

contractor or subcontractor or to any other person; or (3) an acceptance of any of the work, except as provided 

for in Subsection G-6.07 (C). 
 
G-3.05.   No Waiver of Rights. 
 

Neither the inspection by the Owner, nor any of its employees or agents, nor any order of the Owner 
for payment of money, nor any order, measurement or certificate by the Owner, nor payment for, nor 
acceptance of the whole or any part of the work by the Owner, nor any extension of time, nor any possession 
taken by the Owner or employees shall operate as a waiver of any provision of this Contract, or of any power 
herein reserved to the Owner or of any right to damage herein provided, nor shall any waiver of any breach of 
this Contract be held to be a waiver of any other subsequent breach.  Neither the issuance of a Certificate of 
Substantial Completion, nor correction by the Owner of the Contractor’s defective work will constitute an 
acceptance of any work that is not in accordance with the Contract Documents, or a release of the 
Contractor’s obligation to perform the work in accordance with the Contract Documents. All remedies in this 
Contract shall be taken and constructed as cumulative; that is, in addition to each and every other remedy 
herein provided, the Owner shall have any and all equitable and legal remedies which he would in any case 
have. 
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G-4.01.   Commencement and Completion of Work. 
 

The Contractor shall commence the work within the time specified in the Information for Bidders. 
Time being of the essence, the Contractor shall fully complete the work within the time specified in the 
Special Project Conditions. 
 
G-4.02.   Pre-construction Meeting. 
 

Prior to the start of construction by the successful Bidder, a general information meeting shall be held 
with the Owner, Owner's Representative, Contractor, and any other interested parties designated by the Owner 
at a time and place to be designated by the Owner.  The meeting shall cover general features of the Project 
and coordination of commencement of the work. 
 
G-4.03.   Progress and Coordination Meetings. 
 

Periodically during the course of the Contract work the Owner's Representative may schedule 
progress and coordination meetings.  The purpose of these meetings is to review the status of the work, update 
the Project Schedule, Coordinate the activities of the various parties and address questions and issues which 
may arise.  Attendance at these meetings is a part of the work of this Contract and is mandatory.  The 
Contractor shall be represented at these meetings by his designated Project Manager or Project 
Superintendent.  Minutes of these meetings will be prepared by the Owner's Representative and distributed to 
all parties.  These minutes shall become part of the official project documentation. 
 
G-4.04.   Rate of Progress. 
 

The rate of progress shall be as nearly uniform as practicable and shall be such that all work under the 
Contract will be completed within the time specified, or before such later date to which the time of 
completion may have been extended by the Owner. 
 

The Contractor shall, within ten days following the execution of this contract, prepare and submit to 
the Owner, for review, two copies of a practical and feasible work schedule.  The schedule shall be in the 
form of a neat and legible bar graph and shall show the proposed starting dates and duration of all major 
components, tasks or activities included in the Contract.  The schedule shall also indicate shop drawing 
submittal, delivery and installation dates for major or critical items of equipment or materials.  If more than 
one prime contract is involved, the General Contractor's schedule shall take into account the work of the other 
Contractors and the other Contractors shall provide input to the General Contractor's schedule and shall 
review the compiled schedule for acceptance.  After all prime contractors have reviewed and accepted the 
schedule prepared by the General Contractor, that schedule shall become the Project Schedule. 
 

The General Contractor is required to update the Project Schedule on a monthly basis.  A copy of the 
updated Project Schedule shall be submitted to the Engineer and Owner’s Representative as either a separate 
submittal, or as part of the General contractor’s application for payment. 
 

The Contractor on each Contract shall adhere to the Project Schedule or any mutually acceptable 
changes thereto.  In the event a Contractor does not adhere to the Project Schedule and causes other 
Contractors to be damaged, the Contractor causing the delay shall save the Owner harmless from all actions 
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and charges of the other Contractors against the Owner caused by said delay. 
 

G-4.05.   Charges For Delay. 
 

It is hereby agreed that time is of the essence of the Contract and that the Owner will suffer damages 
from failure to complete the work in the time specified. When the work embraced in the Contract is not 
completed on or before the date specified for completion herein or on or before the later date to which the 
time of completion may have been extended by the Owner, the engineering, construction Management and 
inspection expenses incurred by the Owner, upon the work from said date to the final date of completion of 
the work shall be charged to the Contractor and in addition, the Contractor shall be charged the per diem sum 
specified in the Information for Bidders for the same period or where no per diem sum is specified in the 
Information for Bidders, the Contractor shall be charged the sum of Five Hundred Dollars ($500.00) per diem 
for the same period, said sums being not in the nature of a penalty, but a part of the consideration of the 
Contract as Liquidated Damages.  The work will be deemed completed on the date of substantial completion 
in accordance with Section G-6.07 of the General Provisions. 
 

The amounts of engineering and inspection expenses and Liquidated Damages shall be deducted from 
any monies due or to become due the Contractor. 
 
G-4.06.   Extension of Time. 
 

See General Provisions Section 5 for procedures concerning Extension of Time. 
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G-5.01.   Owner's Changes in the Work. 
 

a. The Owner at any time without notice to any Surety may make changes in the work of the 
Contract by making alterations therein, by making additions thereto, or by omitting work 
therefrom, and no such action shall invalidate the Contract, relieve or release the Contractor 
from any guarantee under the Contract, affect the terms or validity of any bond, relieve or 
release any Surety, or constitute grounds for any claim by the Contractor for damages or loss 
of anticipated profits.  All work required by such alterations, additions, or omissions shall be 
executed under the terms of the Contract. 

 
b. Other than in an emergency endangering life or property or pursuant to a Field Order, the 

Contractor shall not make any change in the work nor furnish any labor, equipment, 
materials, supplies, or other services in connection with any change except pursuant to, and 
after, receipt of a written authorization from the Owner in the form of a Modification Order. 
The Contractor shall not be entitled to any increase in the Contract price or extension of the 
Contract Time, and no claim therefor shall be valid, unless such written authorization has 
been so issued to the Contractor. 

 
c. The Owner's Representative may authorize minor changes in the work which do not alter the 

character, quantity, or cost of the work as a whole.  These changes may be accomplished by 
a Field Order.  The Contractor shall carry out such Field Orders promptly and without any 
adjustment of the Contract price or Contract time. 

 
G-5.02.   Contractor's Claims. 
 

Any claim for an increase in the Contract Price or extension of Contract Time made by the Contractor 
shall be based on written notice delivered to the Owner's Representative within fifteen (15) days of the 
occurrence of the event giving rise to the claim.  Notice of the amount of the claim with supporting data shall 
be delivered to the Owner's Representative within forty-five (45) days of such occurrence, unless the Owner's 
Representative allows, in writing, an additional period of time for the Contractor to ascertain accurate cost 
data. The Contractor's failure to make notice of claim, or failure to make notice of amount of claim, within the 
time period stipulated herein shall render the claim invalid without further consideration or review and no 
increase in the Contract Price or Time shall be made on account of the claim. 
 
G-5.03.   Adjustments in Contract Price. 
 

Any increase or decrease in the Contract price resulting from changes in the work ordered by the 
Owner or claimed by the Contractor shall be determined as follows: 
 

a. By such applicable unit prices, if any, as set forth in the Contract; or 
 

b. If no such unit prices are so set forth, then by unit prices or by a lump sum mutually agreed 
upon by the Owner and the Contractor; such unit prices or lump sum being arrived at by 
estimates of reasonable value prepared in general conformance with the outline set forth in 
(c) below. 
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c. If no such unit prices are so set forth and if the parties cannot agree upon unit prices or a 
lump sum, then determination shall be made as the sum of the following amounts for all 
work necessary for the changes: 

 
1. Cost of all materials and equipment furnished and incorporated in the work, including 

extra costs of transportation and off-site storage and manufacturers' field services, if 
required. The Owner shall be credited for the value of any material or equipment 
furnished under the original contract and not used as a result of the change, or, at the 
Owner's option, the unused material or equipment may be turned over to the Owner. 
Changes in the contract price shall include the following supplemental costs: 

 
    i) The proportion of necessary transportation, travel, and subsistence expenses 

of the Contractor’s employees incurred in the discharge of duties connected 
with the work. 

 
    ii) Deposits lost for causes other than negligence of the Contractor, any 

subcontractor, or anyone directly or indirectly employed by any of them or for 
whose acts any of them may be liable. 

 
    iii) Losses and damages (and related expenses) caused by damage to the work, 

not compensated by insurance or otherwise, sustained by the contractor in 
connection with the performance and furnishing of the work (except losses 
and damages within the deductible amounts of such property insurance in 
place), provided they have resulted from causes other than the negligence of 
the Contractor, any subcontractor, or anyone directly or indirectly employed 
by any of them or for whose acts any of them may be liable. Such losses shall 
include settlements made with the written consent and approval of the 
Owner’s Representative. No such losses, damages and expenses shall be 
included in the cost of the work for the purpose of determining the 
Contractor’s fee. If, however, any such loss or damage requires reconstruction 
and the Contractor is placed in charge thereof, the Contractor shall be paid for 
services a fee proportionate to that stated in Subsection G-5.03(c)(7). 

 
    iv) The cost of utilities, fuel and sanitary facilities. 
 
    v) Minor expenses such as long distance telephone calls, telephone service at the 

site, and similar petty cash items in connection with the work. 
 
    vi) Cost of premiums for additional bonds and insurance required because of 

changes in the work.” 
 

2. Wages paid to workers and foremen and wage supplements paid to labor organizations 
or directly to individuals in accordance with New York State Prevailing Wage Rate 
Schedule or labor union agreements, as applicable.  No direct payment will be made 
for Contractor's personnel above the level of foreman or for field office or main office 
personnel.  No direct payment will be made for engineering, drafting or surveying 
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services or personnel, unless agreed to in advance by the Owner.  No payment will be 
made for the extra cost of performing work during overtime hours, unless agreed to in 
advance by the Owner. 

 
3. Allowances for necessary use of suitable construction equipment, as agreed to in 

advance by the Owner's Representative, at rates agreed to in advance between the 
Contractor and the Owner's Representative.  In the absence of said advance agreement 
by the Owner's Representative as to use and cost of equipment, the Owner shall not be 
obligated to pay for use of said equipment.  (Agreement by the Owner's Representative 
as to the Contractor's use of equipment is for payment purposes only and shall not 
confer upon the Owner or the Owner's Representative any responsibility for the 
Contractor's means, methods, techniques, procedures, or the adequacy, sufficiency or 
safety of the equipment or the use thereof.) 

 
 The rate to be paid for equipment used shall be negotiated, generally based on the 

current rates listed in EquipmentWatch Rental Rate Blue Book for Construction 
Equipment ("The Blue book").  The number of hours to be paid for shall be the 
number of hours that the equipment is required to be present and available for 
immediate service at the site of the extra work.  If the equipment is being used in the 
performance of both contract and extra work simultaneously, the number of hours paid 
for shall be the number of hours that the equipment is actually used in the performance 
of the extra work.  No payment will be made for equipment which is not required to be 
available for immediate use at the site of the extra work, as determined by the Owner's 
Representative. 

 
 An hourly rate for fuel, lubrication and maintenance cost for each applicable item of 

equipment used on the extra work shall be agreed to in advance between the 
Contractor and the Owner's Representative.  The number of hours for fuel/ 
maintenance to be paid for shall be the number of hours the equipment is actually 
required to be running in connection with the performance of the extra work.  No 
direct payment will be made for vehicles or equipment used for support or 
maintenance of construction equipment, or for Contractor's personnel engaged in such 
support or maintenance, or for the cost of repairs to construction equipment.  No direct 
payment will be made for the use of hand tools, small power tools or their accessories 
or appurtenances, ladders, scaffolds, safety equipment, personal protective equipment, 
reusable forms, surveying or control equipment, general supplies, administrative or 
personal vehicles or equipment, etc., unless agreed to in advance by the Owner's 
Representative. 

 
4. Amounts paid to approved subcontractors by the Contractor for necessary work 

performed by subcontractors in connection with the change, as substantiated by 
receipted invoices and completed in accordance with these provisions. 

 
5. Sales and use taxes paid by the Contractor, as required by law, but not for materials 

and equipment to be incorporated in the work, which would be exempt from sales tax 
in accordance with the provisions of this Contract. 
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6. Premiums or taxes paid by the Contractor for workmen's  compensation and disability 

insurance, unemployment insurance,  FICA tax and other payroll taxes as required by 
law and premiums for liability insurance as required by this Contract, but only to the 
extent that such premiums and taxes are increased or decreased as a result of the 
change.  In order to be reimbursed for increases in insurance premiums and taxes 
resulting from changes, the Contractor must submit documentation satisfactory  to the 
Owner showing the method by which the Contractor's insurance premiums and taxes 
are computed for each and every kind of insurance and tax.  No allowance for 
Overhead and Profit shall be applied to or made for insurance premiums and payroll 
taxes paid by the Contractor. 

 
7. An allowance for the Contractor’s combined overhead and profit, which shall be 

negotiated separately for each change, shall be designated as follows: 
 

  i) For changes in the contract scope that result in a net increase in contract price, 
the Contractor may add Fifteen percent to the total cost of material, equipment, 
plant rentals and direct labor, as his only compensation for profit and overhead, 
except that the Fifteen percent shall not be applied to the premium portion of 
overtime pay. 

 
  ii) For changes in the contract scope that result in a net decrease in contract price, 

an amount equal to ninety five percent of such net decrease will be deducted 
from the Contractor’s contract amount.` 

 
  iii) When one or more tiers of subcontractors perform work on the basis of cost of 

the work plus a fee, and no fixed fee is agreed upon, the subcontractor who 
actually performs or furnishes the work, at whatever tier, will be paid a fee of 
ten percent of the costs incurred by such subcontractor. Any higher tier 
subcontractor and the Contractor will each be paid a fee of five percent of the 
amount paid to the next lower tier subcontractor, except that the total of the fees 
paid to higher tier subcontractors and the Contractor combined shall not exceed 
Fifteen percent of the cost plus fee of the subcontractor who actually performed 
or furnished the work. 

 
  iv) When any one change involves additions and deletions to the work, the 

allowance for overhead and profit shall be based on the net increase, if any, with 
respect to that change.” 

 
The Owner shall determine by which of the methods, a, b or c, the Contract Price will be adjusted for 

any change. 
 

Regardless of the method used to determine the adjustment in Contract Price for any change, the 
Contractor will be required to submit evidence satisfactory to the Owner to substantiate each and every item 
of cost that constitutes the Contractor's proposal or claim.  Examples of required documentation include, but 
are not limited to, receipted invoices for major items of materials or equipment actually used or deleted in the 
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 change, detailed bill of materials lists, daily time sheets showing labor and construction equipment time 
expended on the change, receipted invoices from subcontractors containing all the detailed cost accounting 
information called for herein, receipted invoices for equipment rental, certified payrolls, etc. 
 

For changes paid in accordance with method c, above, the Contractor shall present time sheets 
showing labor and equipment classifications and hours and materials used each day in performance of the 
change to the Owner's Representative at the end of each day's work.  If the Owner's Representative concurs 
with the charges made against the change, the Owner's Representative will sign the Contractor's daily time 
sheet.  Work by subcontractors performed under method c shall be similarly verified by the Owner's 
Representative.  The Owner reserves the right to not make payment for time and material charges not 
supported by a daily time sheet verified and signed by the Owner's Representative. 
 
G-5.04.   Modification and Change Order Procedures. 
 

Any change which will alter the Contract Documents or the nature, scope or quality of the work, 
regardless of whether or not an adjustment in Contract Price or Time will result, shall be initiated and 
accomplished in writing, in accordance with the procedures contained herein.  It is expressly understood and 
agreed that the Owner reserves the final decision as to the need for and acceptability of changes and that only 
the Owner can authorize changes in the Contract.  Should the Contractor proceed with the performance of 
extra work, including ordering materials therefore, without having first received a Modification Order, as 
described herein, the Owner reserves the right to refuse to compensate the Contractor for such extra work or 
any part thereof. 
 

The following procedures shall be followed in processing changes to this Contract: (As hereinafter 
used, the word "modification" shall be synonymous with the word "change," and shall include extra work, 
deleted work, substitutions or any other deviation from the Contract Documents, whether  or not an 
adjustment in Contract Price or Time will result.) 

 
 a. In the case of modifications initiated by the Owner or Engineer, the Owner's Representative 

shall request from the Contractor, in writing, a proposal or estimate.  This letter of request 
will include a description of the modification proposed, an explanation of why the 
modification is required and a statement as to the method of payment to be used (Time and 
Materials, Unit Price, Negotiated Price, Lump Sum, etc.). 

 
 b. The Contractor shall submit to the Owner’s Representative sufficient documentation showing 

the basis for the proposed modification amount. If lump sum, the Modification Order will at 
minimum show the estimated materials and labor breakdown so the Project Manager and 
Engineer can evaluate the proposed work and price. If the work in on a “time and material” 
basis, a record of the hourly and/or daily labor charges and materials charges shall be 
attached. If the Contractor’s first proposal or subsequent proposals are rejected by the Project 
Manager and/or the Engineer, each proposal and rejection shall be included with the 
subsequent proposal documentation. 

 
  If a Modification Order is the result of a design change, a copy of the Engineer’s stamped 

detail drawing and/or description will also be attached to the Modification Order. 
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    c. Upon receipt of the Contractor's proposal, the Owner's Representative shall review the 
Contractor's proposal to determine if, in the Owner's Representative's judgment, the proposal 
is reasonable and acceptable. In the case of a claim by the Contractor for additional 
compensation for work already performed, the Owner's Representative shall determine the 
validity of the claim, and, if valid, verify the costs and/or quantities claimed. 

 
    d. When the nature and cost of the proposed or claimed modification is determined to be 

acceptable to all parties, and all applicable documentation has been submitted to the Owner, 
the Owner's Representative shall prepare a Modification Order.  The Modification Order 
document shall include a brief description of the proposed modification, an explanation of 
why the modification is required, the agreed upon price and/or the specific method of 
payment to be used, and a list of all applicable backup material and documentation.  This 
document will be submitted by the Owner's Representative to the Owner for the Owner's 
approval and signature.  The approved Modification Order, bearing the signature of the 
Commissioner of the Department of Water Environment Protection will be forwarded to the 
Contractor by the Owner. 

 
    e. Upon receipt of the approved Modification Order by the Contractor, the Contractor shall 

proceed with the performance of the work described therein.  However, the Contractor will 
not be paid for the modification until it has been satisfactorily performed and a formal 
Change Order, signed by the Onondaga County Executive, has been executed. 

 
    f. All Modification Orders issued for a contract will be numbered serially beginning with the 

Number 1.  After a substantial dollar value of modifications have been performed by the 
Contractor, the Owner's Representative shall prepare a formal Change Order.  The Change 
Order document will identify, by number and description, the one or more modifications 
included in the Change Order and the agreed upon final cost or credit for each modification.  
For modifications where the final price is different from the approved proposed or estimated 
price contained in the Modification Order or where the adjustment in Contract Price is made 
pursuant to method 3.c, above, copies of detailed substantiation as the Owner or Engineer 
may require, shall be provided by the Contractor to the Engineer prior to the Engineer's 
preparation of the Change Order containing that modification. 

 
    g. The Owner reserves the right to have all Change Orders reviewed by the Owner's attorney 

before the Change Order is presented to the Contractor for signature.  After the original 
Change Order is executed by the Contractor and the Engineer, it will be submitted to the 
Owner for execution by the Commissioner and County Executive.  After signing the Change 
Order, the Owner will make and distribute the required number of copies.  No right to 
payment for changed, extra or claimed additional work shall accrue to the Contractor in the 
absence of a formal, fully executed Change Order signed by the Onondaga County 
Executive. 

 
*The Engineer's signature may not be required on a Change Order if, in the Owner's opinion, 
the Change Order does not affect the Contract Drawings or the Technical Specifications. 
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    h. Payment of the executed Change Order will be made at the time of the Contractor's regular 
periodic estimate for work in place.   

 
The only exception to the above procedures will be in case of an emergency situation 

endangering life, limb, property or public health or safety.  In such cases, verbal directives may be 
used to accomplish immediate action.  However, the written procedures described above must 
subsequently be initiated. 

 
G-5.05. Change in Contract Time Associated with Modifications. 
 

a. Unless specifically addressed otherwise on a case by case basis, Modification Orders and 
Change Orders issued under this Contract will not provide for any change in Contract 
Completion Time. Accordingly, requests for price proposals for modifications will include 
the following statement: 

 
"This modification, if approved by the Owner, will  not change the 

stipulated Contract Completion Time. Therefore, please include in your price 
proposal allowance for all direct, indirect and impact costs which may be necessary 
to complete the work of this proposed modification, and all other work of this 
Contract, within the stipulated Contract Completion Time." 

 
b. The following language will be included on all Modification Orders (the letter, signed by the 

Owner, which establishes the price of the work and authorizes the Contractor to proceed): 
 

"In accepting this authorization to proceed with the work of this 
modification, it is mutually agreed that the amounts provided for herein will be 
accepted by the Contractor as full compensation for all costs associated  with this 
modification in the work, including all direct, indirect and impact costs which may 
be required to complete the work of this modification, and all other work of this 
Contract, within the stipulated Contract Completion  Time.  This modification does 
not change the Time of Completion of this Contract or the Contract Completion 
Date currently in effect." 

 
c. The following language will be included on all Change Orders (the document which effects 

payment for one or more modifications and which is signed by both the Contractor and the 
Owner): 

 
"In executing this Change Order, it is mutually agreed that the amounts 

provided herein will be accepted by the Contractor as full compensation for all costs 
associated with these changes in the work, including all direct, indirect and impact 
costs which may be required to complete these changes, and all other work of this 
Contract,  including previously executed Change Orders, if any,  within the 
stipulated Contract Completion Time. This Change Order does not change the Time 
of Completion of the Contract or the Contract Completion Date currently in effect." 
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G-5.06. Adjustment of Contract Time. 
 

a. If the Contractor is obstructed or delayed in the prosecution or completion of the work by the 
neglect, delay or default of any other contractors for adjoining or contiguous work, or by any 
damage that may happen thereto, by the unusual action of the elements, or by the 
abandonment of the work by the employees in a general strike, the Contractor shall have no 
claim for damages against the Owner or Engineer for any such cause or delay, but the 
Contractor may in such case be entitled to an extension of time specified herein for the 
completion of the Work, provided, however, that claim for such extension of time be made 
by the Contractor in writing within thirty (30) calendar days from the time when such alleged 
cause for delay shall occur. 

 
An application for an extension of time must set forth in detail the source and the nature of 
each alleged cause of delay in the completion of the Work, the date upon which each such 
cause of delay began and ended, and delay attributable to each of such causes.  The 
Contractor shall, however, be entitled to an extension of time for such causes only for the 
number of calendar days of delay which the Owner may determine to be due solely to such 
causes, and then only if the Contractor shall have strictly complied with all of the 
requirements of this Section. 

 
The Contractor shall not be entitled to receive a separate extension of time for each one of 
several causes of delay operating concurrently, but, if at all, only for the actual period of 
delay in completion of the work as determined by the Owner irrespective of the number of 
causes contributing to produce such delay. If one of several causes of delay operating 
concurrently results from any act, fault or omission of the Contractor or of his subcontractors 
or material men, and would of itself (irrespective of the concurrent causes) have delayed the 
Work, no extension of time will be allowed for the period of delay resulting from such act, 
fault or omission. 

 
b. Where the Owner accepts an application by the Contractor for an extension of time and/or it 

is agreed that the Contractor is entitled to an extension of time, the Contract Completion 
Date shall be adjusted pursuant to a Time Extension Change Order, which shall be signed by 
the Owner and the Contractor and shall be in the following form and contain the following 
provisions: 

 
 
  
 
 
 
 
 
 
 
 
 



 GP 5-9 
 OCDWEP October 26 
 
 GENERAL PROVISIONS 
 
 SECTION 5 – CHANGES 
 

Ver 1.2018 

 
 

EXTENSION OF TIME CHANGE ORDER 
 

The Contract Completion Date is hereby changed to 
______________________. 

 
 In executing this Change Order, the OWNER And CONTRACTOR mutually agree as follows: 
 

1. The extension of the Contract Time was requested by the CONTRACTOR and the 
new Contract Completion Date established herein is the date requested by the 
CONTRACTOR. 

 
2. There will be no adjustment in the Contract Price as the result of this change in 

Contract Completion Date. 
 
3. The CONTRACTOR waives any and all claims against the OWNER for any and all 

costs associated with delay in completion of the Contract until the new Contract 
Completion Date established herein. 

 
4. The OWNER waives its right to recover Liquidated Damages or Engineering Costs 

from the CONTRACTOR, from the original Contract Completion Date to the new 
Date established herein. 

 
5. The OWNER reserves its right to recover from the CONTRACTOR Liquidated 

Damages and Engineering and Inspection Costs for each and every day that the 
Contract remains uncompleted after the new Contract Completion Date established 
herein. 

 
6. All other requirements and provisions of the Contract shall remain unchanged and in 

full force and effect, including Insurance, Bond and Guarantee Provisions, and the 
indemnification, defense and hold harmless provisions, and shall extend as necessary 
to cover the new Contract Time provided herein. 

 
 c. The Contractor agrees that he has and will make no claim for damages against the Owner by 

reason of any act or omission to act by any other contractor or in connection with the  
Engineer's or Owner's acts or omissions to act in connection with such other contractor, but 
the Contractor shall have a right to recover such damages from the other contractors, under a 
provision similar to the following provision which has been or will be inserted in the 
Contract with such other contractors. 

 
  Should any other contractor, having or who shall hereafter have a contract with the Owner 

relating to the Project or in connection with the work on sites adjoining or adjacent to that on 
which the work covered by this Contract is to be performed, sustain any damage through any 
act or omission of the Contractor, the Contractor agrees to reimburse such other contractor 
for all such damages and he further agrees to defend, indemnify, and save harmless the 
Owner from all claims for such damages. 
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G-5.07. Payment of Claims and Disputed Amounts. 
 

Payment of claims made by the Contractor, in accordance with Section G-5.02 above, will only be 
made by the Owner pursuant to a fully executed Change Order as described in Section G-5.04.  In the absence 
of such a fully executed Change Order, the Owner shall not be obligated to pay any claim or disputed amount. 
 No right shall accrue to the Contractor for interest or other compensation on any claim or disputed amount 
unless and until a formal Change Order is executed by the Onondaga County Executive. 

 
The Contractor shall carry on the work and adhere to the progress schedule during all disputes or 

disagreements with the Owner. No work shall be delayed or postponed pending resolution of any disputes or 
disagreements, except as permitted elsewhere in these Contract Documents or as the Owner and Contractor 
may otherwise agree in writing. 
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G-6.01.   Estimated Quantities. 
 

The Contractor agrees that the estimated quantities stated in the Bid are only for the purpose of 
comparing on a uniform basis, the bids offered for the work under the Contract, and said estimated quantities 
may not represent or approximate the quantities actually required to be used in the work.  The Contractor 
further agrees that he is satisfied with and will at no time dispute the said estimated quantities as a means of 
comparing the bids.  
 

In the event that the quantities of various items actually used are either higher or lower than the 
quantities stated in the Bid (except as allowed for below), the Contractor agrees that the applicable unit prices 
bid shall be used as the sole basis for computing payment.  The Contractor will make no claim for lost 
overhead or profit or for other costs incurred as a result of deleted work, unused quantities or overrun 
quantities. 

 
  Where the quantity of any item of unit price work performed by the Contractor differs by more than 

twenty percent (20%) from the quantity stated in the bid and there is no corresponding adjustment with respect 
to any other item of work, and if the Contractor believes that he has incurred additional expense as a result 
thereof, the Contractor may make a claim for an increase in the Contract Price in accordance with Subsection 
G-5.03. Similarly, if the Owner’s Representative believes that the Contractor's unit price for any such item is 
no longer commensurate with the quantity of work performed by the Contractor under that item because the 
above variation limit has been exceeded, and if the Owner’s Representative believes he is entitled to a credit 
as a result thereof, the Owner’s Representative may make a claim for a decrease in the Contract Price in 
accordance with Subsection G-5.03. 

 
  In determining the amount of any increase or decrease in an item of unit price work, the adjusted unit 

price shall be applied as follows: 
 

(i) Quantity Overruns: The adjusted unit price shall be applied only to the difference between the 
total quantity of completed work and the calculated bid quantity at the variation limit. 

 
(ii) Quantity Underruns: The difference between the adjusted unit price and the original bid unit 

price shall be applied to the total quantity of work completed. 
 

G-6.02.   Prices. 
 

The prices herein agreed to for the performance of the work shown and as specified and the furnishing 
of the materials and supplies shall be inclusive, that is, the said price shall include not only the doing of the 
work and the furnishing of said materials and supplies but also all labor, tools and other materials whether the 
same are required directly or indirectly unless otherwise specified. 
 

Where work is to be measured for payment by units of length, area, volume or weight as stated in the 
Bid, only the net amount of work actually done, as it shall appear in the finished work and as measured only 
inside of the payment lines described in the Contract Documents, or as is ordered, shall be paid for, local 
customs to the contrary notwithstanding. 
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Where a lump sum price is bid for an item in the Bid, the lump sum price shall be for the work 
complete as described in the Item and shall include the cost of all equipment, materials, and labor, specified or 
implied, incidental to the work complete and ready for service and in accordance with the Contract 
Documents. 
 
G-6.03.   Breakdown of Lump Sum Items. 
 

The Contractor shall within three weeks after award of the Contract prepare and submit to the Owner 
for approval, a breakdown of all lump sum bid prices contained in his Contract, with the total prices 
apportioned into component parts of the various types and categories of material and labor involved in each 
lump sum item.  The approved breakdown will be used in the preparation of the current estimate. 
 
G-6.04.   Current Estimate and Payment. 
 

The Contractor shall make an estimate each month for the Owners Representatives review of the value 
of the work done and materials incorporated in the work to the date of the estimate, including the amount 
complete of any fully executed change orders, provided the said monthly work exceeds One Thousand 
($1,000) dollars in value. The Owner will pay the Contractor on the basis of these estimates, less any amount 
previously paid to the Contractor and less the retained amount as hereafter described.  The Owner shall retain 
five (5) percent of each estimate amount until substantial completion of all work covered by this Contract or 
designated part thereof. 
 

Payment shall be made to the Contractor in accordance with established Onondaga County Comptroller 
procedures and upon submission of duly completed and approved County Claim Forms, which shall be 
prepared by the Owner's Representative and signed by the Contractor. The application for payment shall be 
submitted by the Contractor for review under a fully and accurately completed “Application and Certificate 
for Payment” form.  Three (3) executed forms are required.  The signed Claim form, with Current Estimate 
attached, will be submitted to the County Comptroller by the Department of Water Environment Protection 
for processing and issuance of a check.  Checks will be mailed by the Comptroller to the address shown on 
the Claim Form. In order to be considered for payment, each submitted Claim Form shall include the 
Contractor’s certification of payment to subcontractors, Form GP-001, appended to these General Provisions. 
 

The Contractor may substitute negotiable Municipal Bonds for retainage, in accordance with New 
York State Municipal Law and Onondaga County Comptroller procedures. In order to be considered for 
payment, each submitted Claim Form shall include the Contractor’s certification of payment to subcontractors 
(Form GP-001, included in the appendix to these General Provisions). 
 
G-6.05.   Payment For Delivered Equipment and Materials. 
 

The Owner may, at its sole option, include in the Current Estimate the value of selected equipment and 
non-perishable materials which have been approved and delivered to the site or to an approved off-site 
location within Onondaga County, New York, for incorporation in the work of this Contract.  The value of 
such equipment and materials shall be determined based on invoices therefore submitted by the Contractor. 
Such equipment and materials shall be protected by the Contractor from loss or damage, shall be maintained 
by the Contractor in accordance with manufacturer's instructions and shall at all times be available for 
inspection by the Owner.  The five percent (5%) retainage shall apply to the value of any stored equipment for 
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which payment is made, in addition to the ten percent (10%) retainage for equipment manuals described in the 
General Specifications, Section S-038. 
 
 At least twenty days before the date established for each progress estimate (but not more often than 
once a month), the Contractor shall submit to the Engineer for review an Application and Certificate for 
Payment. If payment is requested on the basis of materials and equipment not incorporated in the Work but 
delivered and suitably stored at the site or at another locations agreed to in writing, the Application and 
Certificate for Payment shall also be accompanied by a bill of sale, invoice or other documentation warranting 
that the Owner has received the materials and equipment free and clear of all Liens and evidence that the 
materials and equipment are covered by appropriate property insurance. 
 
G-6.06.   Owner's Right to Withhold Payments. 
 

In addition to the retained amounts described in G-6.04, the Owner may withhold from the Contractor 
so much of any approved payments due him as may, in the judgment of the Owner, be necessary: 

 
1. To assure the payment of any claims, liens or judgements then due and unpaid of any persons 

supplying labor or materials for the work; 
 

2. To protect the Owner from loss due to defective or incomplete work not remedied; 
 

3. To protect the Owner from loss due to injury to persons or damage to the work or property of 
other Contractors, subcontractors, or others caused by the act or neglect of the Contractor or any 
of his subcontractors; and 

 
4. To compensate the Owner for the value of work which was deleted and for which a credit 

against the contract amount has not been agreed upon. 
 

The Owner shall have the right as agent for the Contractor to apply any such amounts so withheld in 
such manner as the Owner may deem proper to satisfy such claims or to secure such protection.  Such 
application of such money shall be deemed payments for the account of the Contractor. 
 

The Owner will not pay, and the Contractor will make no claim for, interest on retained or withheld 
monies or on amounts in dispute or claimed as extra, in the absence of a fully executed change order 
therefore. 
 
G-6.07.   Beneficial Occupancy and Substantial Completion. 
 
A. For purposes of this Contract, the following definitions shall apply: 
 

1. Beneficial Occupancy:  Use or occupancy of the work, or designated parts thereof, by the 
Owner, even though all of the Contract work, or designated part thereof, may not yet be 
substantially complete. 
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2. Substantial Completion:  Completion by the Contractor of all the work of the Contract, or 
designated part thereof, except for minor or incidental items, the existence of which will not 
affect or impede the Owner's full use of the work, as determined by the Owner's Representative.  

 
B. Beneficial Occupancy: 
 

The Owner reserves the right to use or occupy all or parts of the work at the Owner's sole discretion, 
and before the work or part thereof is substantially complete.  However, unless specifically scheduled 
otherwise in the Special Project Conditions, or by prior agreement, the Owner shall not be required to 
use or occupy the work or any part thereof until all of it is substantially complete.  Beneficial 
occupancy of the work or part thereof by the Owner shall not relieve the Contractor from completing 
all the work in accordance with the Contract Documents, or from other contractual obligations, and 
shall not prejudice the Owner in any way. 

 
Work, or designated parts thereof, will be considered for beneficial occupancy in accordance with the 
following conditions and procedures, if scheduled or agreed upon: 

 
1. Pipelines, drainage work, earth work, roadways and similar kinds of work not involving 

equipment or buildings will not be considered for beneficial occupancy until all required testing 
has been successfully completed and all record drawing and other documentation have been 
submitted to and accepted by the Owner. 

 
2. Equipment or operating systems will not be considered for use under beneficial occupancy, and 

will not be considered substantially complete, until all of the conditions and requirements set 
forth in the General Specifications and the Special Project Conditions have been successfully 
and completely met. 

 
3. Habitable structures or buildings will generally not be considered for beneficial occupancy until 

they are substantially complete. 
 

In the event the Owner takes beneficial occupancy of the work or designated part thereof, the Owner's 
Representative shall prepare and issue to the Contractor a Notice of Beneficial Occupancy, clearly 
identifying the occupied work, the Contract value of the occupied work, the date of beneficial 
occupancy, the beginning and end dates of the guarantee period for the occupied work and the 
continuing responsibilities of the Owner and Contractor for operation, maintenance, utilities, security, 
insurance, etc.  Generally, but not necessarily, the guarantee period for occupied work will commence 
on the date of beneficial occupancy of that work.  Generally, but not necessarily, the retainage amount 
associated with occupied work will not be reduced until the work is substantially complete, as 
hereinafter described. 

 
C. Substantial Completion: 
 

When the Contractor has completed the work, or designated parts thereof, to a point that, in the 
opinion of the Contractor the work is substantially complete, the Contractor shall so notify the Owner's 
Representative in writing.  However, unless specifically scheduled in the Special Project Conditions or 
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agreed to in advance by the Owner, the Owner shall not be obligated to consider any part of the work 
for substantial completion until all of the work of the contract is substantially complete. 
 
1. As soon as reasonably practical after receiving such notification, the Owner's Representative 

will inspect the work and thereafter advise the Contractor of any deficiencies or other 
impediments to determining the work to be substantially complete.  Note that any such 
inspection and listing of impediments to substantial completion shall not be construed to be a 
"final inspection" or "punch list," unless specifically identified as such by the Owner's 
Representative. 

 
2. When the Owner's Representative determines that the work is, in fact, substantially complete, a 

final inspection involving all interested parties will be scheduled and conducted by the Owner's 
Representative.  The Owner's operation and maintenance personnel may participate in this 
inspection or may perform their inspections separately.  Following the inspection(s), the 
Owner's Representative will provide the Contractor with a compiled list of defective, deficient, 
incomplete or otherwise unacceptable work.  This list is commonly referred to as a "punch list." 
The Owner's Representative will indicate on the punch list his opinion of the estimated cost of 
completing or correcting each of the items listed thereon. 

 
3. After preparation of the punch list, the Owner's Representative will prepare and issue a 

Certificate of Substantial Completion.  This document will clearly identify the parts of the work 
which are substantially complete, the value of the substantially completed work, including any 
fully executed change orders applicable thereto, the date of substantial completion, the 
beginning and end date of the guarantee period, and the continuing responsibilities of the parties 
for operation, maintenance, utilities, security, insurance, etc.  The punch list will be attached to 
the Certificate of Substantial Completion and be made a part thereof.  (The value of 
substantially completed work shall be determined from the bid items, or, if no applicable bid 
items exist, from the Contractor's approved lump sum breakdown.) 

 
G-6.08.   Payment at Substantial Completion (Final Payment). 
 

After the Certificate of Substantial Completion is issued for the work, or designated part thereof, the 
Owner shall make a final payment to the Contractor for the substantially completed work.  The amount of the 
final payment shall be for 100% of the value of the substantially completed work as stated in the Certificate of 
Substantial Completion, less all prior payments, less any charges for delay, less any amounts withheld 
pursuant to Section G-6.06 and less two (2) times the value of the punch list. 
 

As a condition precedent to final payment and/or any reduction of retainage by the Owner, the 
Contractor shall submit the following items, in a form acceptable to the Owner, as the Owner may require: 
 

- An affidavit by the Contractor stating that all claims, judgments and liens have been satisfied and 
that all vendors and laborers of the Contractor and all subcontractors have been paid in full 
(unless otherwise specifically noted.) 

- Verified statements concerning wage rates from each and every subcontractor, regardless of tier, 
as described in Section G-2.03. 



 GP 6-6 
 OCDWEP October 26 
 
 GENERAL PROVISIONS 
 
 SECTION 6 – PAYMENTS 
 

Ver 1.2018 

 
 

- A statement by the Contractor of the amounts known by the Contractor to be owed by 
subcontractors, regardless of tier, to the vendors and laborers of such subcontractors, or a 
statement that the Contractor has no knowledge of any such amounts owed by subcontractors. 

- A statement by the Contractor's Surety that the Performance Bond and Labor and Material 
Payment Bond shall remain in force for the guarantee period. 

- A statement by the Contractor's Surety that the Surety has no objection to the release of retained 

monies to the Contractor ("Consent of Surety.") 

- Renewal Certificates of Insurance showing that the Contractor's insurance shall remain in force 

during the guarantee period. 

- Any and all other documentation required  under the Contract and not previously approved by the 
Owner, such as roof bonds, equipment manuals, equipment certifications, record drawings, 

electrical interconnection data, etc. 

- Releases from property owners and permitting authorities that all restoration and permit 
requirements have been satisfactorily completed. 

 
All prior payments to the Contractor, including those based on quantities of work in place under unit 

price bid items and those relating to fully executed change orders shall be subject to correction by the final 
payment. 

 
Included in the appendix to these General Provisions is a “Project Closeout/Final Payment Checklist”.  

As a condition precedent to final payment and/or any reduction of retainage by the Owner, the Contractor 
must submit for review a fully and accurately completed Project Closeout/Final Payment Checklist.  

 
G-6.09.   Acceptance of Final Payment Constitutes Release. 
 

The acceptance by the Contractor of the Final Payment shall be and shall operate as a release to the 
Owner of all claims and of all liability to the Contractor for all things done or furnished in connection with 
this work, and for every act and neglect of the Owner and others relating to or arising out of this work.  No 
payment, however, final or otherwise, shall operate to release the Contractor or his sureties from any 
obligations under the Contract or the Performance Bond. 
 
G-6.10.   Completion of Punch List Work. 
 

After all of the remaining items of work indicated on the punch list(s) are satisfactorily completed or 
corrected, the Owner will release the amount withheld for these items, upon submission of affidavits showing 
that all claims, liens, judgements, laborers, vendors and subcontractors have been paid in full or otherwise 
discharged.  Partial releases of monies retained for punch list items will not be made.  In the event the 
Contractor fails or refuses to satisfactorily complete or correct the remaining items of work within sixty 
calendar (60) days from the date of Final Payment, the Owner reserves the right to have the work completed 
or corrected by others and to deduct the cost thereof from monies otherwise due the Contractor. 
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G-6.11.   Remedial Restoration. 
 

If the Contract contains a bid item for Remedial Restoration, the amount bid for that item will be 
retained by the Owner in accordance with the payment item description for that item, and in addition to any 
other retainages or withholdings. 
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G-7.01.   Owner's Right to Stop Work or Terminate Contract for Cause. 
 
If    (a)  The Contractor shall be adjudged bankrupt or insolvent or make an assignment for the benefit 

of creditors or make a voluntary petition in bankruptcy, or  
 
 (b)  A receiver or liquidator shall be appointed for the Contractor or for any of his property and shall 

not be dismissed within 20 days after such appointment, or the proceedings in connection 
therewith shall not be stayed on appeal within the said 20 days, or 

 
(c) The Contractor shall refuse or fail to supply enough properly skilled workmen or proper 

materials, or equipment, or perform consistently acceptable work, or 
 

(d)  The Contractor shall refuse or fail to commence work or to prosecute the work or any part 
thereof with such diligence as will insure its completion within the period herein specified (or 
any duly authorized extension thereof) or shall fail to complete the work within said period or 
abandon the work, or 

 
(e)  The Contractor shall fail to make prompt payment to persons supplying labor or materials for 

the work, or 
 

(f)  The Contractor shall fail or refuse to regard laws, ordinances or the instructions of the Owner or 
the Owner's Representative or otherwise be guilty of a substantial violation of any provision of 
this Contract, then, and in any such event, the Owner, without prejudice to any other rights or 
remedy it may have, may, by seven (7) days' notice to the Contractor, terminate the 
employment of the Contractor and his right to proceed, either as to the entire work or (at the 
option of the Owner) as to any portion thereof, and may take possession of the work and 
complete the work by contract or otherwise as the Owner may deem expedient, and/or exercise 
any other right or remedy available to the Owner under the circumstances.   

 
In such case the Contractor shall not be entitled to receive any further payment until the work is 
finished.  If the unpaid balance of the compensation to be paid the Contractor hereunder shall 
exceed the expense of so completing the work (including compensation for additional 
managerial, administrative and inspection services and any damages for delay), such excess 
shall be paid to the Contractor.  If such expense shall exceed such unpaid balance, the 
Contractor and his sureties shall be liable to the Owner for such excess.   

 
If the right of the Contractor to proceed with the work is so terminated, the Owner may take 
possession of and utilize in completing the work such materials, appliances, supplies, plant and 
equipment as may be on the site of the work and necessary therefor.  If the Owner does not so 
terminate the right of the Contractor to proceed, the contractor shall continue the work. 
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G-7.02.   Termination for Convenience. 
 
The Owner may terminate the contract for its convenience and without cause upon fourteen (14) days notice 
to the Contractor.  Upon receipt of such notice, the Contractor shall immediately cease progressing the work, 
and shall secure the work and the site as directed by the Owner's Representative.  The Owner will compensate 
the Contractor for the value of the work acceptably performed up to the date of termination and for such other 
costs as may be mutually agreed upon. 
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G-8.01.  Provisions Required By Law Deemed Inserted. 
 

Each and every provision of law and clause required by law to be inserted in this Contract shall be 
deemed to be inserted herein and the Contract shall be read and enforced as though it were included herein, 
and if through mistake or otherwise, any such provision is not inserted, or is not correctly inserted, then upon 
the application of either party, the Contract shall forthwith be physically amended to make such insertion. 
 
G-8.02.  Unlawful Provisions Deemed Stricken. 
 

If this Contract contains any unlawful provision not an essential part of the Contract and which shall 
not appear to have been a controlling or material inducement to the making thereof, such provision shall be 
deemed of no effect, and shall, upon notice by either party, be deemed stricken from the Contract without 
affecting the binding force of the remainder. 
 
G-8.03.  Reuse of Documents. 
 

  The Contractor, and any subcontractor or supplier or other person or organization performing or 
furnishing any of the work under a direct or indirect contract with the Owner: 

 
 (i) Shall not have or acquire any title to or ownership rights in any of the Drawings, 

Specifications or other documents (or copies of any thereof) prepared by or bearing the seal 
of the Engineer or Engineer’s consultant; and 

 
 (ii) Shall not reuse any of such Drawings, Specifications, other documents or copies on 

extensions of the project or any other project without written consent of the Owner and 
Engineer and specific written verification or adaptation by the Engineer.
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CERTIFICATION
OF SUBCONTRACTOR PAYMENT STATUS

I, __________________ as __________________ of  ____________________________

in making application for the issuance of a partial payment under Application for Payment

No. ___ on the project known as ______________________________ do state that:

[    ] No Subcontractor or supplier has been used on this project.

[    ] Each subcontractor and supplier used on this project during this payment
period shall be paid for work performed or materials supplied to this project
from the proceeds of this partial payment in accordance with the contractual
arrangements between the Contractor and the subcontractor or supplier.

[    ] The following subcontractors and suppliers will not be paid for work
performed or materials supplied to this project from the proceeds of this
partial payment because a dispute exists between the Contractor and the
subcontractor or supplier.

______________________________________________________________________________________
(subcontractor or supplier)

______________________________________________________________________________________
(subcontractor or supplier)

______________________________________________________________________________________
(subcontractor or supplier)

I certify that the foregoing statements made by me are true.  I am aware that willfully
submitting a false or fraudulent statement is punishable by law.

_____________________________       _______________________________
[Name and Title]       Notary Public

Dated:___________ Dated:___________

FORM GP-001





TO: County of Onondaga PROJECT: APPLICATION NO.:       Distribution To:

Onondaga County Department of Water Environment Protection PERIOD TO: OWNER

650 Hiawatha Boulevard West PROJECT NOS.: CONSTRUCTION 
Syracuse,  New York 13204-1194 MANAGER

DESIGN ENGINEER
CONTRACTOR

FROM: (CONTRACTOR) CONTRACT DATE:

VIA CONSTRUCTION MANAGER: 
CONTRACT FOR: VIA DESIGN ENGINEER:

CONTRACTOR'S APPLICATION FOR PAYMENT

Application is made for payment, as shown below, in
connection with the Contract.  Continuation sheet is attached.

$

CONTRACTOR:

$

By:_____________________________________________ Date:
$

CERTIFICATE FOR PAYMENT

$

       

       a. _____ % of Completed Work $

       b. _____ % of Stored Material $
AMOUNT CERTIFIED……………………………………………….. $_______________________

       Total Retainage (Line 5a + 5b) $

$

CONSTRUCTION MANAGER:

$

By:______________________________________________ Date:
$

DESIGN ENGINEER

9.  BALANCE TO FINISH, INCLUDING RETAINAGE

By:______________________________________________ Date:

     (Line 3 less Line 6) $

OWNER ACCEPTANCE

CHANGE ORDER SUMMARY Additions Deductions

Total Changes approved in  
previous months by Owner: $ $

Total approved this Month: $ $

OWNER:

TOTALS $ $

By:_____________________________________________ Date:

4.  TOTAL COMPLETED & STORED TO DATE ……………………………....

5.  RETAINAGE:

The undersigned Contractor certifies that to the best of the Contractor's knowledge, information and belief
the Work covered by this Application for Payment has been completed in accordance with the Contract
Documents, that all amounts have been paid by the Contractor for Work for which previous Certificates for
Payment were issued and payments received from the Owner, and that current payment shown herein is
now due.

In accordance with the Contract Documents, based on on-site observations and the data comprising this
application, the Construction Manager and the Design Engineer certify to the Owner that to the best of their
knowledge, information and belief the Work has progressed as indicated, the quality of the Work is in
accordance with the Contract Documents, and the Contractor is entitled to payment of the AMOUNT
CERTIFIED.

6.  TOTAL EARNED LESS RETAINAGE……………………………………………

7.  LESS PREVIOUS CERTIFICATES FOR PAYMENT……………………

8.  CURRENT PAYMENT DUE………………………………………………………….

The owner hereby accepts this payment application form from Contractor and the accompanying
recommendation and certification from the Construction Manager and the Design Engineer in connection
with the Subject Project. The Owner agrees the Contractor is due the Certified amount and authorizes
payment of same.

This Certificate is not negotiable. The AMOUNT CERTIFIED is payable only to the Contractor named
herein. Issuance, payment and acceptance of payment are without prejudice to any rights of the Owner or
Contractor under this contract.

OCDWEP - APPLICATION AND CERTIFICATE FOR PAYMENT

(Attach explanation if amount certified differs from the amount applied for. Initial all figures on this

Application and on the Continuation Sheet that changed to conform to the amount certified.)

1.  ORIGINAL CONTRACT SUM……………………………………………………….

2.  Net Change By Change Orders……………………………………………………

3.  CONTRACT SUM TO DATE (line 1+2)………………………………………

Appendix to GP - Payment Application.xls version date: 1/04
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S-001. Intent of Contract Documents 

 

 The intent of the Contract Documents is to provide for the work herein outlined to be complete in 

every detail for the purpose designated and the Contractor hereby agrees to furnish everything necessary 

for such construction, notwithstanding any omission in the Contract Documents. 

 

 The Contract Documents comprise the entire agreement between the Owner and the Contractor 

concerning the work. The Contract Documents are complementary; what is called for by one is binding as 

if called for by all. The Contract Documents will be construed and governed in accordance with the laws 

of the State of New York. 

 

 All parts of the Contract Documents, including all drawings and all specification sections, apply 

to all Contractors on the project, as applicable to the work of the respective Contract.  For example, the 

electrical specifications sections shall apply to equipment furnished by the General, Heating and 

Ventilating and Plumbing Contractors; piping, excavation and concrete specifications shall apply to 

Electrical, Heating and Ventilating and Plumbing Contractors, etc. 

 

 The mention of any specific duty or liability of the Contractor in any part of the Contract 

Documents shall not be construed as a limitation or restriction upon any general liability or duty imposed 

upon the Contractor by the Contract Documents, said reference to any specific duty or liability being 

merely for purposes of explanation. 

 

 The locations, character, and many details of the work are shown on the Contract Drawings.  The 

work shall be constructed in accordance with these Drawings, and such other drawings as may be 

furnished from time to time by the Engineer.  Should a dimension or detail be omitted, the Contractor 

shall request an interpretation from the Owner's Representative in writing.  

 

 Any error or discrepancy in the Contract Drawings or Specifications discovered by the Contractor 

shall be brought to the attention of the Owner's Representative by the Contractor before proceeding with 

the work affected by such error or discrepancy so that the error or discrepancy can be rectified. 

 

 Except as otherwise specifically stated in the Contract Documents or as may be provided by 

amendment or supplement thereto, the provisions of the Contract Documents shall take precedence in 

resolving any conflict, error, ambiguity or discrepancy between the provisions of the Contract Documents 

and: 

 (i)  the provisions of standards, specifications, manuals, codes or instructions (whether or 

not specifically incorporated by reference in the Contract Documents); or 

 

 (ii)  the provisions of laws or regulations applicable to the performance of the work, unless 

such an interpretation of the provisions of the Contract Documents would result in violation of such law 

or regulation. 

 

 No provision of any such standard, specification, manual, code or instruction shall be effective to 

change the duties and responsibilities of the Owner, Owner’s Representative, Contractor, or Engineer, or 

any of their subcontractors, consultants, agents, or employees from those set forth in the Contract 

Documents, nor shall it be effective to assign to the Owner, Owner’s Representative, Engineer, or any of 

their consultants, agents, or employees any duty or authority to supervise or direct the furnishing or 
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performance of the work or any duty or authority to undertake responsibility inconsistent with any of the 

provisions of the Contract Documents. 

 

S-002. Precedence of Contract Documents 

 

Conflicts or discrepancies among the Contract Documents, as defined in Article 4 of the Agreement and 

further described in Paragraph S-001 of the General Specifications, shall be resolved in the following 

order of priority: 

 

i) The Agreement; 

 

ii) Amendments, revisions or change orders of later date take precedence over those of earlier 

dates; 

 

iii) The Special Project Conditions; 

 

iv) The General Provisions; 

 

v) The General Specifications; 

 

vi) Drawings and Technical Specifications – Drawings govern Specifications for quantity and 

location, Specifications govern Drawings for quality and performance. In the event of 

ambiguity in quantity and quality, the greater quantity and better quality shall govern. 

 

vii) Figured dimensions govern scale dimensions, and large scale Drawings govern small scale 

Drawings; 

 

viii) The Bid; 

 

ix) The Information for Bidders; 

 

x) The Definition of Terms; and 

 

xi) The Advertisement. 

 

If a conflict or discrepancy cannot be resolved through the above order of priority, the conflict or 

discrepancy shall be directed to the Owner and Construction Project Manager for final resolution. 

 

S-003. Published Standards and Specifications 

 

 References in the Contract Documents to published regulations, specifications, codes or standards 

of private and governmental technical societies and agencies shall mean the latest edition of the 

referenced publication. Where referred to in these Contract Documents, published regulations, 

specifications, codes or standards shall be followed or complied with as if they were incorporated herein 

in their entirety, as applicable to the work of this Contract and to the extent that they do not conflict with 

specific requirements contained in these Contract Documents. 
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S-004. Care and Protection of Work 

 

 From the commencement until the completion of the work, the Contractor shall be solely 

responsible for the care of the work covered by the Contract and for the materials, supplies and equipment 

delivered at the site intended to be used in the work; and all injury or damage to the same from whatever 

cause, shall be made good at the Contractor's expense before the final payment is made.  The Contractor 

shall provide suitable means of protection for and shall protect all materials intended to be used in the 

work, all work in progress, and all completed work.  The Contractor shall take all necessary precautions 

to prevent injury or damage to the work by flood, fire, freezing or from inclemencies of the weather. 

 

S-005. Collateral Work 

 

 The Owner may execute the project by awarding other contracts, the work under which will 

proceed simultaneously with the execution of this Contract. Such collateral work will be identified in the 

Special Project Conditions. The Contractor shall coordinate its operations with those of other Contractors. 

Cooperation will be required in the arrangement for the storage of materials and in the detailed execution 

of the work. The Contractor, including their subcontractors, shall keep  informed of the progress and the 

detail work of other Contractors and shall notify the Owner immediately of lack of progress or defective 

workmanship on the part of other Contractors, where such delay or such defective workmanship will 

interfere with their own operations.  Failure of a Contractor to keep informed of the work progressing on 

the site, and failure to give notice of lack of progress or defective workmanship by others shall be 

construed as acceptance by the Contractor of the status of the work as being satisfactory for proper 

coordination with Contractor’s own work. 

 

 The Contractor shall afford each other contractor who is a party to such other contracts proper 

and safe access to the site, a reasonable opportunity for the introduction and storage of materials and 

equipment, and the proper execution of such other work. The Contractor shall properly connect and 

coordinate the work with the other contractors. Unless otherwise provided in the Contract Documents, the 

Contractor shall do all cutting, fitting and patching of the work that may be required to make its several 

parts come together properly and integrate with such other work. The Contractor shall not endanger any 

work of others by cutting, excavating or otherwise altering their work and will only cut or alter their work 

with the written consent of the Owner’s Representative and the others whose work will be affected. The 

duties and responsibilities of the Contractor under this paragraph are for the benefit of such other 

contractors to the extent that there are comparable provisions for the benefit of the Contractor in said 

direct contracts between the Owner and such other contractors. 

 

S-006. Access to Work 

 

 The Owner, its Engineers, Inspectors, Agents and other employees, shall for any purpose, and any 

other parties who may enter into contracts with the Owner for doing work within the territory covered by 

this Contract shall, for all purposes which may be required by their contracts, have access to the work and 

the premises used by the Contractor, and the Contractor shall provide safe and proper facilities therefor. 

  

S-007. Covering of Underground Work - Authorization of Owner 

 

 No backfilling or covering of underground work shall be done without authorization by the 

Owner's Representative.  Any work covered without such authorization shall be uncovered, to such extent 
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as directed, or removed and replaced by the Contractor at their expense.  If work is ordered stopped, no 

more work shall be done until such order is withdrawn. 

 

S-008. Work in Inclement Weather 

 

 Work which is subject to damage by inclement weather or extremes of temperature shall not be 

performed during such weather or if such weather is imminent unless approved protective measures are in 

place.  The Contractor shall provide all means and methods necessary to protect vulnerable work from 

damage due to weather and shall replace any work damaged by weather, at no additional cost to the 

Owner. 

 

S-009. Working Hours 

 

 Unless arranged for in advance and approved by the New York State Department of Labor and the 

Owner, working hours shall be eight (8) hours per day, five (5) days per week, during daylight hours on 

weekdays only, except in the event of emergency.  The Contractor shall be responsible for complying 

with all applicable Federal and State Labor Standards and Requirements. 

 

S-010. Disruption of Owner's Operations 

 

 The Contractor shall notify the Owner a minimum of 48 hours in advance of any work which may 

affect or disrupt the operation of the existing facilities. 

 

S-011. Equipment/Process Isolation 

 

 Any work by the Contractor which requires the mechanical or electrical isolation of an existing 

piece of equipment, process or system shall be coordinated with the Owner's Representative.  Any and all 

isolation of electrical or mechanical equipment or process shall be accomplished in strict accordance with 

applicable codes and standards and the Owner's lock-out/tag-out procedures. 

 

S-012. Lines, Grades and Elevations and Restoration of Survey Markings 

 

 The Owner shall provide at least one (1) bench mark in the vicinity of the work for vertical control 

and shall provide manhole centerlines, corners or base line hubs, as applicable, for horizontal control.  

The Contractor shall provide reasonable notice and opportunity to establish control points to be provided 

by the Owner and shall coordinate Contractor’s  operations accordingly. 

 

 From the control points provided by the Owner, the Contractor shall be responsible for providing 

construction surveys as necessary and to construct the work in accordance with the lines, grades and 

elevations shown on the Contract Drawings. 

 

 The accuracy of the Contractor's survey work and calculations is the sole responsibility of the 

Contractor.  The Owner's Representative reserves the right to inspect or check any of the Contractor's 

survey work and calculations, and the Contractor shall not claim added compensation for any delay 

occasioned by such checking, nor for any corrective work which may be required as the result of the 

Contractor's errors.  However, the Owner's Representative shall not be obligated to check the Contractor's 

survey work and the Owner's failure to check the Contractor's survey work shall not relieve the 

Contractor of their responsibility to construct the work in accordance with the Contract Drawings. 
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 It shall be the responsibility of the Contractor to locate and flag all existing property corner 

markers and survey monuments.  

 

 Markers shall be flagged and the adjacent property owners shown their locations. Only iron or 

steel markers or other material with magnetic properties may be used to re-establish property corners. 

 

 All survey monuments that are to be preserved and protected in place, shall be fenced and flagged 

against disturbance or destruction. 

 

 Contractor shall set and maintain all necessary intermediate points, lines, grades and elevations, 

and provide slope stakes, offset stakes batter boards, stakes for pipe locations, and other such items at 

Contractor’s own expense. Where the Contractor uses the laser for control, the Contractor shall 

periodically check the grade and alignment during each day’s operation, and upon request of the Owner 

shall provide a true and correct copy, or log, of any survey or grade records provided, or maintained, 

during the course of the work.  

 

 Property corner markers, survey monuments, frames, covers, etc., disturbed or moved by the 

Contractor's operation shall be located, restored, set and replaced by a licensed land surveyor hired by the 

Contractor at Contractor’s own expense. Restoration of the property corner markers or survey monuments 

shall be certified by said surveyor on a professionally prepared map which shows the work accomplished.  

One copy of the map shall be given to the property owner and one copy given to the Owner via the 

Engineer. Where the right-of-way has been changed, the property corner markers shall be placed at the 

new right-of-way line. All of the above described work shall be paid for by the Contractor and provided 

to the Owner, at no additional cost to the Owner. 

 

S-013. Shop Drawings 

 

 Information, including samples, describing in detail all materials and equipment to be furnished 

under the Contract, shall be submitted for review.  This information, regardless of form, shall be called 

"shop drawings." 

 

 Shop Drawings shall be submitted sufficiently in advance of the work to permit proper review, 

including time for necessary revisions and resubmittals. Delay to the work caused by late submission of 

shop drawings shall be the responsibility of the Contractor making such late submission. 

 

 The Owner shall not be obligated to accept or pay for materials or equipment furnished in the 

absence of reviewed shop drawings. 

 

 Before submitting each shop drawing, the Contractor shall have determined and verified: 

 

 (i)  all field measurements, quantities, and specific performance criteria; 

 

 (ii)  all materials with respect to intended use, fabrication, shipping, handling, and storage 

requirements pertaining to the performance of the work; and 

 

 (iii)  all information relative to the Contractor’s sole responsibilities in respect of means, methods, 

techniques, sequences and procedures of construction and safety precautions and programs incident 

thereto. 
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 At the time of each submission, the Contractor shall give the Owner specific written notice of any 

variations that the submitted shop drawing may have from the requirements of the Contract Documents. 

Such notice shall be in a written communication separate from the submittal. The Contractor shall also 

identify on each shop drawing the specific variation. 

 

 Shop drawings shall be separately submitted by specific specification section and/or drawing.  

Shop drawings shall be stamped, checked and signed by the Contractor for compliance with the Contract 

Documents.  The Contractor’s stamp shall also note the date, name of the Project, contract number, 

submittal number, and the reference specification section and/or drawing number.  Eight (8) copies of 

shop drawings shall be submitted, with (2) reviewed copies returned to the Contractor. 

 

 Shop drawings shall present complete and accurate information relative to all working dimensions, 

equipment weights, assembly and sectional views; all the necessary details pertaining to coordinating the 

work of the Contract; lists of materials and finishes; parts lists and the description thereof; lists of spare 

parts and tools where such parts or tools are required; no-scale control diagrams for control wiring and 

control piping; and any other items of information that are required to demonstrate detail compliance with 

the Contract Documents and to coordinate the work with other Contractors. 

 

 If called for in the applicable Technical Specifications or if specifically requested by the Engineer, 

shop drawing submittals for operating or process equipment (e.g., pumps, blowers, compressors, etc.) 

shall be accompanied by a certification from the equipment manufacturer that the offered equipment 

meets or exceeds specified requirements at the specified operating conditions.  Certified performance 

curves or test data shall also be submitted, as applicable.  For equipment, such as pumps, which is 

controlled or driven by equipment furnished by other manufacturers, such as variable frequency drives, 

the driven equipment (pump) manufacturer shall certify that the drive equipment technical information 

has been reviewed and the drive equipment is suitable for and compatible with the driven equipment, and 

vice versa. 

 

 Shop drawings are reviewed only for the purpose of determining whether or not items proposed to 

be furnished by the Contractor are in substantial conformity with the requirements of the Contract 

Documents.  Notwithstanding the review of shop drawings, the Contractor is responsible for the accuracy 

and completeness of such drawings, for the satisfactory operation and performance of  

the furnished material or equipment and for its complete and proper installation. 

 

 The Contractor shall be aware that the Owner incurs a cost for review of shop drawings, including 

those for equivalent, substitute or alternate products.  The Owner will provide only two (2) reviews of 

shop drawings for any one item of equipment or material.  If more than two (2) reviews are required by 

the Engineer to determine acceptability of any one item of equipment or material, the Owner reserves the 

right to recover the cost of such additional reviews from the Contractor as a deduct from the Contract 

Amount. 

 

 After shop drawings are accepted by the Engineer, the items described in the accepted shop 

drawings shall be furnished exactly as described.  In the event a manufacturer changes the design of an 

item subsequent to the acceptance of the shop drawing describing that item, and the change results in 

additional cost being incurred by the Owner or other Contractors on the project, the Contractor providing 

the item shall bear such cost. 
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 Detailed procedures for submission of shop drawings shall be established at the Preconstruction 

Meeting. 

 

S-014. Layout and Coordination Drawings 

 

 The Contract Drawings do not necessarily contain all the details necessary to perform the work.  

Where applicable or required, these details shall be provided by the Contractor in the form of layout or 

coordination drawings.  In addition to shop drawings, the Contractor, and any applicable subcontractors, 

shall prepare and submit to the Engineer for review, coordination and layout drawings in sufficient detail 

to fully describe the work to be performed.  Such drawings would include, but not be limited to, pipe 

laying schedules, pipe fabrication, support and restraint details, pipe, duct and conduit routings, 

equipment layout and mounting details, concrete placing schedules, reinforcing steel details, structural 

steel fabrication and erection details, etc. 

 

 On multiple prime contract projects, the coordination and layout drawings shall be prepared by the 

respective Contractors on common base drawings of the same scale so that interferences and conflicts can 

be readily identified.  The Engineer shall review these drawings and attempt to resolve conflicts by 

consulting with the involved Contractors.  If any Contractor installs work prior to submitting an 

acceptable layout or coordination drawing, and that work is found to be in conflict with another 

Contractor's work, the Contractor who installed the conflicting work shall bear all costs of resolving the 

conflict. 

 

S-015. Record Drawings 

 

 As a part of the work of this Contract, record drawings shall be prepared and maintained by the 

Contractor and shall show the precise, as-built locations of all buried, imbedded or concealed piping or 

conduit, including piping or conduit fixtures, fittings and accessories, and other buried features installed 

by the Contractor.  Piping, conduit, or other architectural, structural and mechanical features shall also be 

shown on the record drawings. The Contractor shall affix their identification stamp on the record 

drawings along with the label “Record Drawings.”  This labeling shall be done for each page of drawings, 

just above the Engineer’s Title Block. Upon Substantial Completion of the Contract, and as a condition of 

reduction of retainage, the Contractor shall deliver one (1) complete, accurate and legible set of record 

drawings to the Owner's Representative. 

 

  During construction, the Contractor shall keep one set of the Contract Drawings at the project site 

on which Contractor shall regularly update and show all changes in, or directly associated with, the work 

under this contract. Such changes shall be neatly and clearly marked on the drawings using colored ink or 

pencil, and the entire set of drawings shall be kept current on a day-to-day basis in concert with the 

progress of the work. Where applicable, the change marked on a drawing is to carry the notation "per 

Change Order No.____", or similar reference which cites the reason for the change. The day to day 

construction record drawings shall be made available to the Engineer and/or Owner for review upon 

request. 
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  The following items are examples of some of the types of changes which could occur and are to 

be recorded by the Contractor. 

 

  1. Change in location of project components. 

 

  2. Change in elevation of project components. 

 

  3. Change in slope of piping system, or of pitched surfaces. 

 

  4. Change in materials, such as pipe materials. 

 

  5. Change in topographical contours of finished earth surfaces. 

 

  6. Change in elevation of finished grades, streets, etc. 

 

  7. Additions to project. 

 

  8. Elimination of a project component. 

 

  9. Relocation of existing underground utilities made necessary because of interference with 

project components. 

 

  10. Unforeseen modifications made to existing structures made necessary by requirements of 

the work. 

 

  11. Relocation of equipment. 

 

  12. Changes in mechanical trades components (electrical, heating and ventilating, plumbing). 

 

 In addition, the record drawings shall show the precise as-built locations of all buried, imbedded 

or concealed piping or conduit, including piping or conduit fixtures, fittings and accessories and other 

buried features installed by the Contractor. 

 

 In addition to the above requirements, the Contractor shall have a record measurement survey 

performed by a New York State licensed Land Surveyor. This survey shall include rim elevations of all 

new manholes and structures, invert elevation of pipes at manholes and structures, and length of all new 

pipe as measured between centers of manholes or structures, as well as angles between centerlines of 

pipes and tie distances, from all utility frames and covers installed by the Contractor to a minimum of 

three fixed objects, with sketches and notes, as appropriate. All measurements shall be made to the 

nearest 0.01 foot. This information shall be marked and shown on a separate record set of Drawings with 

each marked up drawing stamped, signed and dated by a New York State licensed Land Surveyor, then 

submit all of the drawings to the Engineer. 

 

 The Owner retains the right to withhold a portion of progress payments to the Contractor if day to 

day record drawings are not kept current in accordance with this section. 

 

 Upon substantial completion of the Contract, and as a condition of reduction of retainage, the 

Contractor (each Contract) shall deliver one (1) complete, accurate and legible set of record drawings and 
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record measurement survey drawings to the Engineer for transmittal by the Engineer to the Owner. The 

Certificate of Substantial Completion will not be issued until both sets of record drawings (day to day 

construction, and survey record sets) have been received by the Engineer. 

 

S-016. Material, Equipment and Workmanship 

 

 All equipment and materials furnished under the Contract of like type, furnished under one 

Contract shall be the product of one manufacturer, unless otherwise specified. 

 

 All materials and equipment furnished or incorporated in the work shall be new, unused, of the 

best quality, especially adapted for the service required and whenever the characteristics of any materials 

are not particularly specified, such materials shall be used as is customary in first class work of a nature 

for which the material is employed. 

 

 All work shall be completed in a first class manner by qualified and skilled tradesmen. 

 

 All materials, equipment and workmanship shall be subject to inspection and testing by the 

Owner's Representative, including work already completed but not yet finally accepted.  No work shall be 

covered or otherwise concealed without the Owner's Representative being afforded an opportunity to 

inspect same. 

 

 Equipment shall be furnished complete with all appurtenances, accessories, tools and spare parts, 

as specified, and shall be installed in accordance with manufacturer's instructions.  All items, supplies and 

materials necessary for initial startup and operation of the equipment, including lubricants, shall be 

furnished by the Contractor. 

 

 The Contractor shall furnish the services of qualified manufacturer's representatives to adjust and 

start-up the equipment and to instruct Owner's personnel on its operation and maintenance. 

 

 All equipment shall be furnished by manufacturers who shall have at least three years experience 

in the design, production, assembly and field service of the equipment of like type, size and capacity. 

 

 Once installed, all equipment must be documented via the attached forms; outlining Nameplate 

Data, Controls, Operation Description, Manufacturer & Sales Rep Info, troubleshooting and preventative 

maintenance. See Appendix A 

 

S-017. Equivalent Product and Substitutions 

 

 Whenever definite reference is made in the Contract Documents to any particular brand name for 

an item of equipment or material, it is to be understood that any equivalent product complying with the 

requirements of the Contract Documents, as determined by the Engineer, will be acceptable, unless 

otherwise specified. 

 

 Consideration of equal, substitute or alternate equipment, systems or materials from those specified 

will be made only after the Contract is awarded.  The Engineer will be the judge of equivalence, based on 

shop drawings or other information as the Engineer may require, and as provided by the Contractor. 
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 Any revisions to the Contract Drawings or to the design of the project necessary to accommodate 

an equivalent, substitute or alternate product offered by the Contractor and accepted by the Engineer shall 

be made by the Engineer.  The cost of such revisions shall be borne by the Contractor as a deduct from 

the Contract Amount. 

 

 On projects involving more than one prime Contractor, any changes to the work of other prime 

Contractors required to accommodate or coordinate with an equivalent product shall be borne by the 

Contractor providing the equivalent product. 

 

 In addition to the requirements described above, requests for substitutions shall be made in 

accordance with the procedures set forth in Appendix A to the General Specifications. 

 

S-018. Delivery and Storage of Materials and Equipment 

 

 Materials and equipment, including Contractor's equipment and tools, shall be delivered and stored 

on site in such a manner as to not block access to public or private property, disrupt Owner's access for 

operation or maintenance of the facility or interfere with safety access or equipment. 

 

 Equipment and materials stored on site shall be protected by the Contractor from loss or damage, 

shall be maintained by the Contractor in accordance with manufacturer's instructions and shall at all times 

be available for inspection by the Owner's Representative. 

 

 Unless stated otherwise in the Special Project Conditions, the Owner has no indoor space available 

for storage of material or equipment. 

 

 The Contractor shall provide facilities for safe and secure storage of all equipment and materials, 

and for protection from the elements and extremes of heat or cold, in accordance with manufacturers' 

recommendations.  The Contractor shall be responsible for maintenance of stored or inactive equipment 

in accordance with manufacturer's recommendations.   

 

 The location of the Contractor's on-site storage facilities shall be coordinated with the Owner.  The 

Contractor shall be responsible for unloading and moving materials and equipment and shall not assume 

that the Owner has equipment available for that purpose. 

 

 Prior to delivery to the site of any material listed as toxic or hazardous, the Contractor shall submit 

to the Owner one (1) copy of the Material Safety Data Sheet (MSDS) for the material.  In addition, one 

(1) copy of the MSDS for each item of material shall be prominently posted on the outside of the storage 

area in a manner which protects the sheets from the weather. 

 

 The Contractor shall maintain the storage area, and any other area where materials are being used, 

in a safe, orderly, neat and clean condition.  Materials shall be kept in their original containers until ready 

for immediate use and shall be segregated.  Containers shall be kept covered and only approved 

containers shall be used for storage, transport, mixing or cleaning.  Empty containers shall be disposed of 

off-site on a regular basis.  Cleaning materials and dirty rags shall not be permitted to accumulate on site 

or in the storage area. 
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S-019. Material Testing 

 

 The Owner shall provide and pay for field and laboratory testing of installed or placed materials, 

such as concrete, soils and granular materials, pavement, etc. to determine compliance with the 

specifications for the in-place characteristics of such materials.  The Owner’s testing service shall be 

certified for the type of testing to be performed and all testing shall be in accordance with current 

standards.  The Contractor may provide its own testing at Contractor’s expense, but the Owner’s testing 

service shall be the sole basis for determining acceptability of materials or compliance with the 

specifications. 

 

 The Contractor shall provide reasonable (24-hour minimum) notice to the Owner’s Representative 

of the Contractor’s intent to place concrete or perform other work requiring field testing so that the testing 

can be arranged.  The Contractor shall coordinate their operations with the needs of the testing personnel 

and shall provide access to the work or material as required by the testing personnel. 

 

 If the Contractor fails to provide adequate notice to the Owner’s Representative of the Contractor’s 

intent to place material requiring field testing, and as a result thereof the Owner’s Representative is 

unable to arrange for the testing to accommodate the Contractor’s schedule, the Owner’s Representative 

may require that the proposed work be deferred or rescheduled until the required testing services are 

available.  The Contractor  shall make no claim for damages or delay as a result of any such deferral or 

rescheduling, or otherwise in connection with or arising from testing by the Owner or the Owner’s testing 

services. 

 

 In the event that initial testing indicates the placed material does not comply with the 

specifications, the Owner may arrange for retesting or additional testing by the Owner’s testing service.  

If the retesting or additional testing confirms that the material does not meet the specifications, the cost of 

the retesting, additional testing, or subsequent testing of replacement material shall be charged to the 

Contractor. 

 

 The testing paid for by the Owner shall not include testing or analysis of materials for pre-

installation approval, such as concrete mix designs or granular materials gradations soil analysis or 

proctors.   These types of testing or analytical services shall be provided by the Contractor. 

 

 Any specialized testing of manufactured materials or equipment, such as pipe certifications, steel 

certifications, pump certifications, etc. shall be provided by the Contractor or the manufacturer of the 

material or equipment. 

 

S-020. Old Materials 

 

 All materials removed from old construction and all materials or articles of value found in the 

excavation or on the site of the work shall be brought to the attention of the Owner's Representative, and 

if Owner’s Representative shall so order, shall be the property of the Owner, and shall be carefully 

preserved for future use.  If not claimed by the Owner, such material or articles shall be removed and 

disposed of by the Contractor at Contractor’s own expense. 
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S-021. Disposal of Spoil 

 

 Unless otherwise noted, any and all spoil or excess material resulting from Contractor's 

excavations shall be disposed of off site at the Contractor's expense.  All costs associated with spoil 

disposal shall be included in applicable payment items, and no separate or additional payment will be 

made therefor.  Spoil shall be disposed of in accordance with applicable federal or state regulations at 

sites approved for such disposal by applicable federal or state agencies.  The Contractor shall be 

responsible for locating and providing access to such approved disposal sites and for obtaining required 

approvals from applicable agencies. 

 

S-022. Cleaning 

 

 On completion of the Contract, all pipelines, buildings and other structures shall be left clean and 

free from obstructions.  All rubbish, refuse, unused materials, Contractor's equipment and tools shall be 

removed and the site shall be left in a neat and orderly condition for use.  All equipment shall be cleaned 

and left in a clean, and new appearing condition. 

 

 Floors shall be left broom clean and finished surfaces shall be free of marks, soil, scratches, dents, 

etc.  Damage to finished surfaces shall be repaired to the Owner's satisfaction prior to final acceptance. 

 

S-023. Ground Available to Contractor 

 

 The Contractor shall confine its operations to such portions of the property of the Owner, and to 

the rights-of-way or easements acquired for the work as shown.  Private property adjacent to the work 

shall not be entered upon or used by the Contractor for any purpose whatsoever without the written 

consent of the owner thereof.  The Contractor shall provide at Contractor’s own expense for all additional 

lands required for temporary construction facilities, storage of materials and equipment or access to the 

work not otherwise provided by the Owner. 

 

 All work in connection with the Contract within or bordering on private or public property shall be 

conducted in such manner as will cause the minimum inconvenience and disturbance to it.  No excavated 

materials or supplies of any kind shall be stored on private or public premises without the Owner's 

consent, and all walks and driveways shall be kept open to uninterrupted passage. 

 

S-024. Protection, Security and Maintenance of Site 

 

 The Contractor shall be responsible for protecting and securing the site of the work from trespass, 

entry, malicious mischief and vandalism and shall erect and maintain fences, lights, barricades, signs or 

other devices as necessary to warn the public of hazards and secure the site from accidental or 

unauthorized entry.  On a multi prime contract project, the General Contractor shall be responsible for 

providing the means and methods for maintaining site protection and security. 

 

 The Contractor shall maintain the site in a safe, neat and orderly condition and shall promptly 

remove on a regular basis and at Contractor’s expense all dirt, rubbish and debris resulting from 

Contractor’s operation.  Prior to removal, rubbish shall be placed and stored in approved containers, such 

as "dumpsters," provided by the Contractor.  The Owner's facilities shall not be used.  On-site burning or 

burying of rubbish will not be permitted.  On a multi prime contract project, each prime contractor shall 

be responsible for maintaining their respective work areas, cleanup and removals. 
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 The Contractor shall not load nor permit any part of any structure associated with the work to be 

loaded in any manner that will endanger the structure, nor shall the Contractor subject any part of the 

work or adjacent property to stresses or pressures that will endanger it. 

 

 The Contractor is responsible for ensuring the safety of the site for the Contractor’s personnel, 

owner’s representatives, other officials and the general public. Barricades, fencing, cones, barrels and 

equipment shall be maintained in a safe manner. Hazard warning lights shall be placed and continuously 

maintained to alert drivers and pedestrians to the construction site after dark. The Contractor shall provide 

trained personnel to control traffic any time vehicles or equipment are moved on or off the site. 

 

 The Contractor shall also continuously maintain the site to prevent and/or remove any and all litter, 

mud, dirt, and loose materials from the site and adjacent areas. Streets shall be maintained in a clean, non-

muddy, non-dusty condition by sweeping and/or water cleaning on a daily basis. 

 

S-025. Protection and Restoration of Existing Structures, Facilities and Features 

 

 The Contractor shall, at Contractor’s own cost and expense, sustain in their places and permanently 

protect from direct or indirect injury any and all utilities, structures and property in the vicinity of 

Contractor’s work, whether over or underground, or which appear within the trench or excavations, and 

the Contractor shall assume all costs and expenses for direct or indirect damage which may be occasioned 

by injury to any of them. 

 

 The Contractor shall contact Dig Safely New York at 1-800-962-7962 and notify the proper utility 

companies at least seventy-two (72) hours before construction is started adjacent to utilities. 

 

 If the work of this Contract involves excavation on sites of existing treatment plants or pump 

stations owned by the Owner, prior to performing such excavation, the Contractor shall notify the 

Owner's Representative so that the Owner's internal underground facilities protection procedures may be 

implemented.  Under this procedure, the Owner's personnel will mark or identify on-site underground 

facilities, such as pipes, wires or conduits, which may be in or near the area of the Contractor's proposed 

excavation.  In the event the Contractor fails to provide such prior notification, or fails to provide 

reasonable and sufficient time for the Owner's personnel to research and identify possible conflicts, or 

fails to observe and protect identified underground facilities, and such facilities are damaged or destroyed 

by the Contractor's operations, the Contractor shall be responsible for any and all direct, indirect or 

consequential costs incurred by the Owner as a result of such failure.  Furthermore, in such event, the 

Owner's Representative may order the Contractor to make immediate permanent or temporary repairs of 

damaged facilities, at the Contractor's sole expense, as directed by the Owner and to the Owner's 

satisfaction, or the Owner may elect to have the repairs performed by others, with the cost thereof to be 

borne by the Contractor and deducted from monies otherwise due the Contractor. 

 

 All trees, shrubs and the like at the construction site shall be preserved and protected by the 

Contractor, except those that are specifically indicated to be removed at no additional cost to the Owner. 

 

 The Contractor shall protect adjacent and other property from damage and shall repair and restore 

to the satisfaction of the Owner any and all existing facilities, structures, equipment, surfaces, finishes or 

other features which may become damaged or disturbed as a result of the work of this Contract or the 

activity of Contractor’s personnel. The Contractor shall not load nor permit any part of any existing 
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structure to be loaded in any manner that will endanger the structure, nor shall the Contractor subject any 

part of adjacent properties to stresses or pressures that will endanger them. 

 

 The Contractor shall replace all pavement, driveways, fences, shrubs, lawns, trees, and any other 

public or private property damaged as a result of the work performed under this Contract.  All such 

replacement shall be done in accordance with the applicable specifications and no separate or extra 

payment will be made unless specifically provided for in the Payment Items.  In all cases, said 

replacement shall be at least equal to the original conditions. 

 

The Contractor shall contact, in writing, the Gas Main Owner 72 hours prior to exposing these facilities.  

The Contractor shall not expose any listed or located gas main unless a representative of the Gas Main 

Owner is contacted and has the opportunity to be present during the Work. 

 

  1. No work shall take place in the proximity of gas mains until the facilities are located 

and marked.  These locations and markings shall be protected and maintained by the 

Contractor throughout the construction duration. 

 

  2. When working in the general vicinity of gas mains, extreme care shall be taken.  All 

excavation within 3 feet of the mains shall be done by hand in order to protect the 

pipe and its corrosion control wrapping. 

 

  3. All rules and regulations for the safety and protection of personnel and gas mains 

shall be adhered to while work is being performed in the vicinity of gas mains, 

included but not limited to the NYS Department of Labor Industrial Code No. 53. 

 

  4. Gas Main Owner may provide their own special protection for exposed gas mains. 

The Contractor shall cooperate with and provide safe access for Gas Main Owner's 

personnel in installation of such protection. 

 

   Address of the Gas Main Owner is as follows: 

   Consumer Adviser 

   Electric/Gas Sales & Services 

   Niagara Mohawk Power Corporation/ 

   300 Erie Boulevard West 

   Syracuse, NY  13202 

 

 The Contractor shall notify the Engineer of Contractor’s 1) contacts of Gas Main Owner prior to 

exposing mains; and 2) schedule for Gas Main Owner's personnel to be on site; not less than 48 hours 

prior to exposing gas mains. 

 

 Contractor shall be responsible for protecting any existing traffic loops and any conduit and cable 

associated with the traffic signal system during construction. If the Contractor damages anything, 

Contractor shall be responsible for repairing or replacing in kind at no expense to the County. 
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S-026. Existing Features Found Different 

 

 When any existing surface or subsurface feature is found to be materially different than represented 

by the Contract Documents or than could have been observed prior to bidding, the Contractor shall 

immediately notify the Owner prior to disturbing the feature.  Any change in the Contract Documents 

necessitated by the conditions found different shall be accomplished in accordance with the Changes 

Section of the General Provisions. 

 

 Any claims arising out of the conditions found different shall be administered in accordance with 

Subsection G-5.02 of the General Provisions. 

 

 a. Asbestos, PCB’s, Petroleum, Hazardous Waste, Mercury, or Radioactive Material 

 

 The Owner shall be responsible for any pre-existing asbestos, PCB’s, petroleum, 

hazardous waste, mercury, or radioactive material uncovered or revealed at the site which 

was not shown or indicated in the drawings or specifications or identified in the Contract 

Documents to be within the scope of the work and which may present a substantial danger to 

persons or property exposed thereto in connection with the work at the site. The Owner shall 

not be responsible for any such materials brought to or generated at the site by the 

Contractor, subcontractor, suppliers or anyone else for whom the Contractor is responsible. 

 

 If a hazardous condition is encountered, the Contractor shall immediately: (a) stop all 

work in connection with such hazardous condition and in any area affected thereby, and (b) 

notify the Owner (and thereafter confirm such notice in writing). The Owner will either have 

the hazardous condition remediated by a third party under the Owner’s direction, or direct 

the Contractor to remediate the hazardous condition under a change order in accordance 

with Section 5 of the General Provisions. 

 

 If the Owner elects to contract with a third party under the Owner’s direction: 

 

 (i) The Contractor shall not be required to resume work in connection with such 

hazardous condition or in any such affected area until after the Owner has obtained any 

required permits related thereto and delivered to the Contractor special written notice: (a) 

specifying that such condition and any affected area is or has been rendered suitable for the 

resumption of Work, or (b) specifying any special conditions under which such work may be 

resumed by the Contractor. If the Owner and Contractor cannot agree as to entitlement to or 

the amount or extent of an adjustment, if any, in Contract Price or Contract Times as a result 

of such work stoppage or such special conditions under which the work is agreed by the 

Contractor to be resumed, either party may make a claim therefor as provided in Section 5 of 

the General Provisions. 

 

 (ii) If after receipt of such special written notice the Contractor does not agree to resume 

such work based on a reasonable belief it is unsafe, or does not agree to resume such work 

under such special conditions, then the Owner may order such portion of the Work that is in 

connection with such hazardous condition or in such affected area to be deleted from the 

work. If the Owner and Contractor cannot agree as to entitlement to or the amount or extent 

of an adjustment, if any, in Contract Price or Contract Times as a result of deleting such 
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portion of the work, then either party may make a claim therefor as provided in Section 5 of 

the General Provisions. 

 

 (iii) To the fullest extent permitted by laws and regulations, the Owner shall indemnify 

and hold harmless the Contractor, Subcontractors, and the officers, directors, employees, 

agents, and other subcontractors of each and any of them from and against all claims, costs, 

losses and damages arising out of or resulting from such hazardous condition, provided that: 

(a) any such claim, cost, loss or damage is attributable to bodily injury, sickness, disease or 

death, or to injury to or destruction of tangible property (other than the work itself), 

including the loss of use resulting therefrom, and (b) nothing in this subparagraph shall 

obligate the Owner to indemnify any person or entity from and against the consequences of 

that person's or entity's own negligence. 

 

 If the Owner directs the Contractor to remediate the hazardous condition under a change 

order, the work shall be performed in accordance the technical specifications contained in 

these contract documents or as included in the change order documentation.” 

 

S-027. Pollution Control and Purchase and Use of Recycled Products 

 

 The Contractor shall be responsible for preventing the discharge or release of pollutants to the 

environment, including the air, land (soil), surface water or ground water. 

 

 The Contractor shall not permit pollutants, such as chemicals, solvents, fuels, lubricants, sewage, 

contaminated, silt-laden or heated water or other deleterious poisonous, toxic or oxygen-demanding 

substances to leach or flow into the ground or into surface or ground waters or into storm or sanitary 

sewers.  The Contractor is responsible for providing all means and methods necessary to prevent or 

control erosion of disturbed areas and to prevent the discharge to, or creation of, sediments or turbidity in 

surface waters.  The Contractor shall comply with all laws, rules or regulations of all local, New York 

State or Federal agencies concerning pollution control and protection of the environment.  The Contractor 

shall be responsible for defending and indemnifying the Owner from and against any enforcement actions 

arising from the Contractor's failures to prevent pollution or to comply with applicable laws, rules and 

regulations, and shall pay any fines, penalties or judgements arising therefrom. 

 

 Onondaga County policy dictates that the use and purchase of mercury containing equipment shall 

be minimized to the greatest extent possible.  Therefore, wherever a feasible alternative exists, the 

contractor shall specify mercury free equipment. Examples of common products for which mercury free 

alternatives shall be specified, include, but are not limited to, thermostats, level float/switches, tilt 

switches, high-intensity discharge (HID) lighting fixtures, manometers, vacuum gauges, and flow gauges.  

Fluorescent lighting fixtures are acceptable under this policy. Whenever the installation of mercury 

containing equipment or devices (other than fluorescent lighting fixtures) is necessary, said equipment 

shall be clearly marked with appropriate signage stating "Contains Mercury.” 

 

 It is County policy to actively pursue the purchase of products that are manufactured from recycled 

materials for backfill or components of construction projects undertaken by the County. Where recycled 

products are of equal value and equal or less costs, the recycled product shall be chosen. The Contractor 

shall make every effort to adhere to this policy, and shall document such efforts. 
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S-028. Maintenance of Flow 

 

 The Contractor shall, at Contractor’s expense, provide for and maintain the flow of all sanitary 

sewers, storm sewers, drainage ways, watercourses, house services and other similar facilities 

encountered during the course of the work.  No pipe or channel shall be permanently blocked, plugged, 

cut or otherwise interrupted without the written permission of the Owner's Representative, regardless of 

the apparent condition, appearance or status thereof. 

 

 Sewage shall not be pumped or discharged onto the ground or allowed to flow into storm sewers, 

drainage ways or surface waters. 

 

 The Contractor shall not permit soil, sediments or pollutants, surface water or ground water to 

enter any active sanitary or combined sewer.  Before any new sewer is connected to the existing, in-

service sewer system, the new sewer shall be inspected by the Owner's Representative and any and all 

foreign materials removed therefrom by the Contractor. 

 

S-029. Maintenance of Utilities 

 

 Utilities, including water, sewer, electricity, telephone, gas, alarm services, cable TV, etc. serving 

private or public users shall be maintained as continuously as possible.  Prior to any planned, or expected 

necessary interruption of a utility, the owner of the utility and the utility customer shall be given 

reasonable notice (preferably 72 hours) of such interruption.  The interrupted utility shall be restored and 

returned to service by the Contractor, or by the utility's owner as soon as possible after the interruption.  

In any case, utilities serving occupied residences shall not be interrupted prior to 9:00 A.M. and shall be 

restored by 4:00 P.M. every day.  If the utility cannot be restored by 4:00 P.M., the Contractor shall, at 

Contractor’s expense, make alternate arrangements to provide the utility service to the residence. 

 

 Interruptions of utilities serving commercial or industrial establishments or public or institutional 

facilities shall be coordinated 72 hours in advance with the owner thereof to minimize the effect of the 

interruption on the operation of the establishment or facility. 

 

 Affected fire departments or dispatchers shall be notified of any interruption of service to fire 

hydrants, sprinkler systems or alarm systems. 

 

 Utilities shall be restored to the satisfaction of the Owner thereof and in accordance with all 

applicable codes, rules and regulations.  Unless noted otherwise in the Special Conditions, the Contractor 

shall bear all costs of maintaining or restoring utilities, whether the work thereof is performed by the 

Contractor or the utility owner.  Utility owners may reserve the right to perform maintenance and/or 

restoration of their respective facilities with their own forces and to charge the Contractor the cost thereof. 

 

S-030. Work by Utilities 

 

 The Contractor shall coordinate and cooperate with public or private utility owners in protecting or 

relocating their facilities, whether the utility's work is in connection with the work of this Contract or 

otherwise.  The Contractor shall provide access across Contractor’s work to utility owners as required by 

the utility owner for the performance of work or inspection. 
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S-031. Maintenance of Traffic 

 

 The Contractor shall be responsible for providing all necessary means and methods to maintain 

safe and orderly vehicular and pedestrian travel through and around the work area.  The Contractor shall 

provide flagmen, lights, signs, barricades, detours, temporary roadways or walkways or other devices or 

facilities as required by the owner of the roadway on which travel may be obstructed as the result of the 

Contractor's operations.  As a minimum, all traffic warning and control methods and devices shall be 

designed, constructed, placed and installed in accordance with the Manual of Uniform Traffic Control 

Devices, current edition. 

 

 If a traffic maintenance plan is included in the Contract Drawings, the Contractor shall furnish, 

install and maintain all facilities necessary to implement the plan and shall in all ways comply with the 

plan as to coordination, approvals, location and timing.  Whether or not a traffic maintenance plan is 

specified, the Contractor may be required to meet with appropriate officials to develop or modify a plan, 

and any such plan shall be implemented at the Contractor's expense. 

 

 Local police and emergency services, DPW's and school dispatchers shall be notified by the 

Contractor prior to each day's operations if such operations will disrupt traffic in any manner. 

 

 Any interruptions of access to public or private property shall be coordinated with the property 

owner and shall be of absolute minimum essential duration.  If required by the property owner, the 

Contractor shall provide alternate means of access, at no additional cost. 

 

S-032. Utilities Used by Contractor 

 

 The Contractor shall be responsible for obtaining and paying for any utility services required by 

the Contractor  in connection with the performance of the work of this contract, including telephone, 

water and electrical services.  If the work of the contract is within existing facilities owned by the Owner, 

and required utilities are available within the facility, the Contractor may use the services to the extent 

necessary to perform the work and the cost of such services shall not be charged to the Contractor.  In no 

case, however, will the Contractor be permitted to use existing utilities if such use will disrupt the 

continued, reliable operation and maintenance of the facility.  The Contractor shall bear all costs 

associated with delivering the required utility services from existing points of availability to the site of the 

work and shall restore to the satisfaction of the Owner any existing systems disturbed as a result of 

Contractor’s use thereof.  Any connections made by the Contractor to utility systems shall be in 

accordance with all applicable codes and standards, shall be arranged to prevent disruption or damage to 

the facility or hazard to personnel and shall be approved by the Owner in advance.  The Contractor shall 

be responsible for providing OSHA-approved extension cords and ground fault circuit interrupters where 

required. 

 

S-033. Temporary Facilities 

 

 The Contractor shall be responsible for providing and maintaining all temporary facilities 

necessary for the proper, safe and efficient performance of the work and for the safety, health and welfare 

of personnel.  The following temporary facilities shall be provided, as required or applicable to the work: 

 

A. Heat, ventilation, lighting and water. 
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(1) Prior to beneficial occupancy of a building or a system or equipment within a building, the 

Contractor shall provide facilities to maintain an inside temperature of at least 45°F, unless 

higher temperatures are required for performance of work, such as painting, as 

recommended by material or equipment manufacturers. 

 

(2) After beneficial occupancy of a building or equipment or systems within a building, inside 

temperatures shall be maintained at 60°F minimum. 

 

(3) Ventilation shall at all times be provided as required to maintain safe working conditions, in 

accordance with applicable regulations and material manufacturer's recommendations.  After 

beneficial occupancy, ventilation shall be provided as required by applicable codes and 

standards. 

 

(4) Installed heating, ventilating and lighting equipment may be used if agreed to by the Owner 

and if that equipment and the systems serving that equipment have been taken under 

beneficial occupancy by the Owner.  Otherwise, the Contractor shall furnish, install and 

maintain all required equipment.  Any installed or permanent equipment used by the 

Contractor to provide temporary services shall be cleaned or restored by the Contractor to 

the satisfaction of the Owner prior to substantial completion. 

 

(5) All electrical equipment and installations shall be in accordance with applicable codes, 

standards and regulations. 

 

(6) The Owner will pay for utilities consumed for temporary heat, light, ventilation and water if 

available in an existing facility, in accordance with S-032.  Otherwise, the Contractor shall 

provide all utility services and fuel. 

 

B. Sanitary facilities for use by Contractor's personnel, in sufficient numbers, placed and maintained 

in accordance with applicable codes and standards.  The Owner's facilities shall not be used by 

Contractor's personnel. 

 

C. Facilities to secure the site, enclose buildings or structures and protect the work and personnel.  

The Contractor shall provide construction locks on all new doors and gates.  Prior to beneficial 

occupancy, the Contractor shall remove construction locks and furnish and install permanent locks 

keyed to the Owner's standard keying system.  Openings and drop-offs shall be barricaded, secured 

or protected in accordance with applicable regulations. 

 

D. Facilities to access the work, such as snow removal, roadways, ladders, scaffolds, etc.  Temporary 

roadways shall be removed and disturbed areas restored by the Contractor prior to substantial 

completion.  Ladders, scaffolds and similar devices shall be furnished, placed, erected and 

maintained in accordance with applicable regulations. 

 

E. Storage and field office facilities for the Contractor's use. 

 

F. Field office facilities for use by Owner's Representative, if called for elsewhere in the Contract 

Documents. 

 

G. Any other temporary facilities called for elsewhere in the Contract Documents. 
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 On a project on which there are multiple prime contractors, the General Contractor shall provide 

items A, B, C and F, above, including any electrical work associated therewith, for the use of all 

contractors on the site.  Snow removal shall be provided by the General Contractor.  Other temporary 

facilities shall be provided, maintained and removed by the respective contractor requiring such facilities. 

 

S-034. Hangers, Supports and Restraints 

 

 The Contractor shall be responsible for providing suitable hangers, supports and restraints for all 

piping and equipment furnished under the Contract, whether shown on the Contract Drawings or not.  

Unless shown or specified otherwise in the Contract Documents, hangers, supports and restraints shall be 

furnished and installed in accordance with all applicable codes and standards.  All hardware shall be 

specifically designed for the application intended and shall be of a materials or finish which will prevent 

corrosion in the in-service atmosphere in which it is located.  Shop Drawing information on proposed 

hangers, supports and restraints, whether manufactured, or fabricated, shall be provided. 

 

S-035. Chases, Openings, Sleeves, Inserts, Embedded Items 
 
 Where there is more than one Contractor on a project, the General Contractor shall install in new 
floors, walls, roofs and other structures constructed by the General Contractor all sleeves, inserts, chases, 
openings, etc. to accommodate the General Contractor’s own work and the work of other Contractors.  
The sleeves, inserts, anchors or other embedded or built-in items shall be furnished by the Contractor 
needing the item to the General Contractor, and installed in the new construction by the General 
Contractor.  Embedded pipes and conduits and their appurtenances shall be installed in the new 
construction by the Contractor responsible for providing those items.  It is the responsibility of the 
General Contractor to give other Contractors reasonable notice as to when items provided by other 
Contractors are required to be placed in the work. 
 
 Each Contractor shall be responsible for confirming or providing the locations and sizes of 
openings required for their work and shall provide layout drawings as necessary to modify or supplement 
the Contract Drawings and to provide direction to the General Contractor.  The work shall be scheduled 
and coordinated by all parties to allow reasonable time to prepare layout drawings and locate required 
openings.  Any cost caused by defective, ill-timed, mislocated or missing work shall be borne by the 
Contractor responsible therefor.  No Contractor shall alter the work of any other Contractor without the 
consent of the Owner's Representative and the other Contractor involved. 
 
 Where sleeves, inserts, chases or openings are required in existing floors, walls, roofs or other 

structures, they shall be provided by the Contractor requiring those items to accommodate that 

Contractor's work. Patching, finishing or sealing around pipes, ducts or conduits shall be by the 

Contractor installing the pipe, duct or conduit in the opening or sleeve. 

 

S-036.  Labeling 

 

A.   Wire Labeling. 

 

   All wires, including those in shop fabricated equipment as well as field wiring, shall be labeled 

with approved, pre-printed, wrap-around labels made for the purpose.  Labels shall be affixed to 

wires at each and every point of termination.  Wire labeling designations shall correspond with 

terminations shown on wiring diagrams and in Electrical Interconnection Data forms. 
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B.  Equipment and Control Labeling. 

 

   All items of equipment shall be provided with prominent labels clearly identifying the 

equipment by name and number (e.g., Sludge Transfer Pump No. 2, Power Roof Exhauster #1; Unit 

Heater No. 3).  Disconnects, switches, controls or control panels shall be similarly labeled to 

correspond to the equipment to which they pertain.  Electrical panels and equipment, such as 

lighting panels, transformers, and motor control centers, shall be labeled to correspond with their 

designations on record drawings and/or Electrical Interconnection Data Sheets.  Operating control 

devices (e.g., switches) and indicators mounted on or in control panels shall be clearly labeled as to 

function, using nomenclature consistent with the operating instructions for the equipment 

controlled.  Cubicles of motor control centers, and the devices mounted therein, shall be labeled. 

 

   Labels shall be engraved, laminated plastic, engraved metal with contrasting lettering or other 

approved means.  Labels shall be rigidly secured with rivets, screws or permanent adhesive.  Labels 

shall be provided by the Contractor who furnished the equipment or device. 

 

C.  Electrical Conduit Labeling. 

 

   All electrical conduit, including rigid conduit, flexible conduit, plastic or plastic coated conduit 

and electrical metallic tubing (EMT), shall be field labeled with the appropriate conduit designation 

or identification, as shown or scheduled in the Contract Documents or on approved shop drawings 

or layout drawings.  Labels shall be placed at each end of each conduit run, at any and all 

intermediate junction boxes, panels, fixtures, enclosures or other devices and at the point where 

conduit emerges from concealment, burial or embedment.  In unfinished spaces or where conduit is 

not to be painted and is exposed, the labeling shall be accomplished with indelible marker pen or 

paint, neatly hand lettered on the exterior surface of the conduit so that the label is readily visible 

and readable.  Where conduit is not exposed, the conduit shall be labeled using neatly hand lettered, 

non-metallic tags securely attached to the conduit inside the panel or box to which the conduit is 

connected.  In finished spaces where conduit is exposed or where conduit is to be painted, the 

conduit shall be labeled using embossed or stamped, metal (aluminum or brass) bands, at least half-

inch wide, rigidly and permanently attached to the exterior surface of the conduit so that the label is 

readily visible and readable. 

 

D.   Pipe Labeling. 

 

   All piping which is not buried or embedded shall be painted in accordance with the Owner's 

standard color-coding system.  Piping shall also be provided with approved, permanently attached, 

durable labels which identify pipe contents and normal direction of flow.  Labels shall be placed on 

piping at intervals of not more than 15 feet, where pipes emerge from embedment and at changes in 

direction. 

 

S-037. Electrical Interconnection Data 

 

 Any Contractor performing field wiring, either directly or by subcontract, shall provide detailed 

interconnection data for all equipment field wired as part of that Contractor's work.  The required 

information shall be entered by the Contractor's personnel, at the time the terminations are made, on the 

form entitled "Electrical Interconnection Data" included herein with Appendix A.    Blank copies of this 

form will be furnished by the Owner's Representative to the Contractor for the Contractor's use.  It is the 
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intent of this requirement that each and every field termination on the project be represented by a line 

entry on an Electrical Interconnection Data form. 

 

 A separate Electrical Interconnection Data form (consisting of multiple pages, if necessary) shall 

be completed for each and every separate enclosure, fixture, panel, box or device containing field wire 

terminations, without exception.  A separate form shall be completed even in the simplest case of an 

enclosure or box containing only a single toggle switch, push button, lamp, etc., and even if the completed 

form for that enclosure contains only one or two line entries. 

 

 In the heading of the form, the Contractor performing the wiring shall enter the description (e.g., 

MCC #1, Flow Meter Control Panel, Remote Stop-lockout for Recycle Pump #1, Light Panel #1, Raw 

Sewage Pump #1 Drive, etc.) and location (e.g., northeast corner of control room, top of stair at south end 

of Gallery #2, ceiling of conference room, end of walkway at Aeration Tank #1, etc.) of the enclosure or 

device which is the subject of that particular form.  The name(s) of the Contractor's employee(s) actually 

doing the work in that enclosure and completing the form shall be indicated on the line "Prepared By."  

All information called for in the body of the form shall be entered on the form by the Contractor's 

personnel actually doing the work. In the body of the form, on the left side, under the heading "This 

Equipment/Device," the function (e.g., Drive power, speed control signal, control power, on-off 

indication, stop/lock out, thermostat control, lighting, etc.) and the factory or field applied terminal 

numbers or designations on the device(s) or leads in the enclosure shall be entered.  The field-applied 

wire label number and color of the wire actually connected to the terminal or lead shall be entered in the 

respective columns under "Field Termination."  The number or designation of the conduit connected to 

the enclosure and containing the respective conductors shall be entered in the column "Conduit Out."  The 

nature and location of any and all intermediate splices or devices on the wire run shall be indicated in the 

column "Intermediate Devices, Junction Boxes, etc."  Under the heading "Destination," the description 

and location of the device or equipment at the far end of the wire run shall be indicated, including the 

designation of the conduit connected to the remote enclosure and the terminal number or designation on 

the device or leads mounted in the enclosure.  The field-applied wire label designation and wire color at 

the destination enclosure should be the same as those at the origination and as indicated on the left side of 

the form.  If, however, there is a difference, the actual wire label designation and color shall be noted in 

the remarks column. 

 

 The completion of an Electrical Interconnection Data form for each and every field wired item of 

equipment or device is a part of the work of the Contractor performing the field wiring of that equipment 

or device and that Contractor is wholly responsible for the completeness and accuracy of the information 

contained therein.  After field wire termination work has commenced, and as it progresses, the Contractor 

shall present the Electrical Interconnection Data forms to the Owner's Representative for review.  

Periodic, progress or monthly payment will not be released to the Contractor in the absence of properly 

completed, legible and accurate Electrical Interconnection Data forms covering all field wire terminations 

completed to the cutoff date of that payment. 

 

 The Contractor shall retain and safeguard the completed Electrical Interconnection Data forms 

until the work of the Contract is substantially complete, at which time all of the completed Electrical 

Interconnection Data forms shall be turned over by the Contractor to the Owner's Representative, who 

will transmit them to the Owner.  The Contractor's retainage will not be reduced, as otherwise provided, 

until a complete set of properly completed, legible and accurate Electrical Interconnection Data forms has 

been accepted by the Owner. 
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S-038. Equipment Manufacturers' Manuals and Information 

 

 All equipment, devices or materials furnished by the Contractor as a part of the work of this 

Contract shall be accompanied by all information, instructions and data necessary for the proper and 

complete care, operation, maintenance and repair of the equipment, device or material by the Owner's 

personnel.  The required information, instructions and data shall be prepared and compiled by the 

manufacturer of the equipment, device or material and shall hereinafter be referred to collectively as 

"equipment manuals." 

 

 In addition to any specific requirements of other sections of the Contract Documents, equipment 

manuals shall be required for any and all items containing moving parts, electric or electronic wiring or 

components, pneumatic or hydraulic devices or components, or requiring regular or special maintenance, 

cleaning or lubrication.  In addition to major items of equipment, this requirement for submission of 

equipment manuals is intended to also apply to such items as locksets, door, gate and window hardware, 

finishes, carpeting and upholstery, furniture, electrical and lighting system components, fixtures and 

accessories, HVAC system components, fixtures and accessories, valves, piping system components, 

fixtures and accessories, plumbing system components, fixtures and accessories, etc. 

 

 Each equipment manual shall clearly and specifically identify the equipment or item which is the 

subject of the manual, including, as applicable, the model name and number, size, serial number(s) and 

optional features or accessories actually included with the furnished equipment. Each equipment manual 

shall also include the following kinds of information, as applicable to the item which is the subject of the 

manual: 

 

• Table of Contents 

 

• Theory of Operation, functional diagrams 

 

• Design and Operating Specifications, criteria 

 

• Recommended installation arrangement, locations, wiring, criteria, procedure, etc. 

 

• Normal and emergency operating instructions, procedures and sequences for each possible 

mode of operation 

 

• Normal operating parameters, indications, settings, adjustments, voltages, currents, etc. 

 

• Troubleshooting procedures 

 

• Preventative or routine maintenance requirements or recommendations 

 

• Lubrication schedules, including lube points, frequency, quantity and type and brand name of 

recommended lubricants 

 

• Parts layout, identification, assembly diagrams, including exploded views with parts 

referenced by name and/or number 
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• Parts lists of each assembly and subassembly showing part name, number, size, composition 

and quantity required, down to discrete components 

 

• Recommended spare parts stocking lists 

 

• Name, addresses and telephone numbers of factory authorized or recommended service 

representatives and parts suppliers 

 

• Major overhaul or repair procedures including diagrams, measurements, clearances, 

tolerances, adjustment settings, alignment procedures, torque specs, etc. 

 

• Wiring diagrams and schematics 

 

• Elementary control diagrams 

 

• One-line diagrams 

 

• Interconnection data or diagrams for factory-wired components 

 

• Alignment and calibration procedures, including original or factory settings and data 

 

• Recommended or required special tools and maintenance, alignment, calibration or safety 

equipment 

 

• Care and cleaning of finishes and paints used, colors, types 

 

• Any other information necessary or recommended for the complete and proper operation, 

maintenance and repair of the equipment by the Owner's personnel 

 

 Where any item of equipment includes components or subassemblies manufactured by someone 

other than the equipment manufacturer, all pertinent information for the subassemblies shall be included 

in the equipment manual prepared and compiled by the equipment manufacturer. 

 

 Information contained in an equipment manual which is not applicable to the specified item 

furnished under this Contract shall be clearly lined out or deleted. 

 

 Providing complete equipment manuals, as specified herein, for all equipment, devices or materials 

furnished under the Contract is a part of the work of this Contract and the Contractor is wholly 

responsible for obtaining acceptable equipment manuals from the equipment manufacturers and 

submitting them to the Engineer.  Seven (7) copies of each equipment manual shall be submitted to the 

Engineer by the Contractor, which shall be transmitted to the Owner by the Engineer. If the O&M 

manuals are not approved in the first submittal, the Owner and Engineer will retain three (3) copies for 

future reference of revised submittals. O&M manuals shall be provided to the County by the sixty percent 

(60%) project completion milestone. In order to be acceptable, each copy of each equipment manual must 

be complete, as specified herein,  legible ,clearly reproduced, and appropriately partitioned by subject 

matter. 
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 Over and above and in addition to any other retainages provided for in the Contract, ten percent 

(10%) of the value of equipment, devices or materials requiring equipment manuals shall be retained from 

payments otherwise due the Contractor until acceptable equipment manuals for the applicable items are 

received by the Owner.  For the purpose of applying this retainage, equipment, device or material values 

shall be determined from actual invoices presented by the Contractor to the Engineer, or, in the absence of 

actual invoices, by an estimate of fair and reasonable value determined by the Engineer.  The Contractor 

is advised to include this specification, entitled "Equipment Manufacturers' Manuals and Information," in 

all applicable purchase orders and to provide a similar retainage provision in all applicable purchase 

orders or purchase agreements. 

  

 Equipment manuals shall be submitted by the Contractor for review under cover of a fully and 

accurately completed "Equipment Manual Transmittal" form, as included as an appendix to the General 

Specifications.  Information submitted to satisfy the requirements or an equipment manual will not be 

accepted for review by the Owner if it is not accompanied by a fully completed Equipment Manual 

Transmittal. 

 

 The Contractor shall provide each approved O&M manual in electronic (650 MB CD-RW) Adobe 

PDF format. 

 

S-039. Services of Manufacturer's Factory Representatives - Startup and Training 

 

 The services of manufacturer's factory representatives shall be provided by the Contractor at the 

times and for the duration and purposes stated in the various equipment specification sections and/or 

Special Project Conditions.  The factory representatives provided shall be trained and fully qualified and 

capable of performing the services required.  Factory representatives shall arrive at the site with all tools, 

instruments, equipment, documentation or other materials necessary to perform the required services. 

 

 Time spent in travel to the site shall not be applied toward the required duration of service.  Time 

spent at the site if not properly prepared or equipped to perform the required service shall not be applied 

toward meeting the specified durations.  For installation, initial operation, testing, startup and adjustment 

services, the durations shown in the equipment specification sections shall be considered minimums.  

Additional on-site time shall be provided at the Contractor's expense as necessary to assure that 

equipment is installed and operating correctly and in accordance with the specifications. 

 

 The Owner's personnel shall have the right to witness the activities of factory representatives 

during installation, testing, startup and adjustment.  Furthermore, the Owner reserves the right to video 

tape, at its expense, the on-site activities of factory representatives, including training.  Neither the 

Contractor nor the equipment supplier or manufacturer shall be entitled to any additional compensation as 

a result of the Owner's video taping.  It is understood that video taping, if performed, will be strictly for 

the Owner's use in training its employees and that the video tapes will not be made available by the 

Owner to any other party.  The Owner will provide duplicate videotapes of representatives’ activities, if 

requested by the respective supplier or manufacturer and at the supplier or manufacturer's expense. 

 

 Manufacturer's services for instruction and/or training of Owner's personnel shall be provided as 

specified in the various equipment specification sections and/or Special Conditions.  The specified 

durations for training shall be over and above the time spent at the site for any other purposes.  As noted 

above, time spent in travel shall not be applied toward the required duration of service. 
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 At least two weeks prior to proposed training, the Contractor shall submit for the Owner's review 

and approval a training outline or lesson plan clearly indicating the subject matter duration of each 

segment and depth of detail proposed to be presented at the training session.  No training shall be 

performed in the absence of a previously approved lesson plan or outline.  Prior to scheduling training 

sessions, any and all equipment manuals, as specified elsewhere, shall be submitted to and approved by 

Owner.  No training shall be performed in the absence of previously approved equipment manuals.  

Training which is provided that does not follow approved lesson plans or outlines, or where the 

manufacturer's representative is not properly prepared or qualified shall not be accepted by the Owner as 

meeting the training requirements. 

 

 Training shall be scheduled at least two (2) weeks in advance so as to provide the Owner an 

opportunity to adjust work schedules to permit all interested personnel to attend.  If applicable to the 

particular training to be provided, the Owner can make its training room facilities available. 

 

 The Owner reserves the right to video tape all training sessions, as noted above. 

 

S-040.   Beneficial Occupancy of Operating Equipment and Systems 

 

A. Conditions for Beneficial Occupancy 

 

 As stated in General Provisions Section G-6.07.B.2, equipment or operating systems will not 

be considered for use under beneficial occupancy until all of the following conditions have been 

successfully and completely met for the particular equipment or system: 

 

 1. A written Startup Report from the equipment manufacturer's authorized representative has 

been submitted to the Owner, certifying that the equipment has been properly installed, 

started, tested, adjusted, is performing in accordance with specified requirements and is ready 

for regular service.  The Startup Report shall include measured operating parameters 

applicable to the equipment, such as current draw per phase, pressure, RPM, flow, 

temperature, etc. 

 

 2. All related control, alarm and telemetry systems are in place and functioning reliably. 

 

 3. Painting and labeling of equipment, piping, conduits, wiring and related devices have been 

acceptably completed. 

 

 4. The equipment area has been acceptably cleaned and all rubbish and debris removed. 

 

 5. Acceptable means have been provided for safe and efficient access to the equipment by the 

Owner's personnel for operation and maintenance, and all required environmental and 

housekeeping facilities are available (e.g., weather protection, ventilation, heat, light, water 

for washdown, alarms, platforms, ladders, etc.). 

 

 6. Record drawing information and electrical interconnection data submitted and approved. 

 

 7. Equipment manuals in the required number of copies submitted and approved. 

 

 8. Training of the Owner's personnel acceptably completed. 
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 9. All required spare parts, tools and accessories turned over to the Owner.  They shall be 

properly packaged and identified in individual packaging with typed labels indication 

building and location, descriptive equipment name, manufacturer, model serial numbers, part 

numbers, part names, and quantity. 

 

 10. The equipment performance period has been successfully completed. 

 

 11. At the time of Beneficial Occupancy of any facility by the Owner, where utility service is 

required (electrical, gas, water, telephone, etc.) all temporary services instituted and 

necessary to the Contractor’s operation shall be terminated and all outstanding bills paid by 

the Contractor to the applicable utility. 

 

B. Equipment Performance Period 

 

 Unless otherwise specified in the Special Conditions or the Technical Specifications, each 

and every item of equipment shall be operated in service without failure for a "performance 

period" of fourteen (14) calendar days, as a condition for beneficial occupancy or substantial 

completion.  For items of equipment which are part of a system, all items of equipment in the 

system, including items furnished by other prime Contractors, must undergo the performance 

period simultaneously. 

 

 1. The performance period may not be commenced until after items A.1, A.2 and A.3 above 

have been completed. 

 

 2. The performance period shall be at least fourteen (14) days (or as otherwise specified) of 

continuous operation of the equipment or system without failure to perform or interruption 

due to equipment malfunction of any kind.  For equipment, such as pumps, that may normally 

cycle on and off while in service, or equipment which is only utilized for parts of a day in 

normal service, the performance period is the overall in-service time, including normal off 

cycles. 

 

 3. If an item of equipment fails for any reason during the performance period, or fails to perform 

in accordance with the specifications during the performance period, the performance period 

shall start over from "zero" upon the Contractor correcting the problem.  

 

 4. Unless specified in the Special Project Conditions, or previously agreed otherwise, the 

Contractor shall be responsible for all operation and preventive, routine and corrective 

maintenance of equipment during the performance period, including responding to any 

alarms or failures during both normal working and non-working hours, 24 hours per day, 

seven days per week.  If an item of equipment or a system develops a problem or fails during 

the performance period, the Contractor's designated representative will be notified by the 

Owner's Representative or Owner's operating personnel, and the Contractor shall immediately 

respond, troubleshoot and correct the problem or switch to a backup. The Contractor shall 

provide a legible, detailed, daily maintenance and operation log for all operating equipment, 

from the time the equipment is operational until Beneficial Occupancy.  Documented data 

shall include date, equipment description, model number, serial number, hours of operation, 

and maintenance schedule.  Logs shall be made available for the Owners and Engineers 

review.  If, in the opinion of the Owner, the Contractor fails to respond in a timely and 



 GS-28 

 OCDWEP October 26 

 

 GENERAL SPECIFICATIONS 

 
 

Ver 1.2018 

 

effective manner, and if such failure may damage other equipment or the facility or adversely 

affect the treatment process or service to the public, the Owner's personnel may respond and 

take necessary corrective action.  The cost to the Owner of any such response and action shall 

be deducted from monies otherwise due the Contractor.  However, the Owner shall not be 

obligated to respond, and such response or non-response by the Owner shall not relieve the 

Contractor from liability for damage to public or private property caused by an equipment 

failure during the performance period, or for making permanent repairs or corrections to the 

failed equipment.  The Contractor shall not have nor make any claim against the Owner for 

actual or alleged damages to the equipment, the facility or public or private property due to 

the Owner's response or action or failure to respond or act. 

 

 5. The cost of utilities consumed during the performance period shall be borne by the Owner.   

The disposal of process related material, such as residuals or sludge, collected or generated 

during the performance period shall be by the Owner.  Fuel, lubricants parts and chemicals 

used during the performance period shall be provided by the Contractor, unless otherwise 

specified or agreed to in advance. 

 

 6. When items A.4 through A.9 above have been successfully completed, and the specified 

performance period has been successfully completed, the designated equipment or system 

will be taken under beneficial occupancy by the Owner.  At that time, the Owner's 

Representative will issue a Notice of Beneficial Occupancy, the Owner will assume full 

operation and maintenance responsibility for the equipment, and the guarantee period for that 

equipment will begin. 

 

C. Notwithstanding the above procedures for beneficial occupancy, the Owner shall not be obligated 

to take beneficial occupancy of any item of equipment or system, unless scheduled in the Special 

Conditions, until all the work of the Contract is substantially complete. To achieve substantial 

completion, all of the conditions for beneficial occupancy must be satisfied. 
 

S-041.  Temporary Construction Fencing 

 

 The Contractor shall install and maintain, as necessary, temporary construction fencing to delineate 

construction areas from public usage areas for safety purposes. Temporary construction fencing shall be 

installed at any and all locations where it is necessary to restrict public access to the work area, storage 

and field office trailer areas, and any other potential hazards for safety reasons. Such fencing shall be 6-

foot high metallic chain link, with posts and supports such to maintain fence in a vertical position without 

sagging. Fence shall be in place, complete and secured, prior to adjacent construction activity and shall be 

maintained throughout the work. The fence shall be removed when adjacent work has been completed. 

 

S-042.  Storage of Flammable or Explosive Materials On-Site 

 

 In no case shall the Contractor store any flammable or explosive materials at the project site, in 

excess of materials needed for work to be undertaken during the current working day. At the end of the 

working day, all such materials shall be removed from the project site and secured at an off-site location. 
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ONONDAGA COUNTY DEPARTMENT OF WATER ENVIRONMENT PROTECTION

 650 HIAWATHA BOULEVARD, WEST

SYRACUSE, NEW YORK 13204-1194

(315) 435-2260
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  EQUIPMENT/DEVICE/ENCLOSURE DESCRIPTION: LOCATION:

PROJECT: CONTRACTOR:  

   PREPARED BY (NAME):  FIELD CHECKED BY (NAME & DATE):       WEP REVIEWED (NAME & DATE):

      APPROVED & ACCEPTED (DATE):

Function Term No. Term No. Color

ELECTRICAL INTERCONNECTION DATA

This Equipment/Device

Equipment Termination Field Termination Conduit 

In

Conduit 

Out Locations, Term No's, Function

Intermediate Devices,                                        

Junction Boxes, Etc.
Remarks

Equipment or Device                                                  

and Location

Equipment              

Term No. 

Destination
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Equipment Manufacturer’s Electronic Manuals and Information 

 
Manufacturer and Sales Representative Information 

 

Equipment Type:  

Applicable Equipment:  

 

 

Sales Representative  

  

  

  

  

  

Manufacturer  
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TECHNICAL SPECIFICATIONS
AND DETAILS

This project is being executed as part of Onondaga County’s Save the Rain Program. As such, it will
follow the standard details and specifications developed for the program. The following is excerpted
from the Onondaga County Green Infrastructure Program 2022 Annual Green Structures Contract at
Various Locations, Volumes I & II, by CH2M Hill (Jacobs) dated February 2022. Contract can be found
on the Save the Rain Webpage at https://savetherain.us/resources/technical-resources/. Contractor shall
note that the “Method of Measurement” and “Basis of Payment” noted within these specifications does
not apply to this project.
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PAYMENT ITEM 1.01-1

PAYMENT ITEM 1.01

SITE CLEARING AND DISPOSAL

I. WORK INCLUDED

a. The work included in this Payment Item consists of the following:

i. Excavation and disposal of all surface materials (or materials immediately below the surface) 

as encountered during the course of construction and as defined in I.b. “Definitions” below or 

otherwise to a depth shown on the plans or as ordered by the Owner or Owner’s 

Representative.

b. Definitions:

i. Interfering or Objectionable Material: Trash, rubbish, and junk; vegetation and other organic 

matter, whether alive, dead, or decaying; topsoil.

ii. Clearing: Removal of interfering or objectionable material lying on or protruding above 

ground surface.

iii. Grubbing: Removal of vegetation and other organic matter including stumps, buried logs, and 

roots greater than 1-inch caliper to a depth of 18 inches below subgrade.

iv. Scalping: Removal of sod without removing more than upper 3 inches of topsoil.

v. Stripping: Removal of topsoil remaining after applicable scalping is completed.

vi. Project Limits: Areas, as shown or specified, within which Work is to be performed.

c. Quality Assurance:

i. Obtain Engineer’s approval of staked clearing, grubbing, and stripping limits, prior to 

commencing clearing, grubbing, and stripping. 

d. Scheduling and Sequencing: 

i. Prepare Site only after adequate erosion and sediment controls are in place. Limit areas 

exposed uncontrolled to erosion during installation of temporary erosion and sediment 

controls to maximum of 0.25 acres.

II. CONSTRUCTION DETAILS

a. General

i. Clear, grub, and strip areas actually needed for waste disposal, borrow, or Site improvements 

within limits shown or specified. 

ii. Do not injure or deface vegetation that is not designated for removal.

b. Limits

i. As follows, but not to extend beyond Project limits.

1. Excavation 5 feet beyond top of cut slopes.

2. Trench Excavation: 2 feet from trench centerline, regardless of actual trench width.
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3. Fill:

a. Clearing and Grubbing: 5 feet beyond toe of permanent fill.

b. Stripping and Scalping: 2 feet beyond toe of permanent fill.

ii. Remove rubbish, trash, and junk from entire area within Project limits.

c. Temporary Removal of Interfering Plantings

i. No existing plants shall be disturbed unless approved by the Engineer.

d. Clearing

i. Clear areas within limits shown or specified.

ii. Fell existing trees <6” DBH (diameter at breast height) unless otherwise noted on the plans.  Trees 

>6” DBH are not included in this Payment Item.

iii. Cut stumps not designated for grubbing flush with ground surface.

iv. Cut off shrubs, brush, weeds, and grasses to within 2 inches of ground surface.

e. Grubbing

i. Grub areas within limits shown or specified.

f. Scalping

i. Do not remove sod until after clearing and grubbing is completed and resulting debris is 

removed.

ii. Scalp areas within limits shown or specified.

g. Stripping

i. Do not remove topsoil until after scalping is completed.

ii. Strip areas within limits to minimum depths shown or specified. Do not remove subsoil with 

topsoil.

iii. Stockpile strippings, for topsoil, separately from other excavated material.

h. Tree Removal

i. Remove existing trees <6” DBH (diameter at breast height) unless otherwise noted on the 

plans.  Trees >6” DBH are not included in this Payment Item.

ii. Cut stumps of any size off flush with ground, remove debris, and if disturbed restore 

surrounding area to its original condition.

i. Pruning

i. As shown and noted on the Drawings. All pruning shall be approved by Engineer. 

j. Salvage

i. Saleable log timber may be sold to Contractor’s benefit. Promptly remove from Project Site.
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ii. Sod with commercial value may be sold to Contractor’s benefit. Promptly remove from 

Project Site.

k. Disposal

i. Clearing and Grubbing Debris:

1. Dispose of debris offsite.

2. Burning of debris onsite will not be allowed.

3. Dispose of unburned and noncombustible debris offsite.

4. Woody debris may be chipped. Chips may be sold to Contractor’s benefit. Dispose of 

chips that are unsaleable or unsuitable for landscaping or other uses with unchipped 

debris.

5. Limit offsite disposal of clearing and grubbing debris to locations that are approved by 

federal, state, and local authorities, and that will not be visible from Project.

ii. Scalpings: As specified for clearing and grubbing debris.

iii. Strippings:

1. Dispose of strippings that are unsuitable for topsoil or that exceed quantity required for 

topsoil offsite.

2. Stockpile topsoil in sufficient quantity to meet Project needs. Dispose of excess 

strippings as specified for clearing and grubbing.

l. Erosion and sediment control plans shall prepared by or under the direction of a licensed 

professional engineer at the Contractor’s expense. Plans shall indicate the specific measures and 

sequencing to be used to control sediment and erosion on the site during construction. The 

contractor is responsible for ensuring the proper installation and regular maintenance of sediment 

and erosion control measures and devices in accordance with NYSDEC requirements. 

III. RELATED WORK NOT INCLUDED

a. Work included in other payment items. 

IV. METHOD OF MEASUREMENT

a. Payment for Payment Item 1.01 – Site Clearing and Disposal will be made for all work based 

upon the number of square yards of material excavated and disposed of as calculated by the 

excavation dimensions. 

V. BASIS OF PAYMENT

a. The price bid per square yard of Site Clearing and Disposal shall include the cost of all labor, 

materials and equipment necessary for excavating and disposing of the excavated material off the 

line of work to the satisfaction of the Owner and/or Owner’s Representative. 
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PAYMENT ITEM 1.02

SAWCUTTING PAVEMENT

I. WORK INCLUDED

a. The work included in this Payment Item consists of the following:

i. Sawcutting of existing asphalt pavement, concrete pavement, asphalt surface course or 

asphalt concrete overlay on concrete pavement at the locations indicated on the drawings, or 

where directed by the Owner or Owner’s Representative. This pay item is also intended to be 

used for sawcutting similar materials outside the roadway pavement. 

II. CONSTRUCTION DETAILS

a. Existing pavement and overlay shall be saw cut perpendicular to the roadway surface along neat 

lines, or as ordered by the Owner or Owner’s Representative, and to the depth indicated on the 

drawings and typical sections. A power saw approved by the Engineer shall be used for cutting 

asphalt surface course and asphalt overlay. 

b. A power saw shall be used for cutting concrete pavement. After the existing asphalt pavement, 

concrete pavement, asphalt surface course, or overlay has been saw cut through, the Contractor 

may use pry bars, pneumatic tools or other methods approved by the Owner or Owner’s 

Representative, to pry loose the existing pavement from that pavement which is to remain.  A 

pavement breaker, under the supervision of the Engineer, may be used to break up the pavement 

to be removed after the pavement has been completely saw cut through and completely free from 

the pavement to remain. 

c. Any existing pavements and curbs not indicated to be removed that are damaged by the 

Contractor’s operations shall be repaired by him to the satisfaction of the Owner or Owner’s 

Representative at no additional cost to the Owner. 

III. RELATED WORK NOT INCLUDED

a. Work included in other payment items. 

IV. METHOD OF MEASUREMENT

a. Payment for Payment Item 1.02 – Sawcutting Pavement will be made for all work based upon 

the number of linear feet of sawcutting per inch of depth. 

V. BASIS OF PAYMENT

a. The price bid per linear feet of sawcut pavement per inch of depth shall include the cost of all 

labor, materials and equipment necessary for sawcutting pavement to the satisfaction of the 

Owner and/or Owner’s Representative. 
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PAYMENT ITEM 1.03

PAVEMENT EXCAVATION AND DISPOSAL

I. WORK INCLUDED

a. The work included in this Payment Item consists of the following:

i. Excavation and disposal of asphalt pavement, concrete pavement, asphalt surface course or 

asphalt concrete overlay on concrete pavement encountered during the course of construction 

to a depth shown on the plans or as ordered by the Owner or Owner’s Representative. This 

pay item is also intended for removal of similar materials outside the roadway pavement.  

II. CONSTRUCTION DETAILS

a. Work under this item for pavement cuts shall include all work as shown on the standard detail 

sheets. All finished excavations shall have the vertical edges saw cut and dressed free of rough 

edges. The layer beneath each layer that is cut back shall be left undisturbed. If the layer is 

disturbed, then the cut back shall be left be increased to include the disturbed portion at no 

additional cost to the Owner. 

III. RELATED WORK NOT INCLUDED

a. Work included in other payment items. 

IV. METHOD OF MEASUREMENT

a. Payment for Payment Item 1.03 – Pavement Excavation and Disposal will be made for all 

work based upon the number of cubic yards of pavement excavated and disposed of as calculated 

by the excavation dimensions. 

V. BASIS OF PAYMENT

a. The price bid per cubic yard of Pavement Excavation and Disposal shall include the cost of all 

labor, materials and equipment necessary for excavating and disposing of pavement off the line of 

work to the satisfaction of the Owner and/or Owner’s Representative. 
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PAYMENT ITEM 1.04

ASPHALT MILLING

I. WORK INCLUDED

a. The work included in this Payment Item consists of the following:

i. Milling of existing asphalt pavement, asphalt surface course or asphalt concrete overlay on 

concrete pavement at the locations and depths noted on the drawings or as ordered by the 

Owner or Owner’s Representative. 

II. CONSTRUCTION DETAILS

a. Work under this item for asphalt milling shall include all materials, equipment and labor 

necessary to complete the asphalt milling work as noted on the drawings or as ordered by the 

Owner or Owner’s Representative. Including all true and level necessary to ensure proper cross 

slope.

III. RELATED WORK NOT INCLUDED

a. Work included in other payment items. 

IV. METHOD OF MEASUREMENT

a. Payment for Payment Item 1.04 – Asphalt Milling will be made for all work based upon the 

number of square yards per inch of asphalt milled as calculated by the asphalt milling 

dimensions. 

V. BASIS OF PAYMENT

a. The price bid per square yard per inch of asphalt milling shall include the cost of all labor, 

materials and equipment necessary for milling asphalt off the line of work to the satisfaction of 

the Owner and/or Owner’s Representative. 
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PAYMENT ITEM 1.05B

COMMON EXCAVATION, GRADING AND BACKFILL (OR DISPOSAL)

I. WORK INCLUDED

a. The work included in this Payment Item consists of the following:

i. Excavation, grading and backfill (or disposal) of all materials necessary not classified as rock 

excavation or in infiltration bed areas, to a depth as shown on the drawings, or as ordered by 

the Owner or Owner’s Representative. This pay item shall be used for excavation, grading 

and backfill (or disposal) of materials not listed under other payment items.

b. Quality Assurance:

i. Provide adequate survey control to avoid unauthorized over-excavation. 

c. Weather Limitations:

i. Material excavated when frozen or when air temperature is less than 32 degrees Fahrenheit 

shall not be used as fill or backfill until material completely thaws.

ii. Material excavated during inclement weather shall not be used as fill or backfill until after 

material drains and dries sufficiently for proper compaction. 

II. CONSTRUCTION DETAILS

a. The Contractor shall excavate, grade and backfill (or haul and dispose of) earth and other related 

materials, of any description, encountered as required by the plans and specified herein, or as 

ordered by the Owner or Owner’s Representative. 

b. When ordered by the Owner or Owner’s Representative, the Contractor will backfill the material 

that was removed originally, as required by the plans and specified herein, or as ordered by the 

Owner or Owner’s Representative. Backfill shall consist of earthen material, free of construction 

debris, rubble, rocks or woody material larger than 2” on any dimension, or other deleterious 

material, to the satisfaction of the Owner/Owner’s Representative.  Unless otherwise noted, tamp 

and compact in 6” lifts.  Hand-operated mechanical tampers may be used for compaction.  Such 

mechanical tampers shall have a rating of at least 300 feet/lb. of energy per blow.

c. After backfilling, the Contractor shall grade, form and trim all disturbed surfaces within the work 

area to the lines and grades shown on the plans, or as directed by the Owner or Owner’s 

Representative.  

d. If necessary, Contractor shall provide hauling and disposal of any excavated material that is not 

backfilled or otherwise reused onsite.

III. RELATED WORK NOT INCLUDED

a. Work included in other payment items. 

IV. METHOD OF MEASUREMENT

a. Payment for Payment Item 1.05B – Unclassified Excavation, Grading and Backfill (or 

Disposal) will be made for all work based upon the number of cubic yards of material excavated, 

graded and/or hauled away and disposed of as calculated by the excavation dimensions. 

V. BASIS OF PAYMENT

a. The price bid per cubic yard of unclassified excavation, grading and backfill (or disposal) 

include the cost of all labor, materials and equipment necessary for the work to be completed to 

the satisfaction of the Owner and/or Owner’s Representative. 
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PAYMENT ITEM 1.05C

SCARIFY SUBGRADE

I. WORK INCLUDED

a. The work included in this Payment Item consists of the following:

i. Scarifying subgrade materials in infiltration areas as specified on the drawings, or as ordered 

by the Owner or Owner’s Representative. 

II. CONSTRUCTION DETAILS

a. The Contractor shall scarify the bottoms of infiltration areas to a depth of six (6”) inches, or to the 

depth specified on the drawings or as ordered by the Owner or Owner’s Representative using 

equipment approved by the Engineer. 

III. RELATED WORK NOT INCLUDED

a. Work included in other payment items. 

IV. METHOD OF MEASUREMENT

a. Payment for Payment Item 1.05C – Scarifying Subgrade will be made for all work based upon 

the number of cubic yards of material scarified as calculated by the scarification dimensions. 

V. BASIS OF PAYMENT

a. The price bid per cubic yard of scarified subgrade shall include the cost of all labor, materials 

and equipment necessary for the work to be completed to the satisfaction of the Owner and/or 

Owner’s Representative. 
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PAYMENT ITEM 1.07A

SUBBASE COURSE NYSDOT “TYPE 1” “RUN-OF-CRUSHER” (COMPACTED)

I. WORK INCLUDED

a. The work included in this Payment Item consists of the following:

1. Furnishing, installation and compaction of subbase course for backfill at any point along the 

work as indicated on the drawings or as ordered by the Owner or Owner’s Representative. 

II. MATERIALS

a. Subbase course shall be NYSDOT Type 1 run-of-crusher, and shall meet the specifications 

defined in Section 300 of the NYSDOT Standard Specifications, latest edition. 

III. CONSTRUCTION DETAILS

a. Prior to the installation of the first lift of the subbase course, the subgrade shall be compacted to a 

minimum dry density of ninety-five (95%) percent, and conform in line, grade and cross-sections 

to that shown on the drawings or as ordered by the Owner or Owner’s Representative. 

b. The subbase course shall be installed on prepared subgrade in horizontal lifts, not exceeding six 

(6”) inches. Each lift shall be carefully and thoroughly compacted to 95% maximum dry density, 

or as approved by the Owner or Owner’s Representative. The subbase course may be damped 

during the process of refilling if necessary to aid in compaction. Where required by the Owner or 

Owner’s Representative, a self-propelled 10-ton roller shall be used by the Contractor to meet 

compaction requirements. 

IV. RELATED WORK NOT INCLUDED

a. Work included in other payment items. 

V. METHOD OF MEASUREMENT

a. Payment for Payment Item 1.07A – Subbase Course NYSDOT “Type 1” “Run-of-Crusher” 

will be made for all work based upon the number of cubic yards of subbase course installed and 

as calculated by the dimensions of work. 

VI. BASIS OF PAYMENT

a. The price bid per cubic yard of subbase course installed shall include the cost of all labor, 

materials and equipment necessary for the work to be completed to the satisfaction of the Owner 

and/or Owner’s Representative. 
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PAYMENT ITEM 1.07D

NYSDOT NO. 2 CRUSHED STONE

I. WORK INCLUDED

a. The work included in this Payment Item consists of the following:

1. Furnishing and installation NYSDOT Type 2 stone at any point along the work as indicated 

on the drawings or as ordered by the Owner or Owner’s Representative. 

II. MATERIALS

a. NYSDOT Type 2 stone shall meet the specifications defined in Section 700 of the NYSDOT 

Standard Specifications, latest edition. 

III. CONSTRUCTION DETAILS

a. NYSDOT Type 2 stone shall be installed in horizontal lifts, not exceeding six (6”) inches. Each 

lift shall be carefully and thoroughly compacted with either a 10 ton vibratory steel drum roller or 

a 13,500-lbf reversible plate compactor to ensure consolidation and compaction. Do not compact 

native, subgrade soils.

IV. RELATED WORK NOT INCLUDED

a. Work included in other payment items. 

V. METHOD OF MEASUREMENT

a. Payment for Payment Item 1.07D – NYSDOT Type 2 crushed stone will be made for all work 

based upon the number of cubic yards of NYSDOT Type 1B stone installed and as calculated by 

the dimensions of work. 

VI. BASIS OF PAYMENT

a. The price bid per cubic yard of NYSDOT Type 2 crushed stone installed shall include the cost 

of all labor, materials and equipment necessary for the work to be completed to the satisfaction of 

the Owner and/or Owner’s Representative. 
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PAYMENT ITEM 1.07G

RIP RAP – NYSDOT LIGHT STONE FILL

I. WORK INCLUDED

a. The work included in this Payment Item consists of the following:

1. Furnishing and installation of rip rap on prepared subgrade to the dimensions noted on the 

drawings or as ordered by the Owner or Owner’s Representative. 

II. MATERIALS

a. Rip rap shall be as specified in the NYSDOT Standard Specifications, latest edition, Section 620, 

size and shape designations from Figure 620-1.

III. CONSTRUCTION DETAILS

a. Rip rap shall be installed per the NYSDOT Standard Specification, latest edition, Section 600 to 

the dimensions noted on the drawings, or as ordered by the Owner or Owner’s Representative. 

IV. RELATED WORK NOT INCLUDED

a. Work included in other payment items. 

V. METHOD OF MEASUREMENT

a. Payment for Payment Item 1.07G – Rip Rap – NYSDOT Light Stone Fill will be made for all 

work based upon the number of cubic yards of rip rap installed and as calculated by the 

dimensions of work. 

VI. BASIS OF PAYMENT

a. The price bid per cubic yard of rip rap installed shall include the cost of all labor, materials and 

equipment necessary for the work to be completed to the satisfaction of the Owner and/or 

Owner’s Representative. 
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PAYMENT ITEM 1.12

TOPSOIL

I. WORK INCLUDED

a. The work included in this Payment Item consists of the following:

1. This item includes all work required to furnish and place topsoil to the depths and locations 

shown on the plans or as directed Owner or Owner’s Representative. 

II. MATERIALS

a. The topsoil shall be the natural, fertile, friable surface layer of soil obtained from naturally drained 

areas and free from subsoil, clay lumps, stones, brush, stumps, roots, objectionable weeds or litter 

(glass, plastic, paper, etc.), excess acid or alkali, or other substances which may be harmful to plant 

growth or a hindrance to subsequent smooth grading, planting, or maintenance operations.

b. Topsoil shall meet the following requirements unless otherwise specifically stated in the plans:

1. The pH of the material shall be between 5.5 and 7.0.

2. The organic content shall be not less than ten (10) percent or more than fifteen (15) percent.

3. The gradation shall be as follows:

Sieve Size        Percent Passing by Weight

 2 Inches   100

 1 Inch 85-100

 1/4 Inch 65-100

 No. 200  20-80

2 Micron     5-35

III. CONSTRUCTION DETAILS

a. Top Soil Placement 

1. As noted on the plans or as otherwise directed by the Owner or Owner’s Representative.

2. The topsoil shall be placed to the line and grade shown on the plans or as directed by the Owner 

or Owner’s Representative.

3. Topsoil shall be from one source, and shall be covered and protected, and used exclusively for 

the work under this contract. Once tested, no topsoil shall be added to the stockpile, and the 

stockpile shall be used until fully depleted. 

b. Field Quality Control and Testing 

1. Prior to use, the Owner or Owner’s Representative shall visually inspect and approve each 

topsoil stockpile for material compliance. 

2. The Contractor shall employ a qualified soils testing laboratory to perform the appropriate 

testing (sieve analysis, pH, and organic content). Three (3) different locations on each stockpile 

will be sampled and tested, as determined by the Engineer, to ensure compliance. Copies of these 

tests results shall be given to the Engineer and the cost of this testing shall be borne by the 

Contractor and included in the bid price. Should testing indicate that the topsoil does not meet 

the intent of this specification, the Contractor shall either amend the mix, or provide new 
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material. In either case, retesting shall be completed and the cost borne by the Contractor. No 

topsoil shall be approved for use until the tested topsoil is approved in writing by the Engineer.

IV. RELATED WORK NOT INCLUDED

a. Work included in other payment items. 

V. METHOD OF MEASUREMENT

a. Payment for Payment Item 1.12 – Top Soil will be made for all work based upon the number of 

cubic yards of top soil installed and as calculated by the dimensions of work. 

VI. BASIS OF PAYMENT

a. The price bid per cubic yard of top soil installed shall include the cost of all labor, materials and 

equipment necessary for the work to be completed to the satisfaction of the Owner and/or 

Owner’s Representative. 
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PAYMENT ITEM 1.14A

CITY OF SYRACUSE STANDARD CATCH BASIN – TYPE A

I. WORK INCLUDED

a. The work included in this Payment Item consists of the following:

1. This item includes all work required to furnish and install the City of Syracuse standard Type A 
catch basin, frame and grate as shown on the plans or as directed Owner or Owner’s 
Representative. 

II. MATERIALS

a. Precast, City of Syracuse standard Type A catch basins, frames and grates shall be manufactured 
according to City standards and per detail DR.04 – City Standard Catch Basin Type A with 
Frame and Grate. 

III. CONSTRUCTION DETAILS

a. City of Syracuse standard Type A catch basins, frames and grates shall be installed per City of 
Syracuse standards in locations shown on the plans, or as ordered by the Owner or Owner’s 
Representative. 

IV. RELATED WORK NOT INCLUDED

a. Work included in other payment items. 

V. METHOD OF MEASUREMENT

a. Payment for Payment Item 1.14A – City of Syracuse Standard Catch Basin – Type A will be 
made for all work based upon the quantity of each catch basin installed.

VI. BASIS OF PAYMENT

a. The price bid per City of Syracuse Standard Type A catch basin shall include the cost of all 
labor, materials and equipment necessary for the work to be completed to the satisfaction of the 
Owner and/or Owner’s Representative. 
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PAYMENT ITEM 1.14D 

48” ROUND PRECAST CONCRETE MANHOLE (Up to 12’ Height) 

 

I. WORK INCLUDED 

a. The work included in this Payment Item consists of the following: 

1. This item includes all work required to furnish and install 48” round, precast concrete manholes, 

frames and lids/grates as shown on the plans or as directed Owner or Owner’s Representative.  

 

II. MATERIALS 

a. Precast 48” concrete manholes, shall be manufactured according to NYSDOT Standard 

Specifications, latest edition, Section 604.  

b. Frame and lids/grate shall be heavy duty (H-25 loading rated) and shall be by East Jordan Iron 

Works, or approved equal. 

i. Solid Lid Pattern: 1310A. 

ii. Grated Top Pattern: 1310M.   
  

III. CONSTRUCTION DETAILS 

a. 48” round, precast concrete manholes, frames and grates shall be installed per NYSDOT 

standards in locations shown on the plans, or as ordered by the Owner or Owner’s Representative.  

IV. RELATED WORK NOT INCLUDED 

a. Work included in other payment items.  

V. METHOD OF MEASUREMENT 

a. Payment for Payment Item 1.14D – 48” Round Precast Concrete Manhole will be made for all 

work based upon the linear feet of each manhole installed. 

VI. BASIS OF PAYMENT 

a. The price bid per linear feet of 48” round, precast concrete manhole shall include the cost of 

all labor, materials and equipment necessary for the work to be completed to the satisfaction of 

the Owner and/or Owner’s Representative.  
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PAYMENT ITEM 1.15C 

RISER RING – PRECAST CONCRETE MANHOLE 

 

I. WORK INCLUDED 

a. The work included in this Payment Item consists of the following: 

1. This item includes all work required to furnish and install riser rings (up to 6” additional height) 

in precast concrete manholes as shown on the plans or as directed Owner or Owner’s 

Representative.  

 

II. MATERIALS 

a. Riser rings shall be manufactured according to NYSDOT Standards.  

b. Products: 

i. EJ Solid Round Adjusting Riser 1020H, by EJ 

ii. Or Approved Equal 

 

III. CONSTRUCTION DETAILS 

a. Riser rings in 48” square precast concrete manholes shall be installed per NYSDOT standards in 

locations shown on the plans, or as ordered by the Owner or Owner’s Representative.  

IV. RELATED WORK NOT INCLUDED 

a. Work included in other payment items.  

V. METHOD OF MEASUREMENT 

a. Payment for Payment Item 1.15C – Riser Ring – 48” Square Precast Concrete Manhole – up 

to 6” additional height will be made for all work based upon the quantity of riser ring installed. 

VI. BASIS OF PAYMENT 

a. The price bid per riser ring in precast concrete manholes – up to 6” additional height shall 

include the cost of all labor, materials and equipment necessary for the work to be completed to 

the satisfaction of the Owner and/or Owner’s Representative.  
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PAYMENT ITEM 1.16F 

DROP CONNECTION INSIDE MANHOLE 

 

I. WORK INCLUDED 

a. The work included in this Payment Item consists of the following: 

1. This item includes all work required to furnish and install a drop connection inside a manhole 

(pipe diameters up to 18”) in the locations shown on the plans or as directed Owner or Owner’s 

Representative.  

 

II. MATERIALS 

a. Connector between pipe and structure shall be flexible and watertight.  

b. Interior pipe shall be SDR-35 PVC pipe and shall be strapped to the interior manhole wall using 316 

stainless steel anchors in a manner in a way to not restrict access within the manhole, as shown in 

Detail DR.25 – Drop Connection Inside Manhole. 

c. Manhole Connection Products (Sanitary): 

1. Link-Seal, by GPT Industries 

2. Or approved equal.  

 

d. Manhole Connection Products (Storm): 

1.    Boot style connector 

2.    Or approved equal. 

 

III. CONSTRUCTION DETAILS 

a. Pipe connections to existing structures/manholes shall be installed per Detail DR.26 – Drop 

Connection Inside Manhole in locations shown on the plans, or as ordered by the Owner or 

Owner’s Representative.  

b. Pipe connections must be made in the face of the structure, connections will not be allowed in the 

corners. 

c. Existing sanitary structures must be connected to using the Link-Seal product, new sanitary 

structures and all storm structures must be connected to using one of the boot style connectors.  

d. Drop pipe shall extend down to a level of 18” above the springline or benchwall that the pipe will be 

directing to. 

IV. RELATED WORK NOT INCLUDED 

a. Work included in other payment items.  

V. METHOD OF MEASUREMENT 

a. Payment for Payment Item 1.16F – Drop Connection inside Manhole will be made for all 

work based upon the linear feet of pipe connection installed. 
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VI. BASIS OF PAYMENT 

a. The price bid per linear feet of drop connection installed shall include the cost of all labor, 

materials and equipment necessary for the work to be completed to the satisfaction of the Owner 

and/or Owner’s Representative.  
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PAYMENT ITEM 1.17A

CATCH BASIN FILTER INSERT – CITY OF SYRACUSE STANDARD CATCH BASIN – 
“BAG” STYLE

I. WORK INCLUDED

a. The work included in this Payment Item consists of the following:

1. This item includes all work required to furnish and install catch basin filter inserts “bag” style in 
City of Syracuse standard Type A precast catch basins in the locations shown on the plans or as 
directed Owner or Owner’s Representative. 

II. MATERIALS

a. Products:

1. Flexstorm Pure FX by ADS, 
2. Or approved equal. 

III. CONSTRUCTION DETAILS

a. Catch basin filter inserts in City of Syracuse standard Type A catch basins shall be installed per 
the manufacturer’s recommendations in locations shown on the plans, or as ordered by the Owner 
or Owner’s Representative. 

b. The contractor shall provide a shop drawing with the following exact measurements for each 
filter insert installed. 

1. Grate Width and Length
2. Smallest Clear Opening Width and Length 

c. The contractor shall clean each installed filter insert each spring (April-May) and fall (October-
November) until the beneficial occupancy/substantial completion is granted for the Task Order. 

IV. RELATED WORK NOT INCLUDED

a. Work included in other payment items. 

V. METHOD OF MEASUREMENT

a. Payment for Payment Item 1.17A – Catch Basin Filter Insert – City of Syracuse Standard 
Catch Basin - “Bag” Style will be made for all work based upon the quantity of filter inserts 
installed.

VI. BASIS OF PAYMENT

a. The price bid per “bag” style filter insert in City of Syracuse Standard Type A catch basins 
shall include the cost of all labor, materials and equipment necessary for the work to be 
completed to the satisfaction of the Owner and/or Owner’s Representative. 
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PAYMENT ITEM 1.23A, 1.23B, 1.23C, 1.23D, 1.23E, 1.23F, 1.23G, 1.23H

6”, 8”, 10”, 12”, 15”, 18”, 24” OR 30” SOLID OR PERFORATED DUAL WALL HDPE PIPE

I. WORK INCLUDED

a. The work included in this Payment Item consists of the following:

1. This item includes all work required to furnish and install solid or perforated dual wall HDPE
pipe in the locations shown on the plans or as directed Owner or Owner’s Representative.

II. MATERIALS

a. Solid and Perforated High Density Polyethylene Pipe (HDPE) shall conform to AASHTO M294
and ASTM F-2648 for materials and fabrication, and shall be smooth lined (dual wall).  Solid
HDPE pipe joints shall be soil tight joints.

b. Continuously Perforated High Density Polyethylene Pipe (HDPE) shall have Class II perforations
per AASHTO M252 (pipe diameters 3 through 10-inches) and AASHTO 294 (pipe diameters 12
inches and greater).  Class II perforations shall be located in the outside valleys of the
corrugations, be circular and/or slotted, and evenly spaced around the circumference and length
of the pipe.  The opening area shall be no less than 0.945 square inches per linear foot (pipe
diameters 4 through 10-inches), 1.42 square inches per linear foot (pipe diameters 12 through 18-
inches), and 1.89 square inches per linear foot (pipe diameters 24-inches and larger).

c. Products:

1. ADS N-12 pipe, by ADS,
2. Or Approved Equal.

III. CONSTRUCTION DETAILS

a. All pipes shall be unloaded, handled, and stored in conformance with the manufacturer’s
recommendations.

b. Bedding and laying of pipe shall be in accordance with the pipe manufacturer’s
recommendations.  Pipe joints shall be made in accordance with joint manufacturer’s
recommendations.

c. All pipe shall be laid on a minimum eight inch (8”) thickness of aggregate, unless otherwise
noted on the plans or approved by the Owner or Owner’s Representative.  All backfill and
dimensions shall be per drawings.

d. Pipe placement and alignment shall be accomplished only in the presence of the Owner or
Owner’s Representative.  Adequate and suitable equipment and appliances for safe and
convenient handling and laying of pipes shall be used.  The Contractor shall give two (2) days
notice of the time scheduled for the pipe laying and inspection.

e. Prior to being lowered into the trench, each pipe and fitting shall be carefully inspected, and those
not meeting specifications or are otherwise defective shall be rejected and removed from the
project.

f. If, in the opinion of the Owner or Owner’s representative, the materials furnished or the methods
of installation are not in accordance with the Specifications or generally accepted practices for
that type of work, such work may be stopped by the Owner or Owner’s Representative.
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g. Pipes shall be laid true to the grades shown on the plans.  Each section of pipe shall rest upon the
pipe bed for the full length of its barrel, with recesses excavated to accommodate bells and joints.
Any pipe which has its grade or joints disturbed after laying shall be taken up and relaid.  The
pipe sections shall be inspected, and the interior and ends of all pipe will be cleaned before
lowering into the trench.  During construction, the Contractor shall use all precautions to keep the
trench clean and clear of deposits and free from injury until finally inspected and accepted.

h. Pipe shall be laid so that when completed, the interior bore will conform accurately to grades and
alignment indicated by the contract documents or directed by the Engineer or Owner’s
representative.

i. Before joints are made, each pipe shall be well bedded, and no pipe shall be brought into position
until the preceding length has been thoroughly secured in place.  Coupling or bell holes shall be
dug sufficiently large to insure the making of a proper joint.

j. The excavation into which the pipe is being laid shall be kept free from water, and no joints shall
be made under water.  Water shall not be allowed to rise in excavation until joint is complete.
Care shall be used to secure water tightness and to prevent damage to joints during backfilling.
All pipe joints shall be watertight within allowances established by these Specifications.

k. No pipe shall be laid upon a foundation into which frost has penetrated, nor anytime when the
Engineer or Owner’s representative shall deem that there is a danger of formation of ice or
penetration of frost at the bottom of excavation.  Where the foundation is unstable or consists of
rock, a stone or gravel foundation shall be placed and tamped to form an acceptable bed for the
pipe.

l. Backfilling includes all refilling of excavations and the tamping and rolling required for
satisfactory compaction.  Backfilling shall be done as promptly as possible without damage to
pipe or structure in place.  Backfilling will be done following inspection and approval of the work
by the Engineer or Owner’s representative, and only with permission of the Engineer or Owner’s
representative.

m. No part of a pipe line that needs to be tested, located, or measured, shall be filled over or around
until required tests and measurements have been made or witnessed by the Owner or Owner’s
representative, and their permission so given to backfill.  Any backfilling without authorization
shall be uncovered by the Contractor at his own expense.

n. All pipes shall be laid on an even and uniform bedding surface.  The bedding material
(Infiltration Stone where in infiltration beds, NYSDOT No. 2 stone all other areas - not included
in this P.I.) shall be installed from a depth of eight inches (8”) below the pipe barrel unless
otherwise shown.  Bell holes and depressions for joints of the pipes shall be dug after the bedding
materials have been properly graded.  The pipe shall then be laid to its true grade and alignment.
The bedding materials shall then be shovel placed and hand tamped to fill all spaces under and
adjacent to the pipe to hold the pipe in its true grade and alignment during the test.  Shovel and/or
hand placement and chinking of backfill materials shall be included in this Payment Item.

o. The lines, grades, and joints of the pipes will be inspected before any further backfilling above
the pipe is commenced.  After the inspection is completed, the backfilling shall be continued in
layers not exceeding six inches (6”) to a height of eight inches (8”) above the top of the pipe as
specified.  All backfill dimensions shall be per details and drawings; backfilled material is not
included in this Payment Item.  The materials shall be placed with hand shovels and shall be
solidly rammed down.  Note:  Perforated pipes will be installed directly within the infiltration
trench stone as shown; no additional bedding is required.
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p. For pipe backfill above the top of the bedding, earthen backfill material, free of construction
debris, rubble, and other deleterious material larger than 2” on any side, to the requirements of
these specifications may be used (not included in this Payment Item).  Backfill in lifts and
compact as specified in other Payment Items.

IV. RELATED WORK NOT INCLUDED

a. Payment Item 1.05A – Unclassified Excavation, Grading, and Backfill (or Disposal) – Infiltration
Bed Areas

b. Payment Item 1.05B – Unclassified Excavation, Grading, and Backfill (or Disposal)

c. Payment Item 1.07D – NYSDOT No. 2 Stone

d. Payment Item 1.07F – Infiltration Stone – NYSDOT No. 3A Stone

e. Payment Item 1.38 - Non-Woven Geotextile

f. Work included in other payment items.

V. METHOD OF MEASUREMENT

a. Payment for Payment Item 1.23A – 6” Solid or Perforated Dual Wall HDPE Pipe will be
made for all work based upon the amount of linear feet of pipe installed and as calculated by the
dimensions of work.

b. Payment for Payment Item 1.23B – 8” Solid or Perforated Dual Wall HDPE Pipe will be
made for all work based upon the amount of linear feet of pipe installed and as calculated by the
dimensions of work.

c. Payment for Payment Item 1.23C – 10” Solid or Perforated Dual Wall HDPE Pipe will be
made for all work based upon the amount of linear feet of pipe installed and as calculated by the
dimensions of work.

d. Payment for Payment Item 1.23D – 12” Solid or Perforated Dual Wall HDPE Pipe will be
made for all work based upon the amount of linear feet of pipe installed and as calculated by the
dimensions of work.

e. Payment for Payment Item 1.23E – 15” Solid or Perforated Dual Wall HDPE Pipe will be
made for all work based upon the amount of linear feet of pipe installed and as calculated by the
dimensions of work.

f. Payment for Payment Item 1.23F – 18” Solid or Perforated Dual Wall HDPE Pipe will be
made for all work based upon the amount of linear feet of pipe installed and as calculated by the
dimensions of work.

g. Payment for Payment Item 1.23G – 24” Solid or Perforated Dual Wall HDPE Pipe will be
made for all work based upon the amount of linear feet of pipe installed and as calculated by the
dimensions of work.

h. Payment for Payment Item 1.23H – 30” Solid or Perforated Dual Wall HDPE Pipe will be
made for all work based upon the amount of linear feet of pipe installed and as calculated by the
dimensions of work.
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VI. BASIS OF PAYMENT

a. The price bid per linear foot of solid or perforated dual wall HDPE pipe installed shall
include the cost of all labor, materials and equipment necessary for the work to be completed to
the satisfaction of the Owner and/or Owner’s Representative.
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PAYMENT ITEM 1.36A

PIPE CONNECTION TO EXISTING STRUCTURE/MANHOLE

I. WORK INCLUDED

a. The work included in this Payment Item consists of the following:

1. This item includes all work required to furnish and install pipe connections to existing 

structures/manholes (pipe diameters up to 24”) in the locations shown on the plans or as directed 

Owner or Owner’s Representative. 

II. MATERIALS

a. Connector between pipe and structure shall be flexible and watertight. 

b. Products:

1. Link-Seal, by GPT Industries

2. PSX Direct Drive Manhole Connector, by Press-Seal Gasket Corporation

3. Or approved equal. 

III. CONSTRUCTION DETAILS

a. Pipe connections to existing structures/manholes shall be installed per Detail DR.17 – Pipe 

Connection to Existing Structure/Manhole in locations shown on the plans, or as ordered by the 

Owner or Owner’s Representative. 

b. Pipe connections must be made in the face of the structure, connections will not be allowed in the 

corners.

c. Existing sanitary structures must be connected to using the Link-Seal product, all storm structures 

must be connected to using one of the boot style connectors. 

IV. RELATED WORK NOT INCLUDED

a. Work included in other payment items. 

V. METHOD OF MEASUREMENT

a. Payment for Payment Item 1.36A – Pipe Connection to Existing Structure/Manhole will be 

made for all work based upon the quantity of pipe connections installed and as calculated by the 

dimensions of work.

VI. BASIS OF PAYMENT

a. The price bid per pipe connection installed shall include the cost of all labor, materials and 

equipment necessary for the work to be completed to the satisfaction of the Owner and/or 

Owner’s Representative. 
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PAYMENT ITEM 1.36B

PIPE CONNECTION TO EXISTING SEWER MAIN

I. WORK INCLUDED

a. The work included in this Payment Item consists of the following:

1. This item includes all work required to furnish and install pipe connections to existing sewer 

mains (pipe diameters up to 15”) in the locations shown on the plans or as directed Owner or 

Owner’s Representative. Pipe connections to existing sewer mains require the work to be 

completed by a NYS Licensed Plumber, and must be witnessed by the City of Syracuse Dept. of 

Public Works. 

II. MATERIALS

a. Materials shall be per Detail DR.18 – Pipe Connection to Existing Sewer Main. 

III. CONSTRUCTION DETAILS

a. Pipe connections to existing sewer mains shall be installed per Detail DR.18 – Pipe Connection to 

Existing Sewer Main in locations shown on the plans, or as ordered by the Owner or Owner’s 

Representative. 

IV. RELATED WORK NOT INCLUDED

a. Work included in other payment items. 

V. METHOD OF MEASUREMENT

a. Payment for Payment Item 1.36B – Pipe (up to 15” diameter) Connection to Existing Sewer 

Mains will be made for all work based upon the quantity of pipe connections installed and as 

calculated by the dimensions of work.

VI. BASIS OF PAYMENT

a. The price bid per pipe (up to 15” diameter) connection installed shall include the cost of all 

labor, materials and equipment necessary for the work to be completed to the satisfaction of the 

Owner and/or Owner’s Representative. 
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PAYMENT ITEM 1.36C

REHABILITATION OF EXISTING CITY STANDARD MANHOLE OR CATCH BASIN

I. WORK INCLUDED

a. The work included in this Payment Item consists of the following:

1. This item includes all work required to rehabilitate existing City of Syracuse standard receiver 

manholes or catch basins in the locations shown on the plans or as directed Owner or Owner’s 

Representative. 

II. CONSTRUCTION DETAILS

a. Rehabilitation shall be per City of Syracuse and NYSDOT standard specifications, latest edition. 

Where applicable, Contractor shall submit shop drawings show extent of rehabilitation for 

approval. 

b. Prior to rehabilitation, the Contractor shall vacuum clean the existing structure and pipe lateral(s) and 

allow the Owner or Owner’s Representative to perform and inspection of existing conditions. 

c. Grout to seal the exposed portion of the catch basin or manhole with an approved non-shrink 

grout inside and outside the exposed area. Grouting shall provide a watertight seal.

d. Notify the Owner or Owner’s Representative is the existing manhole or catch basin is in poor 

condition and in need of replacement. Replacement must be approved by the Owner or Owner’s 

Representative. 

III. RELATED WORK NOT INCLUDED

a. Work included in other payment items. 

IV. METHOD OF MEASUREMENT

a. Payment for Payment Item 1.36C – Rehabilitation of Existing City Standard Manhole or 

Catch Basin will be made for all work per vertical linear foot of rehabilitation and as calculated 

by the dimensions of work.

V. BASIS OF PAYMENT

a. The price bid per vertical linear foot of rehabilitation shall include the cost of all labor, 

materials and equipment necessary for the work to be completed to the satisfaction of the Owner 

and/or Owner’s Representative. 
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PAYMENT ITEM 1.36D 

DEMOLISH EXISTING CITY STANDARD CATCH BASIN OR MANHOLE 

 

I. WORK INCLUDED 

a. The work included in this Payment Item consists of the following: 

1. This item includes all work required to demolish existing catch basins or manholes in the 

locations shown on the plans or as directed Owner or Owner’s Representative.  

 

II. CONSTRUCTION DETAILS 

a. Catch Basin or Manhole shall be removed in its entirety, including frame and grate, unless 

directed otherwise by the Owner’s Representative or Owner. 

b. Required curbing removal and reset for the removal of the catch basin shall be either kept for 

reset or removed from site as directed by the Owner’s Representative or Owner. 

c. Excavation shall be backfilled as required or prepared for new catch basin installation per design, 

work is not included in this P.I. 

III. RELATED WORK NOT INCLUDED 

a. Payment Item 1.05B – Unclassified Excavation, Grading, and Backfill (or Disposal)  

b. Payment Item 1.07A – Subbase NYSDOT Type 1 Stone 

c. Payment Item 1.41 – Reset Granite Curb 

d. Work included in other payment items.  

IV. METHOD OF MEASUREMENT 

a. Payment for Payment Item 1.36D – Demolish Existing City Standard Catch Basin or 

Manhole will be made for all work based upon the quantity of catch basins or manholes 

demolished. 

V. BASIS OF PAYMENT 

a. The price bid per catch basin or manhole demolished shall include the cost of all labor, 

materials and equipment necessary for the work to be completed to the satisfaction of the Owner 

and/or Owner’s Representative.  





PAYMENT ITEM 1.36E-1 

 

PAYMENT ITEM 1.36E 

PLUG EXISTING CATCH BASIN LATERAL 

 

I. WORK INCLUDED 

a. The work included in this Payment Item consists of the following: 

1. This item includes all work required to plug an existing catch basin lateral (pipe diameters up to 

12”) in the locations shown on the plans or as directed Owner or Owner’s Representative.  

 

II. MATERIALS 

a. Product: 

1. Cherne Inside-of-Pipe Gripper Plugs, by Cherne Industries Inc., 

2. Or Approved Equal. 

III. CONSTRUCTION DETAILS 

a. Catch basin plugs shall be installed per Detail DR.27 – Plug Existing Catch Basin Lateral and 

contractor shall notify Owner’s Representative or Owner when laterals will be plugged for 

inspection. 

IV. RELATED WORK NOT INCLUDED 

a. Work included in other payment items.  

V. METHOD OF MEASUREMENT 

a. Payment for Payment Item 1.36E – Plug Existing Catch Basin Lateral will be made for all 

work based upon the quantity of catch basin laterals plugged. 

VI. BASIS OF PAYMENT 

a. The price bid per catch basin lateral plugged shall include the cost of all labor, materials and 

equipment necessary for the work to be completed to the satisfaction of the Owner and/or 

Owner’s Representative.  
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PAYMENT ITEM 1.36G 

RESET MANHOLE FRAME AND COVER 

 

I. WORK INCLUDED 

a. The work included in this Payment Item consists of the following: 

1. This item includes all work required to reset manhole frames and covers in the locations shown 

on the plans or as directed Owner or Owner’s Representative.  

 

II. MATERIALS 

a. Materials shall include all the materials necessary for resetting a manhole frame and cover. This shall 

include, but not be limited to, brick and mortar and non-shrink grout to adequately raise/lower/reset 

an existing manhole frame/cover per County Standard Detail DR.07. 

b. Manhole frame and cover are not included in this P.I. 

III. CONSTRUCTION DETAILS 

a. The Contractor shall set the frame and cover to the elevation on the Task Order Drawings or as 

directed by the Owner’s Representative or Owner. 

b. The Contractor shall use mortar for brick installation and non-shrink grout for filling any gaps 

between catch basin frames and curbs as needed. 

IV. RELATED WORK NOT INCLUDED 

a. Work included in other payment items.  

V. METHOD OF MEASUREMENT 

a. Payment for Payment Item 1.36G – Reset Manhole Frame and Cover will be made for all 

work based upon the quantity of catch basin frames and grates that are reset. 

VI. BASIS OF PAYMENT 

a. The price bid per manhole frame and cover reset and shall include the cost of all labor, 

materials and equipment necessary for the work to be completed to the satisfaction of the Owner 

and/or Owner’s Representative.  
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PAYMENT ITEM 1.36H 

ABANDON EXISTING MANHOLE OR CATCH BASIN 

 

I. WORK INCLUDED 

a. The work included in this Payment Item consists of the following: 

1. This item includes all work required to abandon an existing manhole or catch basin in place in 

the locations shown on the plans or as directed Owner or Owner’s Representative.  

 

II. CONSTRUCTION DETAILS 

a. Contractor shall plug all laterals leaving the structure per Payment Item 1.36F (paid for under that 

item).  

b. Contractor shall remove frame and grate/cover. 

c. Contractor shall backfill manhole/catch basin with compacted NYSDOT Type 1 run-of-crush 

(P.I. 1.07A) up to flush with the structure walls.  

d. Restore surface per Task Order Drawings or as directed by Owner’s Representative or Owner. 

III. RELATED WORK NOT INCLUDED 

a. Payment Item 1.07A – Subbase NYSDOT Type 1 Stone 

b. Work included in other payment items.  

IV. METHOD OF MEASUREMENT 

a. Payment for Payment Item 1.36H – Abandon Existing Manhole or Catch Basin will be made 

for all work based upon the quantity of existing manholes or catch basins to be abandoned. 

V. BASIS OF PAYMENT 

a. The price bid per existing manhole or catch basin that is abandoned shall include the cost of 

all labor, materials and equipment necessary for the work to be completed to the satisfaction of 

the Owner and/or Owner’s Representative.  
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PAYMENT ITEM 1.36I 

FURNISH AND INSTALL CLSM FLOWABLE FILL 

 

I. WORK INCLUDED 

a. The work included in this Payment Item consists of the following: 

1. This item includes all work required to furnish and install controlled low-strength material 

(CLSM) flowable fill in the locations shown on the plans or as directed Owner or Owner’s 

Representative.  

 

II. MATERIALS 

a. CLSM flowable fill material shall be manufactured and delivered in a freshly mixed and unhardened 

state. 

b. CLSM flowable fill material shall be a self-leveling and self-compacting, cementitious material with 

an unconfined compressive strength of 1,200 psi or less. 

III. CONSTRUCTION DETAILS 

a. Pipes 

1. Contractor shall install fill and vent pipes in the upstream and downstream ends of the pipe to be 

filled. These pipes are to be 6” PVC pipes tied directly into the existing pipe and shall be anchored 

to the structure wall to maintain its position. 

2. CLSM flowable fill material shall be poured into the upstream fill pipe, screening for any larger 

objects that may have been included in the mix, until level with the top of the fill pipe. The vent 

pipe should be checked for material level (should even out with elevation of fill pipe) and filled. 

3. Contractor shall notify Owner’s Representative or Owner when CLSM installation is to occur 

for inspection. 

b. Manholes 

1.  CLSM flowable fill material shall be poured into the manhole, screening for any larger objects 

that may have been included in the mix, until level with the top of the concrete structure. 

2. Contractor shall notify Owner’s Representative or Owner when CLSM installation is to occur 

for inspection. 

c. Subsurface Voids 

1. Contractor shall install fill and vent pipes in the subsurface void that is to be filled. These pipes are 

to be 6” PVC pipes tied directly into the existing void and shall be anchored to a solid 

temporary/permanent structure prior to filling to maintain its position. 

2. CLSM flowable fill material shall be poured into the upstream fill pipe, screening for any larger 

objects that may have been included in the mix, until level with the top of the fill pipe. The vent 

pipe should be checked for material level (should even out with elevation of fill pipe) and filled. 

3. Contractor shall notify Owner’s Representative or Owner when CLSM installation is to occur 

for inspection. 



PAYMENT ITEM 1.36I-2 

 

IV. RELATED WORK NOT INCLUDED 

a. Work included in other payment items.  

V. METHOD OF MEASUREMENT 

a. Payment for Payment Item 1.36I – Furnish and install CLSM Flowable Fill will be made for 

all work based upon the cubic yardage of CLSM flowable fill installed and as calculated by the 

dimensions of work. 

VI. BASIS OF PAYMENT 

a. The price bid per cubic yard of CLSM flowable fill installed shall include the cost of all labor, 

materials and equipment necessary for the work to be completed to the satisfaction of the Owner 

and/or Owner’s Representative.  
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PAYMENT ITEM 1.41

RESET GRANITE CURB

I. WORK INCLUDED

a. The work included in this Payment Item consists of the following:

1. This item includes all work required to remove, store (if necessary) and reset granite curbing  in 

the locations shown on the plans or as directed Owner or Owner’s Representative. 

II. MATERIALS

a. Granite Curb Backing shall be a six (6”) inch layer of fairly dry concrete, mixes in the 

proportions of one and one-half (1.5) parts Portland Cement, to three (3) parts Concrete Sand, and 

six (6) parts Coarse Aggregates. The coarse aggregate shall be uniformly graded from particles 

passing a one and one-half (1-1/2”) inch screen to those retained on a one-quarter (1/4”) inch 

screen.

III. CONSTRUCTION DETAILS

a. If necessary, the Contractor shall excavate the old curb foundation or other material necessary to 

permit the placing of new underdrain and curb foundation. The Contractor shall then furnish and 

install the new underdrain and foundation and reset the old curb to line and grade, conforming 

with the specifications set forth. 

b. If, in the opinion of the Contractor, the old curb is in condition not suitable for re-use, the 

Contractor shall contact the Owner or Owner’s Representative. No old curbing shall be discarded 

without approval from the Owner or Owner’s Representative. 

IV. RELATED WORK NOT INCLUDED

a. Work included in other payment items. 

V. METHOD OF MEASUREMENT

a. Payment for Payment Item 1.41 – Reset Granite Curb will be made for all work based upon the 

amount of linear feet of granite curb reset and as calculated by the dimensions of work.

VI. BASIS OF PAYMENT

a. The price bid per linear foot of granite curbing reset shall include the cost of all labor, materials 

and equipment necessary for the work to be completed to the satisfaction of the Owner and/or 

Owner’s Representative. 
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PAYMENT ITEM 1.47A – PCC CONCRETE SIDEWALKS 

PAYMENT ITEM 1.47B – PCC CONCRETE DRIVEWAYS 

 

I. WORK INCLUDED 

a. The work included in this Payment Item consists of the following: 

1. This item includes all work required to furnish and install Portland Cement Concrete sidewalks 

with expansion joint sealant and surface curing compound in the locations shown on the plans or 

as directed Owner or Owner’s Representative.  

 

II. MATERIALS 

a. The requirements of the following sections of the current NYSDOT Standard Specifications, latest 

edition, Construction and Materials, shall apply unless otherwise indicated in the contract 

documents: 

 

   Portland Cement   701-01 

   Coarse Aggregates   703-02 

   Concrete Sand    703-07 

   Admixtures    711-08 

   Water     712-01 

 

b. Non-woven geotextile, as specified in Payment Item 1.32 but shall be included in the price for 

Payment Items 40A and 40B.  

c. Concrete for the lower course of two-course sidewalks and driveways shall comply with the 

requirements for Class A concrete, as defined in the aforementioned NYSDOT Standard 

Specifications, latest edition, Table 501-3, "Concrete Mixtures". This concrete shall attain a 

minimum compressive strength of 3500 psi when tested at twenty-eight (28) days in accordance 

with ASTM C39-80.  The air content of the freshly mixed concrete shall be six (6%), plus or 

minus one (1%) percent and the slump shall be three and one half (3 -1/2") inches plus or minus 

one half (1/2) inch. 

d. The mortar topping for the upper course of two-course sidewalks and driveways shall consist of 

Portland Cement, concrete sand, water, and, if necessary, air-entraining agent. The mixture shall 

be proportioned to contain one (1) part of Portland Cement to two (2) parts of Concrete Sand. 

Sufficient water shall be added to obtain proper workability and to yield a twenty-eight (28) day 

compressive strength of 4000 psi when tested in accordance with ASTM C39-80. The air content 

of the freshly mixed mortar topping shall be six (6%) percent, plus or minus one (1%) percent and 

the slump shall be four (4") inches. 

e. A one component, non-priming, urethane, self-leveling, (pour grade) sealant for use in contraction 

and expansion joints in sidewalks, pavements, decks or other concrete structures shall be used.  

Approved products include Sonneborn Sonolastic SL 1 or approved equal. 

f. The sealant material shall fully comply with:   

1. Federal Specification TT-S-00230C, Type 1 Class A 

2. ASTM C-920, Type S, Grade P, Class 25, Use T, M. 
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g. The material used shall meet the following properties: 

  Property   Test Method  Value 

 

  Tensile Strength   ASTM D412  300 

  Elongation   ASTM D412  800% 

  Hardness-Shore A  ASTMC661  25 

    Shrinkage    N/A   Nil 

  Weatherability (1000 Hours) ASTM G26  Excellent   

  Low Temperature  ASTM D793  -15°F 

    Viscosity   Brookfield  325 poise 

  Color    N/A   Gray 

III. CONSTRUCTION DETAILS 

a. PCC Concrete sidewalks and driveways shall be constructed per detail PS.11 – Concrete Sidewalk or 

Driveway – Restoration.  

b. ADA Compliance 

1. Attention of Contractor is called to the following: The work in this contract shall comply with 

the requirements of the AMERICANS with DISABILITIES ACT of 1990 (ADA). The standard 

details included comply with the ADA. Sections of the ADA Accessibility Guidelines for 

Buildings and Facilities: Final Guidelines (ADA-AG), and ADA-AG Appendix should be 

consulted for further guidance.  

 

c. Excavation 

1. Existing deteriorated concrete shall be removed and disposed off the line of work to the 

satisfaction of the Owner or Owner’s Representative.  

 

d. Subgrade 

 

1. The subgrade shall be that portion of the ground surface directly beneath the sidewalk slab.  Up 

to 3” of subgrade excavation shall be included in this payment item.  

 

2. The subgrade shall be dressed to a plain surface containing no large stones, roots, sod or rubbish, 

and shall slope downward toward the roadway one-quarter (1/4") inch per foot laterally, and to 

such longitudinal grade as may be shown on the plans.  

 

3. After the grading is completed, the surface shall be compacted and, if necessary, all soft or 

spongy areas shall be removed and replaced with suitable fill material.  Fill material shall 

conform to the requirements of Granular Subbase, as specified in the NYSDOT Standard 

Specifications, latest edition, Section 203, Type 4 subbase or equal approved. 

 

e. Formwork   

1. Forms shall be of lumber with nominal thickness of two (2") inches, or of steel of equal rigidity 

and strength. No forms shall be less than five (5") inches in depth for sidewalks or seven (7") 

inches for driveways and corners. Flexible strips may be used on curves. The forms shall be 
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staked or otherwise held to the established grade of walk. All forms shall be properly cleaned 

and wood forms shall be thoroughly wetted, and metal forms oiled, before depositing any 

material against them. 

 

2. The total thickness of walks shall be five (5") inches and shall consist of a wearing surface 

course one (1") inch thick placed upon a base course four (4") inches thick. Driveways shall have 

a total depth of seven (7") inches and shall consist of a wearing course one (1") inch thick placed 

upon a base course six (6") inches thick. 

 

3. Contraction (tooled) joints shall be placed between expansion joints at equal intervals not 

exceeding six (6') feet. These joints shall be formed either by the use of division plates (steel), 

one-eighth (1/8") inch thick, or by approved methods of cutting a groove in the surface of the 

finished concrete. 

 

4. Where the sidewalk line intersects a building, walk, permanent structure or other location as 

designated by the Engineer, a one-half (1/2") inch, non-extruding pre-molded expansion joint 

shall be provided, and placed at intervals not exceeding twenty (20') feet in sidewalks. 

 

5. Expansion joints shall be pre-molded strips of asphaltic felt of the required thickness, as wide as 

the thickness of the walk, and laid in one piece as long as the full length of the slab.  

 

6. Expansion joints shall extend from the surface to the subgrade, be at right angles to the sidewalk 

surface and be constructed prior to placing the concrete. 

 

7. Expansion joints shall be filled with a one-part, non-priming, self-leveling polyurethane sealant.   

 

8. The joint sealant should be installed in accordance with Manufacturer's recommendations.   

 

9. Fresh concrete must be fully cured before installing the sealant material.   

 

10. Fill joints from the bottom; avoid bridging of the joint which may form air voids.  Ideally, the 

temperature at the time of application should be the median between surface temperature 

extremes. Thus, the joint width would be at the mid-point of maximum and minimum opening, 

providing for maximum efficiency of sealant with subsequent joint movement.   

 

11. Protect joint from dirt and traffic until cured. 

 

f. Placing 

1. Concrete shall not be placed upon a dry or dusty subgrade. The subgrade shall be sprinkled or 

lightly wetted before placing the concrete. No concrete shall be placed on a frozen subgrade or 

when the temperature is or predicted to be within twenty-four (24) hours, less than forty (40) 

degrees Fahrenheit, except with written permission of the Engineer. 

 

2. Sidewalks and driveways within the City of Syracuse shall be constructed in two courses. The 

concrete for the base course shall be deposited on the subgrade and thoroughly consolidated with 

immersion type vibrators. The vibrator shall not come in contact with the forms or the subgrade, 

nor shall the vibrator be operated longer than four (4) seconds in any one location. 
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3. No more than fifty (50') lineal feet of base course shall be placed before starting to place the top 

course, and the top course of mortar shall be placed within forty-five (45) minutes after the base 

course is placed and before initial set has occurred. 

 

4. After the wearing course has been brought to the established grade, it shall be struck off and 

worked with a float in a manner that will thoroughly consolidate it so that the surface has a true 

contour. The upper edges of the concrete shall be rounded to a radius of one-quarter (1/4") inch. 

 

5. When wet spots occur, finishing operations should be delayed until the water either disappears or 

is removed with a squeegee. If a squeegee is used, cement should not be removed with the water. 

Under no conditions shall dry cement or sand be used to absorb this moisture or to hasten the 

hardening. 

 

g. Curing 

1. Concrete shall be allowed to cure for at least three (3) days before forms are removed. Forms 

shall be carefully removed from the sidewalk so no edge will be broken, and the area adjacent to 

the sidewalk shall be immediately refilled to the grade of the new sidewalk. 

 

2. All walks shall be protected by suitable coverings and shielded from traffic and the elements for 

at least three (3) days and shall not be open to traffic until the Engineer so directs. 

 

3. All concrete walks, curbs, and driveways shall be sprayed with a white pigmented membrane 

curing compound immediately after finishing. Vapor-proof membranes used for curing will not 

require wetting. A list of approved membrane curing compounds is included in these contract 

documents. 

 

4. The Contractor shall provide protection for all concrete placed in cold weather by covering with 

straw, tarpaulins, insulated blankets, or other approved material, and/or heated by salamanders, if 

needed to keep concrete temperatures above forty (40) degrees Fahrenheit to obtain specified 

concrete strengths.  

 

h. Testing 

1. The Owner will employ a qualified third party testing laboratory to perform quality control 

testing of concrete and mortar used in the construction of sidewalks and driveways. 

 

2. For each concrete placement of fifty (50) cubic yards or less, one series of compressive strength 

samples shall be fabricated. A series shall consist of three (3) test cylinders of base concrete and 

two (2) sets of test cubes of mortar topping. (Note that each set contains three (3) cubes.) One (1) 

concrete cylinder and one (1) set of mortar cubes shall be tested at seven (7) days, and two (2) 

cylinders and one (1) set of mortar cubes shall be tested at twenty-eight (28) days. Concrete 

cylinders shall be fabricated in accordance with ASTM C31-69 (1975), and tested in accordance 

with ASTM C39-80. Mortar cubes shall be fabricated and tested in accordance with ASTM 

C109-80. Copies of these tests results will be made available to the Engineer and Contractor. 

 

3. Slump tests and air entrainment tests shall be taken on the concrete and mortar as directed by the 

Engineer in accordance with ACI and ASTM standards. 
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4. At the discretion of the Owner or Owner’s Representative, core samples may be taken for testing 

of thickness and compressive strength. The cost of coring and testing of cores shall be borne by 

the Owner, and copies of test results shall be made available to the Contractor.  

 

5. If the average thickness of the concrete sidewalk as determined by the measurements of all cores 

taken on the work is deficient by more than one-quarter (1/4") inch, a deduction will be made 

from the contract price in the form of a change order. The amount of deduction shall be 

determined by the Owner or Owner’s Representative.    

 

6. Any part of the concrete sidewalk or driveway which is deficient in depth by more than one-half 

(1/2") inch will not be accepted, and at the option of the Owner said sidewalk (or driveway) may 

be taken up and replaced according to the specification, at the Contractor's expense. 

 

7. Sections of sidewalk for which core or cylinder or cube tests show the strength to be less than 

ninety (90%) percent of the compressive strength required will not be accepted and shall be 

replaced at the Contractor's expense. 

 

i. Contractor’s Nameplate 

1. The Contractor, as required by City of Syracuse Ordinance, shall imprint the concrete work at 

the beginning, end, corners and every 250 feet, with the Contractor’s (and sub-contractor's) 

name, year of construction, and the contract number under which the work is performed.  

 

2. The Contractor's imprint numbers shall not be less than two (2) inches nor more than three (3) 

inches tall. Letters shall be not less than one (1) inch nor more than two (2) inches tall.  

 

3. The Contractor shall be restricted from imprinting the Contractor's name promiscuously, and 

shall be guided as to the location of same by the Owner or Owner’s Representative.  

 

j. Protection of Survey Monuments and Utilities  

1. The Contractor shall comply with the requirements of the City of Syracuse’s standard 

SUPPLEMENTAL CLAUSES OF GENERAL APPLICATION to protect City survey 

monuments and various utilities in or adjacent to the line of work.     

 

k. Period of Maintenance  

1. The Contractor shall remedy, without cost to the Owner, any defects which may occur during a 

period of two (2) years from the date of completion and acceptance of work performed under this 

contract, provided such defects are caused by defective or inferior material and/or workmanship. 

 

IV. RELATED WORK NOT INCLUDED 

a. Work included in other payment items.  

V. METHOD OF MEASUREMENT 

a. Payment for Payment Item 1.47A – PCC Concrete Sidewalks and Payment Item 1.47B – 

PCC Concrete Driveways will be made for all work based upon the amount of square feet of 

PCC concrete sidewalks and driveways installed and as calculated by the dimensions of work. 

VI. BASIS OF PAYMENT 
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a. The price bid per square foot of PCC concrete sidewalks and driveways installed shall include 

the cost of all labor, materials and equipment necessary for the work to be completed to the 

satisfaction of the Owner and/or Owner’s Representative.  
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PAYMENT ITEM 1.48A

CONCRETE ROAD FOUNDATION

I. WORK INCLUDED

a. The work included in this Payment Item consists of the following:

1. This item includes all work required to furnish and install fiber reinforced Portland cement 

concrete road foundation on a prepared subbase for localized repairs in conformity with the 

required lines, grades, thicknesses and tolerances described herein and in the locations shown on 

the plans or as directed Owner or Owner’s Representative. 

2. This item shall include all labor, materials, and equipment necessary to place NYSDOT Class A 

concrete anywhere on the site in open excavations, trenches, or other locations as shown on the 

plans or as directed by the Owner or Owner’s Representative.

II. MATERIALS

a. Fiber-reinforcement:

1. Fibers for fiber-reinforcement shall be 100 percent virgin, homopolymer polypropylene fibers 

specifically manufactured for use as concrete reinforcement. The fibers shall be manufactured 

in accordance with ASTM C 1116 and ASTMC 1018. The fibers shall be ¼ inch or ¾ inch in 

length with a specific gravity of 0.9. The fibers shall be manufactured by one of the 

following:

a. W. R. Grace and Company;

b. Fibermesh Company;

c. Forta Corporation;

d. ProMesh Fiber Systems; 

e. Or Approved Equal. 

2. The amount of fibers shall be 1 to 1.5 pounds of fibrous reinforcement per cubic yard of 

concrete as recommended by the fiber manufacturer.

3. Add required amount of fibrous concrete reinforcement to the concrete and mix in accordance 

with fiber manufacturer's batching and mixing instructions.

4. Fibers shall be uniformly dispersed in the concrete and concrete shall be free of fiber balls or 

lumps when discharged at the site.

b. Proportion:

1. Concrete shall consist of a mixture of Portland Cement, fine aggregate, coarse aggregate and 

fiber-reinforcement. The type of cement to be used may be designated by the Engineer. The 

cement used for this concrete shall have an air content from five (5) to eight (8) percent. All 

materials shall conform to the requirements given under Section 501 of the NYSDOT 

Standard Specifications, latest edition, and this Payment Item. 

2. The design of the concrete mix to be used, which is the Contractor's responsibility, shall be 

such as to yield concrete with a minimum compressive strength of thirty-five hundred (3500) 

pounds per square inch at the end of twenty-eight days. The Contractor shall submit a 
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standard mix design to the Engineer for approval. If high-early strength concrete is used, the 

Contractor shall also submit a separate mix design including admixture brand and dosages, 

and anticipated strength gain details.

3. Proportioning of the materials shall be done at a central batching plant. The aggregates shall 

be measured separately by weight or volume based upon weight or volume of the materials in 

a dry loose condition. Cement, however, shall be proportioned only by weight, and shall be 

weighed on scales separate from those used for other materials. If permitted by the Engineer, 

full ninety-four (94) pound bags of cement may be used. However, no fractions of bags shall 

be used unless weighed. Fiber-reinforcement shall be measured in accordance with the fiber 

manufacturer's batching and mixing instructions.

c. Water:

1. The amount of water used in the concrete shall be regulated to produce a concrete showing a 

slump of three (3) to three and one-half (3 1/2) inches.

d. Hauling:

1. The materials shall be hauled to the job in approved batch trucks or transit mixers. 

Precautionary measures must be taken to prevent loss of material in transit.

e. Mixing:

1. Mixing shall be done in an approved batch mixer having a capacity of not less than one (1) 

cubic yard, which shall be equipped with a boom and bucket discharging device or in an 

approved transit mixer. Mixing in a batch mixer shall be continuous for at least one and one-

half (1 1/2) minutes after all the materials and water are in the drum, at a speed of not less 

than fourteen (14) nor more than twenty (20) revolutions per minute. If transit mixers are 

used, they shall not be loaded beyond their rated capacity, and no water shall be added to the 

materials until their arrival on the site of work. Mixing time for transit mixers shall be from 

six (6) to ten (10) minutes from the time water is added.

III. CONSTRUCTION DETAILS

a. Placing:

1. Manhole frames, water gate boxes, catch basin frames and other structures within the 

pavement area shall have been set to the prescribed grades before the concrete foundation for 

pavement is placed.

2. The concrete shall be deposited on the subbase in successive batches, directly from the mixer, 

by means of boom and bucket or other approved discharging device. Concrete shall be 

distributed to the required depth for the entire width of the pavement by shoveling or other 

approved method which will preserve the integrity of the mixture. As soon as the concrete is 

poured it shall be thoroughly spaded along the curb and around all structures and joints.

b. Finishing:

1. Before the concrete attains its initial set the surface shall be screeded and shaped to meet the 

prescribed grades by competent concrete finishers. Care shall be taken to keep concrete 

uniform, and to prevent "formation of pockets of stone or mortar. The finished surface of the 

concrete foundation shall be uniform and free from depressions and irregularities. Any 
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concrete that has not been shaped and finished prior to the initial set shall be removed for the 

full depth and replaced with satisfactory concrete at the Contractor's expense.

c. Reinforcement:

1. Where reinforcement is designated, it shall be placed as specified in the provided details and 

included in this Payment Item.

2. When concrete is poured in two layers, to permit placing of reinforcement not more than ten 

(10) minutes shall elapse between the pouring of the top and bottom layers.

d. Joints:

1. Whenever work is stopped for a period of one-half (1/2) hour or more, transverse joints shall 

be formed. These joints shall be perpendicular to the subbase and normal to the center line of 

the pavement. Forms used for these joints shall be such as to permit the placing of' three-

quarter (3/4) inch reinforcing rod dowel pins, two (2) feet in length, at intervals of eighteen 

(18) inches and four (4) inches above subbase. Dowels shall be so placed as to be embedded 

equidistant in the old and new concrete when concreting is resumed.

e. Protection of Concrete:

1. The concrete shall be protected carefully against injury, by proper barricades and watchmen. 

Traffic shall be excluded from the concrete base for the entire period during which the street 

remains closed.

2. When ordered by the Engineer, the Contractor shall construct temporary "crossovers" and 

approaches in a manner that will prevent injury to newly laid concrete. The cost of building 

such "crossovers" and approaches shall be included in the price bid per square foot of 

pavement.

f. Curing:

1. When the air temperature is expected to be greater than 40 degrees for the entire duration of 

the curing period, curing shall be at least seven (7) days after initial set, and be completed by 

one of the following methods:

a. Water Curing- Under this method the surface of concrete shall be kept wet continuously 

by sprinkling.

b. Burlap Over Curing- Under this method the concrete shall be covered with a double layer 

of burlap kept saturated with water. The burlap shall weigh, when dry at least seven (7) 

ounces per square yard. It shall be placed as soon as the concrete has set sufficiently to 

prevent marring the surface. These burlap blankets shall be lapped at least one (1) foot 

and shall be weighed securely to form closed joints. Care should be taken to prevent 

injury to the concrete and methods of securing burlap shall meet with the approval of the 

Owner or Owner’s Representative. Earth shall not be used to hold burlap in place and 

burlap which has become contaminated by earth or other deleterious substance shall be 

cleaned before use.

c. Bituminous Curing- As soon as possible, after free surface water has disappeared and 

before concrete shows any signs of excessive drying evidenced by a lighter surface color 

or by the appearance of surface cracks or checks, the bituminous material shall be applied 

as a fine mist or spray by means of an approved pressure sprayer, in such a manneras to 
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provide a continuous, uniform, water-permeable film 'without marring the· surface. The 

rate of application shall not be less than 0.12 gallons nor more than 0.20 gallon per square 

yard. The bituminous curing material shall conform to the specifications set forth under 

NYSDOT Standard Specifications, latest edition, Section 407.

g. Cold Weather Curing:

1. No concrete shall be laid when the air temperature falls below forty (40) degrees Fahrenheit 

except by written permission of the Owner or Owner’s Representative.

2. When the air temperature is expected to be less than 40 degrees for any length of time during 

the curing period, curing shall be at least seven (7) days after initial set, and be completed as 

follows:

a. Supply and apply form insulating materials capable of maintaining a concrete surface 

temperature of 55°F for the curing period. Secure the insulation tight to the concrete 

surface to prevent air intrusion beneath the insulation. Extend the insulation 12 inches 

beyond the newly placed concrete. Insulate the pavement vertical edge and/or forms as 

well. For a repair area less than 225 square feet, place one recording surface thermometer 

between the pavement surface and insulating material 12 inches from one of the 

placement edge. For linear repairs greater than fifteen (15) feet in length, use equally 

spaced thermometers every 15-feet.

b. Do not subject the concrete to a temperature drop in excess of 50°F during the first 24 

hours after removing the insulation.

h. Curing for High-Early Concrete:

1. If the use of high-early concrete, and the mix is approved by the Owner or Owner’s 

Representative, the cure time shall be determined by the results of the unconfined 

compressive strength testing. The completion of the cure time shall be established when the 

unconfined compressive strength is equal to 2625 psi, or 75% of the specified mix design. If 

no such testing is completed to provide the Engineer of the necessary time interval for curing, 

a minimum of three (3) days shall be used.

i. Slump Tests:

1. The Contractor shall provide, for the convenience of the Engineer or his authorized assistants, 

a slump mold conforming to the requirements of the American Society for Testing Materials. 

He shall also provide such other equipment and assistance as may be necessary for the 

Engineer to periodically make slump tests during the laying of concrete base. The slump test 

shall be made in accordance with the requirements of the American Society for Testing 

Materials.

j. Strength- Air Content and Thickness Tests:

1. At no additional cost to the Owner, the Contractor shall hire an approved independent testing 

laboratory to take samples and cores for determining the compressive strength and air content 

of the concrete and the thickness of the completed pavement. The testing laboratory shall 

send directly to the Owner or Owner’s Representative, as soon as possible after testing, 

reports in triplicate copy of all tests made.

2. Tests for compressive strength shall be in accordance with ASTM C-31 and C-39. The 

concrete samples shall be cured under conditions that approximate those under which the 

concrete base is cured. At locations determined by the Engineer, at least two (2) tests will be 
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required for each two hundred (200) lineal feet of concrete base poured. Sections of base for 

which tests show the strength to be less than ninety (90) percent of the required strength will 

not be accepted and no payment will be made for these sections. At the option of the Owner 

or Owner’s Representative, he may order the replacement of such deficient pavement and the 

Contractor shall bear the entire cost of its replacement. If additional tests are required to 

determine the area of pavement base not meeting the above specifications for compressive 

strength, the tests· shall be made in accordance with ASTM C-42 and at the Contractor's 

expense. The Contractor shall also obtain twice daily tests of the cement to determine the air 

content. When the air content is above or below the five (5) to six (6) percent specified, 

adjustments shall be made.

3. Thickness of the completed pavement will be determined by taking cores. At least two (2) 

cores may be cut from every three hundred (300) lineal feet of finished pavement.

k. Concrete Base:

1. The average thickness of the concrete base, as determined by the measurements of all "the 

cores taken on the job, shall not be deficient by more than one-quarter (1/4) of an inch from 

the specified depth. Where cores are more than one-half (1/2) inch shorter than the required 

depth of the concrete base, additional cores shall be taken ten (10) feet on either side of the 

short core. If these cores are of required depth, the short cores will be discarded; if, however 

they are also more than one-half (1/2) inch short, that part of the concrete base which is 

deficient in depth by more than one-half (1/2) inch will not be accepted by the Owner and no 

payment will be made for this base. At the option of the Owner or Owner’s Representative, 

he may order the removal of such deficient pavement and the replacement with pavement 

conforming to the specifications. The Contractor shall bear the entire cost of replacing such 

pavement.

2. Where none of the cores are more than one-half (1/2) inch deficient in depth but the average 

thickness of the concrete base, as determined by the measurements of all cores taken on the 

job, is deficient by more than one-quarter (1/4) inch, a deduction ,will be made from the 

contract price for pavement. The amount of the deduction per square yard shall be determined 

by subtracting from the amount indicated on the bid sheet as being the portion of the bid price 

for pavement covering the concrete base, the percentage of this amount obtained by 

multiplying it by the ratio of the square of the actual average depth to the square of the 

required depth in inches.

l. Maintenance and Repair:

1. The two (2) year guarantee for defective or inferior material and/or workmanship shall 

include the pavement base as well as the wearing surface placed thereon if both were 

constructed by the Contractor. The guarantee shall include also all structures built and paid 

for as part of the Contract such as manholes, sewers, and basins, as well as Portland Cement 

concrete sidewalks and driveways, curbs, gutters, and headers.

2. Where necessary, temporary repairs shall be made during the winter when it is impractical to 

make permanent repairs. Permanent repairs in such cases shall be made as soon as weather 

conditions permit.

3. The guarantee covers all the work over trenches which existed previous to the letting of the 

Contract for the pavement, as well as those which were made by the Contractor in the course 

of carrying out the provisions of this Contract. If the pavement settles over such trenches, the 

Contractor shall lay and restore the, pavement over these in a thorough and workmanlike 

manner to conform in grade and cross-section with the adjoining pavement



PAYMENT ITEM 1.48A-6

4. The right is reserved by the Engineer to allow one or more openings to be made in any 

portion of the guaranteed pavement and the paving done by other persons than this Contractor 

during the term of this guarantee. In this case, however, the Contractor will not be held 

responsible for any settlement or other defects in the portion of the pavement re-laid, which 

in the opinion of the Engineer are due to said opening and repaving. Nothing herein contained 

shall be construed as affecting the guarantee of the Contractor in any manner upon the 

remainder of the pavement, and only as aforesaid on the portion re-laid.

5. Where cracks or subsidence of the wearing surface indicate defects in the pavement 

foundation, the pavement structure shall be excavated to its full depth and replaced with new 

material corresponding to the specifications under which the origina pavement was laid.

6. Asphaltic Concrete or Bituminous Macadam Pavement-

a. Whenever the repairs necessary to be made at the expiration of the guarantee period in 

accordance with these specifications shall amount to more than fifty (50) percent of the 

area of any one block, the entire pavement on the block shall be taken up an re-laid with 

new pavement, according to the specifications for the original pavement.

b. At the close of the guarantee period, all defects as above described shall have been 

corrected, and the pavement left in good serviceable condition substantially conforming 

in form to the grade and cross-section originally established.

IV. RELATED WORK NOT INCLUDED

a. Work included in other payment items. 

b. This payment item shall not include any concrete forms, reinforcement, waterstop, special 

construction, or materials other than NYSDOT Class A concrete of any kind.

V. METHOD OF MEASUREMENT

a. Payment for Payment Item 1.48A – Concrete Road Foundation will be made for all work 

based upon the amount of cubic yards of concrete road foundation installed and as calculated 

by the dimensions of work.

VI. BASIS OF PAYMENT

a. The price bid per cubic yard of concrete road foundation installed shall include the cost of all 

labor, materials and equipment necessary for the work to be completed to the satisfaction of the 

Owner and/or Owner’s Representative. 
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PAYMENT ITEM 1.51A

ASPHALT TOP COURSE – NYSDOT TYPE 9.5

I. WORK INCLUDED

a. The work included in this Payment Item consists of the following:

1. All work required to furnish and install NYSDOT Type 9.5 asphalt top course in the locations 

shown on the plans or as directed Owner or Owner’s Representative. 

II. MATERIALS

a. NYSDOT Type 9.5 asphalt top course shall be per the current NYSDOT Standard Specifications, 

latest edition, Section 402, Hot Mix Asphalt Pavements. 

III. CONSTRUCTION DETAILS

a. General: Place asphalt concrete mixture on approved, prepared base in conformance with 

Section 400 of the NYS DOT Standard Specifications, latest edition.

b. Tack Coat (Under Payment Item 1.51E): Apply uniformly to clean, dry surfaces avoiding 

overlapping of applications.

c. Prior to Paving:

1. Sweep primed surface free of dirt, dust, or other foreign matter.

2. Patch holes in primed surface with asphalt concrete pavement mix.

3. Blot excess prime material with sand.

d. Place asphalt concrete pavement mix in one single lift.

e. Compacted Lift Thickness:

1. Minimum: Twice maximum aggregate size, but in no case less than 25 millimeters (1 inch).

2. Maximum: 100 millimeters (4 inches).

3. Total Compacted Thickness: As shown.

4. Apply such that meet lines are straight and edges are vertical.

5. Collect and dispose of segregated aggregate from raking process. Do not scatter material over 

finished surface.

f. Joints:

1. Offset edge of each layer a minimum of 150 millimeters (6 inches) so joints are not directly over 

those in underlying layer.

2. Offset longitudinal joints in roadway pavements so longitudinal joints in wearing layer coincide 

with pavement centerlines and lane divider lines.

3. Form transverse joints by cutting back on previous day’s run to expose full vertical depth of 

layer.

4. Seal joints with existing pavement where specified with NYSDOT approved sealant.

g. Succeeding Lifts: Apply tack coat to pavement surface between each lift.
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h. Compaction:

1. Uniformly compact each course to target density arrived at in compaction control strip.

2. Joint Compaction:

a. Place top or wearing layer as continuously as possible.

b. Pass roller over unprotected end of freshly laid mixture only when placing of mix is 

discontinued long enough to permit mixture to become chilled.

c. Cut back previously compacted mixture when Work is resumed to produce slightly 

beveled edge for full thickness of layer.

d. Cut away waste material and lay new mix against fresh cut.

i. Tolerances:

1. General: Conduct measurements for conformity with crown and grade immediately after initial 

compression. Correct variations immediately by removal or addition of materials and by 

continuous rolling.

2. Completed Surface or Wearing Layer Smoothness:

a. Uniform texture, smooth, and uniform to crown and grade.

b. Maximum Deviation: 3 millimeters (1/8 inch) from lower edge of a 3.6-meter (12-foot) 

straightedge, measured continuously parallel and at right angle to centerline.

c. If surface of completed pavement deviates by more than twice specified tolerances, 

remove and replace wearing surface.

3. Transverse Slope Maximum Deviation: 6 millimeters (1/4 inch) in 3.6 meters (12 feet) from 

rate of slope shown.

j. Field Quality Control:

1. The Owner or Owner’s Representative has the right to take core samples and test them as is 

deemed necessary.  Testing costs will be borne by the Owner and results will be made available 

to the Contractor. Determination of acceptance will be made by the Engineer.  Full acceptance 

will be made if the average density of the cores taken at a location is between 92% and 97% of 

the mixture's average daily maximum theoretical density.  If the average density fails to meet this 

limit, the quantity placed and the payment according to the Engineer’s quantity calculation will 

be adjusted according to the table below:

Quantity Adjustment Factors:

Average Core Density       Quantity Adjustment Factors

90.0% < Density < 92.0% 90%

88.0% < Density < 90.0% 85%

                     Density <88% Remove/Reinstall Pavement Section

k. Maintenance and Repair

1. The two (2) year guarantee for defective or inferior material and/or workmanship shall include 

the pavement base as well as the wearing surface placed thereon if both were constructed by the 

Contractors. The guarantee shall include also all structures built and paid for as part of the 

contract such as manholes, sewers, and basins, as well as Portland Cement concrete sidewalks 

and driveways, curbs, gutters, and headers.
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2. Where necessary, temporary repairs shall be made during the winter when it is impractical to 

make permanent repairs. Permanent repairs in such cases shall be made as soon as weather 

conditions permit.

3. The guarantee covers all the work over trenches which existed previous to the letting of the 

contract for the pavement, as well as those which were made by the Contractor in the course of 

carrying out the provisions of this contract. If the pavement settles over such trenches, the 

Contractor shall lay and restore the pavement over these in a thorough and workmanlike manner 

to conform in grade and cross-section with the adjoining pavement.

4. The right is reserved by the Engineer to allow one or more openings to be made in any portion 

and the paving done by other persons than this Contractor during the term of this guarantee. In 

this case, however, the Contractor will not be held responsible for any settlement or other defects 

in the portion of the pavement re-laid, which in the opinion of the Engineer are due to said 

opening and repaving. Nothing herein contained shall be construed as affecting the guarantee of 

the Contractor in any manner upon the remainder of the pavement, and only as aforesaid on the 

portion re-laid.

5. Where cracks or subsidence of the wearing surface indicate defects in the pavement foundation, 

the pavement structure shall be excavated to its full depth and replaced with new material 

corresponding to the specifications under which the original pavement was laid.

6. Whenever the repairs necessary to be made at the expiration of the guarantee period in 

accordance with these specifications shall amount to more than fifty (50) percent of the area of 

any one block, the entire pavement on the block shall be taken up and re-laid with new 

pavement, according to the specifications for the original pavement.

7. At the close of the guarantee period, all defects as above described shall have been corrected, and 

the pavement left in a good serviceable condition substantially conforming in form to the grade 

and cross-section originally established.

IV. RELATED WORK NOT INCLUDED

a. Work included in other payment items. 

V. METHOD OF MEASUREMENT

a. Payment for Payment Item 1.51A – Asphalt Top Course –NYSDOT Type 9.5 will be made for 

all work based upon the number of tons of Type 9.5 top course installed, and as measured by 

the dimensions of the work. 

VI. BASIS OF PAYMENT

a. The price bid per ton of Type 9.5 top course installed shall include the cost of all labor, 

materials and equipment necessary for the work to be completed to the satisfaction of the Owner 

and/or Owner’s Representative. 
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PAYMENT ITEM 1.51C

ASPHALT BINDER COURSE – NYSDOT TYPE 19

I. WORK INCLUDED

a. The work included in this Payment Item consists of the following:

1. All work required to furnish and install NYSDOT Type 19 asphalt binder course in the locations 

shown on the plans or as directed Owner or Owner’s Representative. 

II. MATERIALS

a. NYSDOT Type 19 asphalt  binder course shall be per the current NYSDOT Standard Specifications, 

latest edition, Section 402, Hot Mix Asphalt Pavements. 

III. CONSTRUCTION DETAILS

a. General: Place asphalt concrete mixture on approved, prepared base in conformance with 

Section 400 of the NYSDOT Standard Specifications, latest edition.

b. Tack Coat (Under Payment Item 1.51E): Apply uniformly to clean, dry surfaces avoiding 

overlapping of applications.

c. Prior to Paving:

1. Sweep primed surface free of dirt, dust, or other foreign matter.

2. Patch holes in primed surface with asphalt concrete pavement mix.

3. Blot excess prime material with sand.

d. Place asphalt concrete pavement mix in one single lift.

e. Compacted Lift Thickness:

1. Minimum: Twice maximum aggregate size, but in no case less than 25 millimeters (1 inch).

2. Maximum: 100 millimeters (4 inches).

3. Total Compacted Thickness: As shown.

4. Apply such that meet lines are straight and edges are vertical.

5. Collect and dispose of segregated aggregate from raking process. Do not scatter material over 

finished surface.

f. Joints:

1. Offset edge of each layer a minimum of 150 millimeters (6 inches) so joints are not directly over 

those in underlying layer.

2. Offset longitudinal joints in roadway pavements so longitudinal joints in wearing layer coincide 

with pavement centerlines and lane divider lines.

3. Form transverse joints by cutting back on previous day’s run to expose full vertical depth of 

layer.

g. Succeeding Lifts: Apply tack coat to pavement surface between each lift.
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h. Compaction:

1. Uniformly compact each course to target density arrived at in compaction control strip.

2. Joint Compaction:

a. Place top or wearing layer as continuously as possible.

b. Pass roller over unprotected end of freshly laid mixture only when placing of mix is 

discontinued long enough to permit mixture to become chilled.

c. Cut back previously compacted mixture when Work is resumed to produce slightly 

beveled edge for full thickness of layer.

d. Cut away waste material and lay new mix against fresh cut.

i. Tolerances:

1. General: Conduct measurements for conformity with crown and grade immediately after initial 

compression. Correct variations immediately by removal or addition of materials and by 

continuous rolling.

2. Completed Surface or Wearing Layer Smoothness:

a. Uniform texture, smooth, and uniform to crown and grade.

b. Maximum Deviation: 3 millimeters (1/8 inch) from lower edge of a 3.6-meter (12-foot) 

straightedge, measured continuously parallel and at right angle to centerline.

c. If surface of completed pavement deviates by more than twice specified tolerances, 

remove and replace wearing surface.

3. Transverse Slope Maximum Deviation: 6 millimeters (1/4 inch) in 3.6 meters (12 feet) from 

rate of slope shown.

j. Field Quality Control:

1. The Owner or Owner’s Representative has the right to take core samples and test them as is 

deemed necessary.  Testing costs will be borne by the Owner and results will be made available 

to the Contractor. Determination of acceptance will be made by the Engineer.  Full acceptance 

will be made if the average density of the cores taken at a location is between 92% and 97% of 

the mixture's average daily maximum theoretical density.  If the average density fails to meet this 

limit, the quantity placed and the payment according to the Engineer’s quantity calculation will 

be adjusted according to the table below:

Quantity Adjustment Factors:

Average Core Density       Quantity Adjustment Factors

90.0% < Density < 92.0% 90%

88.0% < Density < 90.0% 85%

                     Density <88% Remove/Reinstall Pavement Section

k. Maintenance and Repair

1. The two (2) year guarantee for defective or inferior material and/or workmanship shall include 

the pavement base as well as the wearing surface placed thereon if both were constructed by the 

Contractors. The guarantee shall include also all structures built and paid for as part of the 

contract such as manholes, sewers, and basins, as well as Portland Cement concrete sidewalks 

and driveways, curbs, gutters, and headers.
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2. Where necessary, temporary repairs shall be made during the winter when it is impractical to 

make permanent repairs. Permanent repairs in such cases shall be made as soon as weather 

conditions permit.

3. The guarantee covers all the work over trenches which existed previous to the letting of the 

contract for the pavement, as well as those which were made by the Contractor in the course of 

carrying out the provisions of this contract. If the pavement settles over such trenches, the 

Contractor shall lay and restore the pavement over these in a thorough and workmanlike manner 

to conform in grade and cross-section with the adjoining pavement.

4. The right is reserved by the Engineer to allow one or more openings to be made in any portion 

and the paving done by other persons than this Contractor during the term of this guarantee. In 

this case, however, the Contractor will not be held responsible for any settlement or other defects 

in the portion of the pavement re-laid, which in the opinion of the Engineer are due to said 

opening and repaving. Nothing herein contained shall be construed as affecting the guarantee of 

the Contractor in any manner upon the remainder of the pavement, and only as aforesaid on the 

portion re-laid.

5. Where cracks or subsidence of the wearing surface indicate defects in the pavement foundation, 

the pavement structure shall be excavated to its full depth and replaced with new material 

corresponding to the specifications under which the original pavement was laid.

6. Whenever the repairs necessary to be made at the expiration of the guarantee period in 

accordance with these specifications shall amount to more than fifty (50) percent of the area of 

any one block, the entire pavement on the block shall be taken up and re-laid with new 

pavement, according to the specifications for the original pavement.

7. At the close of the guarantee period, all defects as above described shall have been corrected, and 

the pavement left in a good serviceable condition substantially conforming in form to the grade 

and cross-section originally established.

IV. RELATED WORK NOT INCLUDED

a. Work included in other payment items. 

V. METHOD OF MEASUREMENT

a. Payment for Payment Item 1.51C – Asphalt Binder Course –NYSDOT Type 19 will be made 

for all work based upon the number of tons of Type 19 binder course installed, and as 

measured by the dimensions of the work. 

VI. BASIS OF PAYMENT

a. The price bid per ton of Type 19 binder course installed shall include the cost of all labor, 

materials and equipment necessary for the work to be completed to the satisfaction of the Owner 

and/or Owner’s Representative. 
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PAYMENT ITEM 1.51E

ASPHALT TACK COAT

I. WORK INCLUDED

a. The work included in this Payment Item consists of the following:

1. All work required to furnish and install asphalt tack coat in the locations shown on the plans or 

as directed Owner or Owner’s Representative. 

II. MATERIALS

a. Asphalt tack coat shall be per the current NYSDOT Standard Specifications, latest edition, Section 

407, Tack Coat.

III. CONSTRUCTION DETAILS

a. Install asphalt tack coat per NYSDOT Standard Specifications, latest edition, and in the locations 

shown on the plans or as directed by the Owner or Owner’s Representative. 

b. Prepare material, as specified in Section 400 of the Standard Specifications, prior to application.

c. Apply uniformly to clean, dry surfaces avoiding overlapping of applications.

d. Do not apply more tack coat than necessary for the day’s paving operation.

e. Touch up missed or lightly coated surfaces and remove excess material.

f. Application Rate:  Per NYSDOT Standard Specifications, Section 407-3.02, latest edition.

IV. RELATED WORK NOT INCLUDED

a. Work included in other payment items. 

V. METHOD OF MEASUREMENT

a. Payment for Payment Item 1.51E – Asphalt Tack Coat will be made for all work based upon the 

gallons of asphalt tack coat installed, and as measured by the dimensions of the work. 

VI. BASIS OF PAYMENT

a. The price bid per gallon of asphalt tack coat installed shall include the cost of all labor, 

materials and equipment necessary for the work to be completed to the satisfaction of the Owner 

and/or Owner’s Representative. 
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PAYMENT ITEM 1.58

ESTABLISHING TURF

I. WORK INCLUDED

a. The work included in this Payment Item consists of the following:

1. NYSDOT specification Section 610-3.03, latest edition, Establishing Turf shall be followed 

where turf is to be established.

2. Where not explicitly referenced in this section or on the plans, the City of Syracuse Forestry 

Standards and Specifications shall be followed.

II. CONSTRUCTION DETAILS

a. Application Rates

1. Application rates for turf establishment materials shall be specified in the contract documents. 

When no rates for establishing turf are specified in the contract documents, the following 

shall apply:

a. Fertilizer - 800 lbs/acre

b. Seed - 85 lbs pure live seed/acre

c. Mulch - 2 tons/acre

d. Mulch Anchorage - Manufacturer's recommended rate

b. Limitations

1. The contractor shall notify the Engineer at least 2 working days before the start of any 

seeding operation and shall not begin the work until the Engineer has given permission. 

2. When sodding and turf establishment are to be done in the same general areas, the sodding 

shall be done first, and equipment used during turf establishment shall not damage the sodded 

areas.

c. Inoculation of Leguminous Seeds

1. All seeds of leguminous plants requiring inoculation shall be inoculated prior to mixing or 

sowing unless otherwise specified or approved or unless accompanied by a certificate of 

preinoculation. 

2. When seeds requiring inoculation are to be sown dry, the inoculant shall be applied in 

accordance with its accompanying instructions and the seeds allowed to dry sufficiently for 

proper handling. Seeds shall be sown within thirty hours after this treatment.

3. When seeds requiring inoculation are to be sown by water pressure, the inoculant may be 

added to the water and seed mixture, together with limestone and/or fertilizer as specified, 

providing the pH of the solution does not exceed 8.

d. Ground Preparation and Seeding

1. All turf establishment areas shall be approved by the Engineer prior to seeding. 
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2. Areas to be seeded with turf seeds shall be maintained at approved grades and irregularities 

that will hold water shall be eliminated. 

3. Weed growth that, in the Engineer's judgment, may adversely affect germination or growth 

shall be removed or controlled as approved or as directed by the Engineer prior to seeding.

4. Limestone, fertilizer and seeds in the amounts specified shall be evenly distributed on the 

areas to be seeded.

5. All mechanical equipment used for soil preparation for seeding shall be as approved. 

6. Equipment shall pass parallel to the contours unless otherwise approved except that crawler 

tractors shall pass at right angles to the contours.

7. Establishing turf shall be done using Method No. 1, unless Method No. 2 is specified. 

8. Regardless of the method used, the finished surface of any area that is seeded shall not be 

rougher, more uneven or have more or larger stones, clods, roots, or other foreign materials 

than the area it adjoins.

9. In built up and residential areas handraking will usually be necessary to produce the required 

smoothness and uniformity, particularly where grading and turf establishment is to be 

adjacent to lawns.

10. Method No. 1

a. Areas to be seeded shall be scarified sufficiently to break up the surface crust 

immediately before seeding except where, in the judgment of the Engineer, the ground is 

already loose and friable as immediately following grading. Where topsoil is not 

specified, all loose stones and other objects over 2 inches in greatest dimension, or other 

sizes as specified, shall be removed and disposed of as approved. All embedded stones 

and other objects protruding more than 2 inches above the surface, or other heights 

specified, shall also be removed and disposed of as approved. Where topsoil is specified 

the maximum loose stone size shall be 2 inches or as otherwise specified under Section 

613-2 of the NYSDOT Standard Specifcations. Unless otherwise specified in the contract 

documents, only limestone and/or fertilizers may be mixed together with the seeds 

(including legume inoculants when required) immediately before sowing. Any method of 

sowing that does not injure the seeds in the process of spreading will be acceptable.

11. Method No. 2

a. Areas to be seeded shall be harrowed, disked, or otherwise completely pulverized to a 

state of tillage acceptable to the Engineer. All stones and other undesirable material over 

1 inch in greatest dimension or other sizes as specified shall be removed and disposed of 

as approved. Fertilizer and/or limestone as specified shall be uniformly distributed on the 

area to be seeded. Seeds shall be distributed uniformly by any approved method that does 

not injure the seeds in the process of spreading. Following distribution, seeds shall be 

incorporated into the soil to a depth not exceeding 1/4 inch by raking, rolling brush or 

chair harrowing, or any other approved method.



PAYMENT ITEM 1.58-3

e. Mulching

1. Mulch shall be spread uniformly in a continuous blanket of sufficient thickness to hide the 

soil from view, taking care not to over apply. Mulch may be spread by hand or by machinery. 

Mulch shall not be spread before seeding turf unless otherwise approved or directed. 

Anchorage for straw mulch is required unless otherwise specified in the Contract Documents. 

Mulch and mulch anchorage shall be applied separately from seeds unless otherwise specified 

in the Contract Documents. When use of wood fiber mulch is specified, it shall be spread in 

accordance with the manufacturer’s instructions and/or recommendations.

f. Liability

1. When the Engineer determines that any seeded area has failed for any reason to produce a 

satisfactorily established turf after a suitable period of time has elapsed, the Contractor shall 

repeat all the work required by the Section until a satisfactory growth of turf has been 

established. Any work to be corrected shall be at the Contractor's expense. The contract will 

not be accepted until a satisfactory turf has been established.

g. Care During Construction 

1. The Contractor shall care for seeded turf areas until final acceptance of the contract. Care 

shall consist of providing protection against traffic by providing approved warning signs or 

barricades; and shall consist of repairs to any seeded turf areas damaged by wind, water, fire, 

traffic or other causes. Damaged areas shall be repaired to re-establish the condition and 

grade of the area prior to seeding and shall then be refertilized, reseeded and remulched as 

specified herein.

a. Method No. 1. The Contractor shall mow all turf establishment areas seeded on 1 to 3 or 

flatter slopes unless otherwise specified or directed by the Engineer. Such turf areas shall 

be mowed to a height of 4 inches when growth reaches 8 inches and thereafter as directed 

by the Engineer.

b. Method No. 2. The Contractor shall mow all turf establishment areas seeded under 

Method No. 2 to a height of 3 inches after initial growth reaches 5 inches, and then once a 

week thereafter unless otherwise approved. Clippings from the first mowing shall be 

removed.

III. RELATED WORK NOT INCLUDED

a. Work included in other payment items. 

IV. METHOD OF MEASUREMENT

a. Payment for Payment Item 1.58 – Establishing Turf will be made for all work based upon the 

number of square feet of turf installed and established as calculated by the dimensions of work. 

V. BASIS OF PAYMENT

a. The price bid per square foot of turf installed and established shall include the cost of all labor, 

materials and equipment necessary for the work to be completed to the satisfaction of the Owner 

and/or Owner’s Representative. 
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PAYMENT ITEM 1.65A – AIR TEST FOR 8”-12” PIPE 

PAYMENT ITEM 1.65B – AIR TEST FOR 15”-24” PIPE 

I. WORK INCLUDED 

a. The work included in this Payment Item consists of the following: 

1. This item includes all work required to provide an air test for the length of installed pipe as 

required by the Task Order Drawings or as directed Owner or Owner’s Representative.  

 

II. CONSTRUCTION DETAILS 

a. Air tests must be set up and conducted with the Engineer, Owner, or Owner’s Representative on 

site. 

b. All gravity and pressure sewer lines, including but not limited to pipe, fittings, manholes, risers, 

stubs, specials and appurtenances shall be tested for air tightness as hereinafter specified. 

c. The Contractor shall furnish all necessary material, equipment, labor and other facilities required 

to satisfactorily perform the tests and shall make all necessary repairs or replacements and retests 

as required at his own expense. 

d. Low Pressure Air Test - This leakage test consists of plugging each section of sewer, pressurizing 

the line with air, and measuring the pressure drop time relationship. Each end of the section of 

line to be tested shall be sealed off with inflatable pneumatic or manual plugs, which shall hold 

against the air pressure without external bracing and without movement. Plugs shall have at least 

two valved connections opening into the pipe section, one for introducing low-pressure air and 

one for connecting an approved air gauge calibrated in 2 kPa increments. Air shall be introduced 

into the test section to a pressure of 28 kPa above the average pressure of any ground water that 

may be over the pipe. In such ground water areas, the Contractor shall install during the original 

installation a 13 mm capped pipe nipple through the manhole wall at a level of the top of the 

lowest pipe. The ground water level shall be determined by clearing the nipple with air and 

connecting a clear plastic hose to the same and measuring the water level in the hose. The height 

of the water level in meters above the pipe invert divided by 0.102 shall establish the kPa to be 

added to all readings. A minimum of two minutes shall be allowed for the pressure to stabilize 

during which time the pressure shall not drop more than 3.44 kPa. The air supply shall then be 

disconnected and the time in minutes shall be recorded for the pressure to drop no more than 6.89 

kPa. Such time shall not be less than the following: 

NOMINAL SIZE MINUTES 

4 NPS 2.0 

6 NPS 3.0 

8 NPS 4.0 

10 NPS 5.0 

12 NPS 5.5 

15 NPS 7.5 

18 NPS 8.5 

21 NPS 10.0 

24 NPS 11.5 

27 NPS 13.0 

30 NPS 14.5 

33 NPS 16.0 

36 NPS 17.5 
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III. RELATED WORK NOT INCLUDED 

a. Work included in other payment items.  

IV. METHOD OF MEASUREMENT 

a. Payment for Payment Item 1.65A – Air Test for 8”-12” Pipe, Payment Item will be made for 

all work based upon the quantity of air tests completed. 

b. Payment for Payment Item 1.65B – Air Test for 15”-24” Pipe will be made for all work based 

upon the quantity of air tests completed. 

V. BASIS OF PAYMENT 

a. The price bid per air test completed shall include the cost of all labor and equipment necessary 

for the work to be completed to the satisfaction of the Owner and/or Owner’s Representative.  
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PAYMENT ITEM 1.67

TREE PROTECTION FENCE

I. WORK INCLUDED

a. The work included in this Payment Item consists of the following:

1. All work required to furnish and install and maintain tree protection fence as shown on the plans 

or as directed Owner or Owner’s Representative. 

II. MATERIALS

a. Materials for installing tree protection fence shall be per Detail TU.12 – Tree Protection Fence.    

III. CONSTRUCTION DETAILS

a. Tree protection fence shall be installed per Detail TU.12 – Tree Protection Fence in locations 

shown on the plans, or as ordered by the Owner or Owner’s Representative.

b. The Contractor shall maintain the tree protection fence throughout the duration of construction 

activities, until substantial completion is granted. If in the opinion of the Owner, or Owner’s 

Representative, the Contractor’s activities have damaged trees, the trees shall be replaced by the 

Contractor at no additional cost to the Owner. 

IV. RELATED WORK NOT INCLUDED

a. Work included in other payment items. 

V. METHOD OF MEASUREMENT

a. Payment for Payment Item 1.67 – Tree Protection Fence shall be made for all work based upon 

the amount of linear feet of tree protection fence installed.  

VI. BASIS OF PAYMENT

a. The price bid per linear foot of tree protection fence installed shall include the cost of all labor, 

materials and equipment necessary for the work to be completed to the satisfaction of the Owner 

and/or Owner’s Representative. 
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PAYMENT ITEM 1.68

SILT FENCE

I. WORK INCLUDED

a. The work included in this Payment Item consists of the following:

1. All work required to furnish and install silt fence as shown on the plans or as directed Owner or 

Owner’s Representative. 

II. MATERIALS

a. Materials for installing silt fence shall be per Detail TU.17 – Silt Fence.  

III. CONSTRUCTION DETAILS

a. Silt fence shall be installed per Detail TU.17 – Silt Fence, in locations shown on the plans, or as 

ordered by the Owner or Owner’s Representative.

IV. RELATED WORK NOT INCLUDED

a. Work included in other payment items. 

V. METHOD OF MEASUREMENT

a. Payment for Payment Item 1.68 – Silt Fence shall be made for all work based upon the amount 

of linear feet of silt fence installed.  

VI. BASIS OF PAYMENT

a. The price bid per linear foot of silt fence installed shall include the cost of all labor, materials 

and equipment necessary for the work to be completed to the satisfaction of the Owner and/or 

Owner’s Representative. 
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PAYMENT ITEM 1.69

STABILIZED CONSTRUCTION ENTRANCE

I. WORK INCLUDED

a. The work included in this Payment Item consists of the following:

1. All work required to furnish and install stabilized construction entrance as shown on the plans or 

as directed Owner or Owner’s Representative. 

II. MATERIALS

a. Materials for installing stabilized construction entrance shall be per Detail TU.16 – Stabilized 

Construction Entrance.  

III. CONSTRUCTION DETAILS

a. Stabilized construction entrance shall be installed per Detail TU.16 – Stabilized Construction 

Entrance, in locations shown on the plans, or as ordered by the Owner or Owner’s Representative.

IV. RELATED WORK NOT INCLUDED

a. Work included in other payment items. 

V. METHOD OF MEASUREMENT

a. Payment for Payment Item 1.69 – Stabilized Construction Entrance shall be made for all work 

based upon the amount of stabilized construction entrances installed.  

VI. BASIS OF PAYMENT

a. The price bid per each stabilized construction entrance installed shall include the cost of all 

labor, materials and equipment necessary for the work to be completed to the satisfaction of the 

Owner and/or Owner’s Representative. 
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PAYMENT ITEM 1.75

STRAW BALE DIKE

I. WORK INCLUDED

a. The work included in this Payment Item consists of the following:

1. All work required to furnish and install straw bale dikes as shown on the plans or as directed 

Owner or Owner’s Representative. 

II. MATERIALS

a. Materials for installing straw bale dikes shall be per Detail TU.22 – Straw Bale Dike.  

III. CONSTRUCTION DETAILS

a. Straw Bale Dikes shall be installed per Detail TU.22 – Straw Bale Dike, in locations shown on 

the plans, or as ordered by the Owner or Owner’s Representative.

IV. RELATED WORK NOT INCLUDED

a. Work included in other payment items. 

V. METHOD OF MEASUREMENT

a. Payment for Payment Item 1.75 – Straw Bale Dike shall be made for all work based upon the 

amount of linear feet of straw bale dikes installed.  

VI. BASIS OF PAYMENT

a. The price bid per linear foot of straw bale dike installed shall include the cost of all labor, 

materials and equipment necessary for the work to be completed to the satisfaction of the Owner 

and/or Owner’s Representative. 
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PAYMENT ITEM 1.76

WATERING VEGETATION

I. WORK INCLUDED

a. The work included in this Payment Item consists of the following:

1. This item includes all work required for watering vegetation, new or in areas of vegetation being 

protected during the installation period in the locations shown on the plans or as directed Owner 

or Owner’s Representative. Note that this item is not for during the maintenance period. Refer to 

Item 6.2 for maintenance requirements. 

II. MATERIALS

a. Water shall comply with Section 712-01 of the NYSDOT Standard Specifications, latest edition. 

Water from municipal sources will be considered an acceptable source. Other sources of water must 

be submitted for approval. 

III. CONSTRUCTION DETAILS

a. Watering shall be per Section 610-3.10 of the NYSDOT Standard Specifications, latest edition. 

IV. RELATED WORK NOT INCLUDED

a. Work included in other payment items. 

V. METHOD OF MEASUREMENT

a. Payment for Payment Item 1.76 – Watering Vegetation will be made for all work based upon 

the 1,000s of gallons of water applied rounded to the nearest 1,000 gallon as measured and 

substantiated by the Contractor. 

VI. BASIS OF PAYMENT

a. The price bid per 1,000 gallons of vegetation watered shall include the cost of all labor, 

materials, equipment, and hydrant permits necessary for the work to be completed to the 

satisfaction of the Owner and/or Owner’s Representative. 
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PAYMENT ITEM 1.77 

CONCRETE WASHOUT 

I. WORK INCLUDED 

a. The work included in this Payment Item consists of the following: 

1. All work required to furnish and install concrete washouts as shown on the plans or as directed 

Owner or Owner’s Representative.  

 

II. MATERIALS 

a. Materials for installing concrete washouts shall be per Detail TU.23 – Concrete Washout.   

III. CONSTRUCTION DETAILS 

a. Stone check dams shall be installed per Detail TU.23 – Concrete Washout, in locations shown on 

the plans, or as ordered by the Owner or Owner’s Representative. 

IV. RELATED WORK NOT INCLUDED 

 

a. Work included in other payment items.  

V. METHOD OF MEASUREMENT 

a. Payment for Payment Item 1.77 – Concrete Washouts shall be made for all work based upon 

the quantity of each concrete washout installed.   

VI. BASIS OF PAYMENT 

a. The price bid per Concrete Washout shall include the cost of all labor, materials and equipment 

necessary for the work to be completed to the satisfaction of the Owner and/or Owner’s 

Representative.  
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PAYMENT ITEM 1.80B 

6’ CHAIN LINK FENCE WITH POSTS 

 

I. WORK INCLUDED 

a. The work included in this Payment Item consists of the following: 

1. All work required to furnish and install 6’ high chain link fences and posts as shown on the plans 

or as directed Owner or Owner’s Representative.  

 

II. MATERIALS 

a. The requirements of the following sections of the current NYSDOT Standard Specifications, latest 

edition, Construction and Materials, shall apply to chain link fence and post installations unless 

otherwise indicated on the plans or directed by the Owner or Owner’s Representative: 

   Zinc Chromate Primer   708-04 

   Galvanized Steel Fence Fabric  710-02 

   Posts, Rails, Braces and Fittings  710-10.03 

    

b. Portland Cement Concrete used for bases shall comply with the requirements for Class A or C 

concrete, as defined in the NYSDOT Standard Specifications, latest edition, Section 501, except that 

requirements for automated batching shall not apply. 

III. CONSTRUCTION DETAILS 

a. 6’ high chain link fence and post shall be installed per Detail TU.13 – Chain Link Fence, 

NYSDOT Standard Specifications, latest edition, section 607-3 in locations shown on the plans, 

or as ordered by the Owner or Owner’s Representative. 

IV. RELATED WORK NOT INCLUDED 

 

a. Work included in other payment items.  

V. METHOD OF MEASUREMENT 

a. Payment for Payment Item 1.80B – 6’ Chain Link Fence with Posts shall be made for all work 

based upon the amount of linear feet of 6’ high chain link fence and posts installed.   

VI. BASIS OF PAYMENT 

a. The price bid per linear foot of 6’ high chain link fence and post installed shall include the cost 

of all labor, materials and equipment necessary for the work to be completed to the satisfaction of 

the Owner and/or Owner’s Representative.  
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PAYMENT ITEM 1.82A – SIGN POST FOUNDATION – NEW 

PAYMENT ITEM 1.82B – SIGN POST FOUNDATION – RESET

I. WORK INCLUDED

a. The work included in this Payment Item consists of the following:

1. All work required to furnish and install (or reset) sign post foundations as shown on the plans or 

as directed Owner or Owner’s Representative. 

2. New signs shall be included in Payment Item 1.59A. 

II. MATERIALS

a. Materials for installing (or resetting) sign post foundations shall be per Detail TU.04 – Sign Post 

Foundation, and shall be per City of Syracuse standards.    

III. CONSTRUCTION DETAILS

a. Sign post foundations shall be installed (or reset) per Detail TU.04 – Sign Post Foundation and 

per City of Syracuse standards in locations shown on the plans, or as ordered by the Owner or 

Owner’s Representative.

IV. RELATED WORK NOT INCLUDED

a. Work included in other payment items. 

V. METHOD OF MEASUREMENT

a. Payment for Payment Item 1.82A – Sign Post Foundation – New and Payment Item 1.82B – 

Sign Post Foundation – Reset shall be made for all work based upon the quantity of sign posts 

installed (or reset).  

VI. BASIS OF PAYMENT

a. The price bid per sign post installed (or reset) shall include the cost of all labor, materials and 

equipment necessary for the work to be completed to the satisfaction of the Owner and/or 

Owner’s Representative. 
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PAYMENT ITEM 1.84C 

SOLID DOUBLE PAVEMENT MARKINGS – 4”  

I. WORK INCLUDED 

a. The work included in this Payment Item consists of the following: 

1. All work required to furnish and install 4” wide solid double pavement marking as shown on the 

plans or as directed Owner or Owner’s Representative.  

 

II. MATERIALS 

a. Striping paint shall be chlorinated rubber base, factory mixed, non-bleeding, fast drying, best 

quality, white traffic paint with a life expectancy of two years under normal traffic use. 

b.  Paint shall be latex, water-based emulsion, ready-mixed, complying with PS TT-P-1952. 

III. CONSTRUCTION DETAILS 

a. Pavement markings shall be installed per U.S. Federal Highway Administration Manual on 

Uniform Traffic Control Devices (MUTCD) standards, NYSDOT Standard Specifications, latest 

edition, Section 640, and City of Syracuse standards in locations shown on the plans, or as 

ordered by the Owner or Owner’s Representative. 

b. Sweep and clean surface to eliminate loose material and dust. 

c. Paint 4-inch wide parking striping and traffic lane striping in accordance with layouts of plan. 

Apply paint with mechanical equipment to produce uniform straight edges. Apply in two coats at 

manufacturer's recommended rates.  Provide clear, sharp lines. 

IV. RELATED WORK NOT INCLUDED 

 

a. Work included in other payment items.  

V. METHOD OF MEASUREMENT 

a. Payment for Payment Item 1.84C – Solid Double Pavement Markings – 4” shall be made for 

all work based upon the amount of linear feet of 4” double solid pavement markings painted.   

VI. BASIS OF PAYMENT 

a. The price bid per linear foot of 4” double solid pavement marking painted shall include the 

cost of all labor, materials and equipment necessary for the work to be completed to the 

satisfaction of the Owner and/or Owner’s Representative.  





List of Onondaga County Standard Details

PS.05A Street Cut Section A
PS.05B Street Cut Section B
PS.05D Street Cut Plan B
PS.05N Street Cut – MH or Structure
PS.11 Concrete Sidewalk or Driveway - Restoration
PS.14 Beveled Granite Curb
PS.20 Concrete Encasement or Reinforcement of Pipe

DR.04 City Standard Catch Basin Type A with Frame and Grate
DR.07A Precast Concrete Manhole with Frame and Lid or Grate
DR.07B Sanitary Sewer Precast Manholes
DR.08 Cast Iron Trap
DR.17 Pipe Connection to Existing Structure/Manhole
DR.25 Drop Connection Inside Manhole
DR.27 Plug Existing Catch Basin Lateral

TU.06 Sign Post Foundation
TU.23 Concrete Washout

Fayette Street and Forman Avenue Sewer Separation
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